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'DELHI DEVELOPMENT AUTHORITY
NORTHE| .ANARELA,

N.LT.No3 (2009-2010Re-invited)
'NOTICE INVITING TeNoER

Sealed item rate tender are re- invited for the following works by the Executive
Engineer,Northern Divn.No.4,0DA,Narela office Complex,Narela Delhi-40 upto 3.00P.M. on behalf of
DDA from consuitant who are in the approved pane of DDA and vald upto the date of opening the
tender. The tenders received will be opened on the same day at 330 P.M. at Ground Floor,Vikas
"Minar, DDA office | P.Estate, New Delhi n the presence of intending tenderer or their authorized
representative. K

The tender documents can be had on any working day from CAU(NZ)DDA Ashok Vihar, Delhi
after vrification of application by the Ex Engineer,ND-4,0DA between 1100 AM,. to 2.00 P.M. on
payment as mentioned against tender(non-refundable) from the office of Sr.Account
Officer(CAUINZ Ashok Vihar, DDA office complex on production of valid registration with works contract
Cellin Form:XI. Sale of Tender Forms will be stopped 4 days(including the date of opening) befort the
date fixed for the opening of tender documents

‘The manner of submission of tenders,opening of the same and entry of contractor's/th
authorized representatives to the place of opening shall be provided as per Clause-3(a)b) & (c) of PWD-
6 forming part of the tender documents.

“The earnest money shall accompany the tender in the form Call Deposit Receipt or
Demand Draft of a Scheduled Bank Guaranteed by the Reserve Bank of India in favour of
SrAO.(CAUINZ/DDA, Ashok Vihar,Delhi-2.1t should however be ensured that FDR is valid for a period of
SIXMONTHS or more after the last date of tender. The tender of the cantractor, who does not enclosed
the earnest money in the prescribed manner shall be summarily rejected.

SNo. Name of work EsttCost | LDtofSale  TAlowed
Mone Dtof Opening
N.LT.No.3 (2009-2010) T.Cost.i/c 4% DVAT)
1 DfoLandfor Sector Al to Ad Rs7.08000/- | 13012010, Six Months.
at Narela Project Phase-1 Rs14160/ 16012010
Sti:Consultancy for construction Rs.520/-

of SPS Sump Well & Rising main in
SectAl to A4 Narela, Phase-l.

g
Executive Engineer,
ND.-4/0DA Narea
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Copyto:
1.Chief Engineer/NZ/DDA & F.O. to CE(NZIDDA.  2)SE/CC-11/DDA.  3)Sr.AO./CAU(NZIDDA.
4AO(WHIDDA(S)AI EEs of NZ/DDA. 6)AE(P/ND-4/ODA. | 7)All ExEngineers, 7)Head
Clerk/ND4.(8)Tender Clerk No.2,Vikas Minar,LP.Estate,New Delhi, 9)Tender Clerk/CAU/NZ/DDA
(10).Notice Board ND-4/DDA.(11).Director(System), Vikas Sadan,New Delhi along with Schedule of
quantity of each work for uploading the same at DDA's Website. The same has been intimated
through E-Mail ddatender @0da.org.in:
12).Labour Commissioner(Central),B-2,-3,Curzon Road Barrack K.G.Marg,New Delh110001.

13} Income Tax Offcer,\T.0. Bulding, New Delhi.
14).Copy to al Consultants on approved panel of DDA(Copy attached,
15).5r.A.0,/CAU/NZ. 16)5r.A.O.(W)11,0DA.

LAd

ExEngineer/ND-4/DDA
Narela, Delhi-110040.
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TERMS OF REFERENCE

Name of work : Do land for Sector-A-1 to A-4 at Narela Project Phase-.

subHead  : Consuitancy for construction of S.P.S., Sump Well
and rising main in Sector-A-1 to A4, Narela, Phase-!,

1.0 SCOPE OF SERVICE

The scope of services to be performed by the CONSULTANT is
given in Annexure-l and Schedule of Quaniity.

20 PAYMENT SCHEDULE

In consideration and subject to rendering of all the services by the
consultant to complete as per satisfaction of the DDA within the fime
stipulated under this agreement, the consultant shall quote his
consultancy charges on lump sum basis after considering the
estimated cost of the project as Rs. 7.08 crores. The estimated cost
of the project / actual cost may be less or more as mentioned herein
above as such the consultancy charges as quoted by the consultant
shall not be decreased/increased in case of decreasefincrease in
estimated project cost/actual cost as worked out by the consultant
and/or actual project cost.

The DDA shall make payment to the| consultant towards the
consultancy charges as per break-up of payment schedule given in
Annexure-Il

PERFORMANCE GUARANTEE:
The consultant shall carry out detailed engineering for Sewerage
Pumping Station in Sector A-1 to A-4 at Narela, Delhi-110040 in
conformity with generaliy acoepted norms| and sound standards of
engineering. The consunant shall be responsible ior the techi
soundness of the servioss rendered. In the event of any deficiency
in these services, the consultant shall promptly redo such work at no
addftional cost of the DDA
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The consultant shall, in order to safeguard the interests of the DDA,
endeavour to incorporate appropriate provisions in the specifications
for purchase of equipments to ensure that the suppliers of
equipments provide the necessary guarantees of performance. The
Consultant's obligations in this regard shall be limited to providing
technical assistance to the DDA in procuring such guarantees

DRAWING AND DOCUMENTS

On approval of the preliminary drawings by the Authority, the
Consultant shall prepare project drawings fo a suitable scale as per
schedule given in para 8.0. The proposal shall be in the form of
plans, elevations, cross sections, sketches, models etc. needed to
explain the project completely. The -language proposals, generai
servicing and infrastructure systems etc. and other provisions, as
required by the Authority, shall also be included.

Adter the approval from the Authority, these plans along with project
report are to be submitted to DUAC (if required) for their approval.
The Consultant shall fully satisfy the requirements of the DUAC in all
respects within the time frame stipulated by the Authority in this
regard and obtain their approval. On approval of the Project by
DDA/DUAC/Building Department/Local Authority of their concerned
Agencies, the Consultants shall prepare and submit for approval of
the Authority the preliminary working drawings to a scale of not less
than 1:100 and other suitable scale as decided by the in-charge
together with detailed specifications and prefiminary estimates of
cost for architectural/CivillElectrical/ Horticulture/ Landscape works
and other services.

The Consultant shall prepare complete |working drawings to a
suitable scale for all internal and external services like water supply
including overhead/underground water tanks, drair sewerage,
electricity, telephones, fire fighting, pump houses, lighting, signage,
internet and cable line system and other works as specified in the
scope of works These drawings shali be got approved by the

Consultant from e (Authority) SCREENING/ TECHNICAL _
2 prepare the

COMMITTEE of DDA The Consultant| shali a

\q
T
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composite plan showing all the services in one drawing.  These
drawings shall be such as will enable the Authority to Assess the job
quantitatively and to carry out the works.

The Consultant shall certify completion, prepare comipletion repc
completion drawings and submit the same to the local authorities for
their approval (if reqtired).

FORCE MAJEURE:

In the event, that either party is prevented, whally or in part by any
Force Majeure, as defined hereinafter, from performing or accepting
performance by the other party under the Agrsement, i is agreed
that either party shall have the right to terminate the Agreemert
immediately upon gving nofice and full particulars of such act of
Force Majeure in writing to the ofher party as soon as possible afte:
the cause relied on, and in such an event, the Consultant shall be
entitled to the amounts due 10 il as on that date, under this
agreement.

Force Majeure herein defined as:

Any cause which is beyond the reasonable control of the
Consultant or the DDA.

Natural phenomena, including but not limited to weather
conditions (excluding monsoon), fire, explosion, flood. drought
earthquake and epidernics.

Acts of the government authority, domestic or foreign
including, but not limited to war, declated or undeclared
priorities, quarantees, embargoes, licensing ~controls
production o distribution restrictions

Strikes, lockouts and shortages.

Sabotage, riot, civil commoion, invasion and insurrections

COMPLETION PERIOD:
The works as enumerated under e Scope of Services are 10 -
completed in all respects with

period of 24 months, from il
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“stipulated date of start of work provided all relevant drawings

including vendor drawings, etc. are submitted within 6 months from
the date of start of work. If submission of vendor drawings etc. gets
delayed on any account beyond the Consultant's control, the period
of completion shall get extended appropriately by mutual consent of
Engineer-in-charge and the consultant without any extra payment

INDEMNITY:

The consultant shall be liable for and shall indemnify the DDA in
respect of all damages or injury to any of the Consultant's personnel
or properties assigned to this Project

LANGUAGE:
English language will be used in all written communication between
the Engineer-in-charge and the Consultant with respect to the
services o be performed hereunder and with respect to all
documents procured or prepared by the Consultant in connection
with this project.

ASSIGNMENT:
This Agreement shall not be transferred or assigned in whole or part
by the Consultant without prior written approval of the Engineer-in-
charge to any person, compary, firm or organization

EFFECTIVE DATE OF AGREEMENT:
This Agreement shall be deemed to have become effective from the
10" day after the date of issue of award letter for the aforesaid
services and shall be valid upto two years from the date of
authorization. ~ The period of completion can be extended
appropriately on account of delays beyond the control either of the
Engineer-in-charge or the consultant without any extra payment.

APPROVALS:

Any approvals to be obtained by either paty from the third party /
depariment under this agreement shall not be unreasonably denied
or withheld. However, the Engineer-in-charge shall be responsible
for issue of letter of recommendation only whereas the consultant
shall be responsible for obtaining necessary approvals from the third
party/departments al his own cost and for which no payment shal be
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reimbursed by the DDA. Any delay caused in obtaining such
approvals shall be on consultant's account.

SITE VISITS:

The consultent shall make a minimum of two visits per month at site
of work free of charge to ensure execution of work as per
Architectural design, specifications and detailed working drawings.
For additional site visits, if required by the Department, the
consultant may quote his rate for the same.

GENERAL CONDITIONS:

The consultant shall obtain within the time specified by the Authority,
all requisite ‘approvals, sanctions and permissions required under
any Act Rules, Regulations, Bye-laws efc. from ail concerned
authorities including Civil Aviation, Delhi Fire Services, Pollution
Control Board, Environment Protection Authorities, P&T, Police and
concerned Municipal Authorities at every appropriate stage wherever
required. The Consultant shall make such modifications in the
designs and drawings in consultation with DDA, as may be required
by the Authorities, to fulfil requirements of bye-laws, codes and
standards and shall maintain close coordination with the said
concerned Authorities. The consultant shall jointly get approvals
from all Authorities and bodies along with the Authority. Al paper
workidocumentation for getting such approvals shall be done by the
consultant. The coordination for such activities shall be done by the
Authority.  The consultant would attend meeting whenever
necessary desired by the Authority

Whenever the Consultant is asked for some modifications, he shall
be issued a letter to this effect specifying the time allowed for
submission. If the modifications of the original scheme is to the
extent of 5% or less of the project cost and does not involve
complete re-approval of the project then nothing shall be payable to
the Consultant. However, if the modification extends beyond 5% or
more of the Project cosi the Consultant shall be paid extra as

_Provided.herein above on a pro-rata basis under the various related

clauses. The decision of the Superintending Engineer in this regerd
shall be final,

Ty,
p‘i‘k@’
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133" The Consultant shall provide necessary advice and consultation to
the Authority for any variation or modifications that may be felt
necessary by the Consultant during the implementation of this
Project.  Such modifications will be made through mutual
consultation with the Authority. Such modifications shall be made
and got approved by the consultant at his own cost.

134 The Consultant shall visit the site from time to time o examine and
also to discuss any deviations/discrepancies / omissions with the
concemed officer of the Authority regarding the execution of the
project at various stages. He shall visit fhe site at the time of
demarcation, start of work and at all important stages and also make
periodic visits to the site during the Execution of works at site. The
consultant may record his comments and observations relating to
the deviations, if any, from the approved plans and Consultant's
specifications and Time frame. It will be the responsibilty of the
Authority to ensure that the Architectural control drawings are
complied with. He shall also attend meetings as required by the
Authority for this purpose in connection with the development and
execution of the project.

135 Al expenses including local traveling expenses in connection with
the preparation and execution of this scheme as per the scope of
work shall be borne by the Consultant

136 The consultant shall provide ten sets of the drawings, and one set of
original tracing of re-produceable quality of il approved drawings
including soft copy of each design, drawings / detals at appropriate
stages, for the use of the Authority. Til such time the re-
produceable drawings are provided. the Consuitants will be liable to
provide additional sets of approved drawings as may be required by
the Authority. )

n37 The time allowed to the consultant for fulfiling all his obligations

under this contract as specified in Clause 8 and other clauses of the

agreement shall be observed strictly throughout the stipulated period

] —of the agreement o such extended period, if any, granted by the
Authority in writing and shall be deemed o be the essence of the
contract. If the work remains unconcemed arid o incomplete at any
stage with reference to the time schadule a dompensation of 1% of
et

o (@




[image: image13.jpg]— 103

the-fees of the unfinished work per month of delay subject to a
maximum of 10% of agreed consultancy charges or such smaller
amount, Superintending Engineer DDA may decide shall be levied
on the consultant. The decision of the Superintending Engineer,
DDA in respect of grant of extension of fime shall be final and
binding upon the Consuitant. -

138 In case there is any delay on the part of the Authority in fulfiliing its
part of obligations, suitable extension of time may be granted to the
Consultant by the Superintending Engineer.

139 The Consultant shall be required to submit a report after he
completes his part of the agreement. This feport shall contain the
problems/suggestions and his experiences during the period of work.

13.10  The traffic diversion plan to be enforced during the construction
period shall be prepared and got approved fram Delhi Traffic Police.

13.11 Consultant will workout all the Architectural and Structural system for
various components of the scheme. ‘

1312 The consultant has to work out his proposal keeping in view the
limitations of space available and other features existing in the
surrounding area and difficulties involved in shifting of existing
utiities.  The design and drawing shall be in conformity with
MOST/IRC specifications / other requirements. The consultant shall
specify the method of construction and salient technology features to
be incorporated at the time of construction and to be included in the
tendered documents. Technology should b2 available in India and
time tested for s efficiency.

1313 Keeping in view the proposal znd stage| of development the
consultant at hister own expenses shall organize presentation of
work, progress based on the presentation/discussion.  The
consultant shail incorporate all the suggestions in the report and
submit the same with in specified time.

1314 The ownership and proprietary rights for all data, drawings, report
and comptuer software etc. deveioped by the consultant under this
agreement shall vest with DDA

o

(3

|
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The expenses to be incurred by the agency for obtaining advice of
any other agencies for completing the job, shall aiso deemod fo o
included in the agreed consutancy charges

As per the latest GOI notification issued by ministry of finance, Dept,
of Revenue, Service Tax of the consultancy fees shall be included

by the employer in aditon to the consuitancy fee. If any additional
taxflevylcharges is imposed by the GOVGNGT during the currency,
this will also be paid by the employer.

The drawings, sketches, fayout and models o may be prepared by
the consutant shall be considered to be the property of tho Authority
and Consutant shail have o right, claim or lien, there upon for any
PuPose whatsoever except for academic or publication purposes,

In the event of any breach of the terms and condifions of this
2greement or any delay, suspension of work, inferior workmanship
or in case the Consultant fails or omits fo comply with the

The Authority shall also be entitied to get the balance work of the
Consultant executed by another person or depaﬂmemally at the risk
and cost of the Consultant. The Authority shall also be entitled to
retain and make use of all the drawings and designs prepared and
defall furnished by the consutant,.

EE ST
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If at any time after the execution of this agreement and
commencement of work, the Authority for any reasons whatsoever,
does not required the whole or part of the scheme as specified in
this agreement to be performed by the Consultant, the Authority
shall give one month's notice in writing to this effect to the
consultant, who shall thereupon have no claim to any payment or
compensation whatsoever, on account of any profit or advantage
which he might have deprived as a consequence of fulfiliment of the
agreement in full, but which he did not derive inconsequence of the
curtailment of work. The Consultant shall be entitied to payment on
2 pro-rata basis, for work done, submitted and got approved by him
up to the time of such notice.

All notices / orders / directions / consents / approvals to be given by
the Authority ‘under this contract shall be in writing and shall be
signed by Executive Engineer or any other officer authorized by the
Authority i this behalf,

The consultant shall continue to perform his duties diligently not
withstanding the fact that a dispute has been arisen, and shall be
paid by the Authority progressively as pet terms of this contract for
services rendered by him.

In case any necessity for any of the parties to this agreement to file
any suit or proceedings arises, the same shall be filed in Delhi

Courts only and at no other places

Only the courts of Delhi shall have jurisdiction te entertain any suit or
proceedings arising in respect of or under this Agreement.

The Consultant shall not assign transfer of part with execution of the
work in any manner whatsoever.

Annexure | & 11
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ANNEXURE-I

SCOPE OF SERVICES FOR SEWERAGE PUMPING STATION,
SUMP WELL, RISING MAIN IN SECTOR A-1 to A-4 NARELA

BASIC_STUDY (COMBINED FOR Civil, Electrical & Mechanical
Works)

A basic study for sewsrage Pumping Station for a capacity of 14.06
M.G.D. will be carried out to identify layout of various structures to
be buit duly considering the fuhctional and architectural
requirements, access roads, feasible fouting for inlet and outiet
mains, etc.

The basic study for pumping piant would, among other things, cover
the type of pumps, capacity of pumps, standby pumps, pump
characteristics, layout of equipment afd pipe work, materials of
construction, arrangement of povier supply, transformer, type and
rating of motors, capacity arid rating of switch gear, the sizing
optimum configuration of the wet well and cump house, etc. Such a
basic study would discuss and evalliate in detail the various
alteratives possible and recommend to the Engineer-in-charge, the
optimum solution.

On approval of the basic study by the Authority, various activities
that would be undertaken by the consultan: are given below:

civiL:

)  Design and preparation of working drawings for the
structures of Sewerage pumping s n including equipment,
foundations, cable trenches etc. RCC drawings shall be with
bar bending schedules.

(i) Preparation of Scheaule of Quanz =5 <nd Cost estimates, as
per Dethi Schedule of rates (ISK- 2007).  For non-
scheduled ftems, anayses of rates shl be fumished by the

e o7 it
————— censuitant based on, DSR-2007 { # k.3t

\

e
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(i)  Preparation of tender doguments as per . CPWD
Specifications / Approved norms for civil works  including
specifications for all the structures / materials and term and
conditions.

8. MECHANICAL:

()  General arangement drawings for sewerage pumping
station.

(i)  Specifications, cost estimated and tender documents for
pumping station, including bid purpose drawings.  The
spacifications shall be for the combined mechanical and
electrical works.

(i) Review and approval of vender designs and drawings for -
various equipments. :

(- ELECTRICAL:

Specifications for all electrical equipments required covering:

()  Oneline diagrams for bid purpase.

(i) Preliminary layout drawings for bid purposes  including
cabling, earthing and lighting.

(ii)  Reviews and approval of vender designs and drawings for

\ 4.
|

various equipments.
SURVEYS:

The necessary surveys are a pre-fequisite to detailed engineering
which will be done by the Sonsultant and for which no payment shall
be made by the DDA

b B3 SOIL INVESTIGATIONS:

Review of soil investigation report available with the Engineer-in-
charge of DDA

(g
)

ae @
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To prepare a project schedule with a view to planning the various
activities in such a manner that all the components of the project are
completed as per target dates fixed.

7.0 OTHER CONDITIONS:
‘The consultants is required to do-

()  Evaluaton of tender documents and  submit
recommendations.

(i) He shall also caloulate requirements of various materials
such as cement, steel, pipes etc.

(i) He shall get the various architectural, structural drawings /
designs approved as per requirements, rules and regulations
or laws in vogue from the Chief Architect, CDO/DDA, if
required. However, structural design of Civil and as well as
Electrical / Mechanical shall be (got vetted from any 11T
Further, general arrangement of S.P.S. Scheme including
tising main for disposal of Sewage has to be got approved
from D.J.B. No payment shall be reimbursed on account of
getting various approvals, as above.

. (v)  Preparations of Bar Chart, Pert chart and critical Pert chart
for monitoring the progress and expediting the progress for ‘
- construction activities and consultancy job at micro level ‘
indicating various activities within 10 days from the date of
award of consultancy contract,

(v)  Revisions and modifications of drawings, specifications if
required for successful completion of the project.

(V) Technical part including quality Assurance requirement and
tentative implementation schedule to be included in draft
tender paoers.

LD () The consulfant shall indemnify |DDA against any action
arising out of such inaccuracy jn the design which might
surface out any time at a later date of inplementation of the

e
T oc 0
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project for which he will submit a professional Indemnity
Bond,

Preparation of Architectural model for the SPS and Sump
Well to horizontal scale of 1:1000 and vertical scale of 1:250.

The consultant shall also assist the department in
supervising the execution of critical stages of the work. The
site visits shall be at least 2 (two) visits per month

The consultant shall also suggest safety measures to be
‘adopted during the construction of the work as well as for the
safety of the workmen and the public.

The consultant shall perform the services and carryout their
obligations with all due diigence, efficiency and economy in
accordance with generally, accepted professional techniques
and practices, and shall observe sound management
practices and employ appropriate advanced technology and
safe methods.

Income tax shall be deducted at source as per govemment
directives

Total time for consultancy will be 24 months including the
work to be done during construction pnases. But submission
of drawings / designs fo DDA Will be strictly as mentioned
herein before. This may be extended by DDA to cover
exigencies, if any without any extra payment.

For successful implementation of the project the consultant
shall have a constant and regular interaction with the
concerned officials of DDA and other authorities and give
solution to the technical problefms that may be met before
and during execution of the work

In addition to above conditions and specifications. DDA
reserves s right to Add/Amand/Alter any condition bafore
entering into the final agresment

flors
e
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Chart, PERT Chart and Critical PERT Chart. (For |
civil, electrical & mechanical works). | |

80  TIME SCHEDULE: 7) |
Programme of submission and approval of design and Drawings:
! — -
si. . Details | Submission |
No. | Schedule
1. | Award of work | 0 Month
2. | Submission of basic project report, finalization of | 1 Month
general layout plan/ scheme, review of soi |
investigation report, general planning and de‘skgnlng |
/c approval.
3. |Submision of various working / |detailed, &~ 2Months
Architectural / civil / Electrical and Mechanical /
s ! crowings / designs including revised and
modified drawings / designs and their approval |
4. | Preparation of detailed estimate including schedule | 2 Months |
of quantities for civil and electrical and mechanical |
works as per approved noms, specifications, |
preparation of tender documents, and various terms |
and conditions etc. as per approved norms, |
" 5. |Evaluation of tender documents preparation of Bar 1 Month
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ANNEXURE-lI

CIVIL WORKS:

sl
No.

Description

Charges.

[ Consultancy |

11

On submission of basic project report, finalization of
general layout plan / scheme reviewed of soil
investigation report, general planning and designing, |
levels of UG Reservoir / pumping station including
equipment foundation and sump well efc., submission
of various Architectural layout drawings | including
revised modified drawings / design and layout of
distribution network including their appmva‘ from the
concemed authorities of DDA and DJB and pne of the |
consultants approved by DDA i

12%

12

On submission of various detaiied, Architectral / Civil /|
Structural drawings / designs including reVised and
modified drawings / designs and their approval from
concarned authorities as indicated at 1.1. above and
supply of ten sets of detailed approved Architectural /
Structural working Drawings / revised| modified
drawings / designs for various Engg. works including
ane set of reproducible. drawings and including soft
copy of each design, drawing/ det: il

20%

{ 14
15

i

Preparation of submission of detailed ~estimate
including schedule of quantities as per approved norms
1 specifications, preparation of tender documents,
evaluation of tender documents and various terms and
| conditions efc. as per approved norms / spedifications.

20%

Bar Chart, PERT Chart and Critical PERT Chart

| On submission of complation report / plan of the project |
in resoect of the various enginsring works.

Lisison with clisnt agency during construction s
| @ maximum of two years from the date of award of
project

|-
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(i)  ELECTRICAL & MECHANICAL WORKS:

5 Description

['Consuttancy |
Charges

11| On submission of basic project repot, finalization of general
layoutplanischeme, General planning and designing,
submission of various Architectural layout | drawings
including revised modified drawings / and lfayout of
distribution network including their approval | from the
concened authorities of DDA and DJB and one of the
consultants approved by DDA

3%

2 | On submission of various detailed, Architectural | Structural
drawings / designs including revised and modified drawings
/ designs and their dpproval from concemed authorities as
indicated at 1.1. above and supply of ten sets of detailed
approved Architectural / Structural working Drawings /
revised modified drawings / designs for various Engg. works
including one set of reproducible. drawings, and soft copy of
- ‘each design, drawing/detail. |

5%

b | Preparation and submission of detailed estimate including
schedule of quantiies as per approved | norms /
5 specifications, preparation of tender documents, evaluation
of tender documents and various terms and conditions etc.
as per approved norms / specifications.

5% |

Bar Chart, PERT Chart and Critical PERT Chart.

1%

On submission of completion report / plan of tha project in
respect of the various engineering works.

1%

[ Liaison with client agency during construction stages to a
maximum of two years from the date of award of project

|-

Part. paym
fled under t'= above sub-clauses.

I total of consultancy charges for the civil and Eeatrical / M

shall be made based on percentage of consultancy work

lechanical works.

T Jtoweccd-to-Hump sumtonsultancy charge quotdd by the consultant for the





