OFFICE OF THE EXECUTIVE ENGINEER

RPD-12, DDA, CSC No.-9, SECTOR-7, ROHINI

DELHI – 110085

N.I.Q. No. 2/EE/RPD-12/DDA/ 2009-10


Sealed quotations are invited by the Ex. Engineer, RPD-12, DDA, CSC No. 9, Rohini, Delhi-110085, in  two envelopes i.e. the proposal and financial bid in two separately sealed envelopes from the DDA empanelled Architect/Consultants under category-B for surveying and in Situ development of land falling within area earmarked in Sector-20, Rohini and F-Block, Mangolpuri.


The scope of work includes process for assigning the project as per relevant abstract from Master Plan 2021 which is available for inspection and reference in the office of the undersigned and can be seen from 11:00 A.M. to 4:00 P.M. on all working days.

	S.No.
	Name of work
	Estt. Cost. Earnest money Cost of Quotation
	Period of Completion
	Last date of sale/ Date of Opening of Quotation

	1.
	In Situ Development of J.J. Clusters.
SH: Consultancy of preparation of detailed project report for proposed rehabilitation of approx. 1650 dwellers in-situ development in Sector-20, Rohini, Ph. III and Block-F, Mangolpuri    
NIQ NO. 6/SE/EE(P)/CC-9/DDA/2009-10


	Rs.   16,35,350/-
Rs.      32,707/-

Rs.        500/-

   + VAT @ 4%
	3 Months
	9.12.2009

16.12.2009



Application for quotation documents will be received in the office of Sr. A.O. CAU(R) after verification of documents by the Executive Engineer, RPD-12, CSC-9, Sector-7, Rohini, Delhi-85 upto 3:00 P.M. on 9-12-09 along with cost of quotation documents and earnest money (refundable to the unsuccessful bidders) of aforesaid amount, in favour of Sr. A.O./CAU(R), DDA in form of call deposit receipt or  Demand Draft or F.D.R. of scheduled bank guaranteed by the Reserve Bank of India.
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The quotation documents shall be issued to the consultant upto 10-12-09 at 3:00 P.M. by Sr. A.O. CAU, Rohini, Delhi-85. 


The quotation documents will be received upto 16-12-2009 at 3:00 P.M. in the office of EE/RPD-12/CSC-9, Sector-7, Rohini and will be opened at 3:30 P.M. on the same day.


A pre-bid meeting will be held in the chamber of Chief Engineer (Rohini), DDA, Sector-3, Office Complex, Rohini on 14.12.09 at 3:00 P.M.
NOTE : Please visit DDA’s website at “dda.org.in” or dial 011-39898911.

EXECUTIVE ENGINEER

RPD-12/dda

No. NIQ No. 2/EE/RPD-12/DDA/2009-10/1609


Dated:   30.11.09               

Copy to:

1. CE (R) DDA.

2. SE/CC-6, 9 & 14, DDA

3. EE, QC-5/QC Cell, DDA, Vikas Sadan

4. All EEs, Rohini Zone, DDA

5. Dy. CAO (Rohini) DDA

6. Sr. AO/CAU (Rohini) DDA

7. FO to CE (Rohini) DDA

8. AAO, AE (P), AE I, II, III, IV and HC/RPD-12/DDA

9. Tender Clerk SED-11/DDA for information and necessary action.

10. The Security Officer, DDA, Vikas Sadan, New Delhi-23

11. The Dy. Commissioner (P) Crime Branch IVth Floor, MSO Building, Opp. ITO. Bldg. New Delhi

12. Director (System) DDA, Vikas Sadan, New Delhi through Email for onward displaying on DDA Website (ddatender@dda.org.in).or dial 011-39898911.

13. The Secy. DDA Contactors Association, E-18, Vikas Kuteer, IP Estate, ND.

14. The Secy. DDA Contractors Welfare Association, Vikas Kuteer, IP Estate, ND. (Near Entrance of Barrack No. 1, Block A).

15. Sec. Delhi Contractors Association, Gali Dharamshala Wali, 2618, Kali Masjid, Turkman Gate, New Delhi.

16. The Secy. DDA Builders Association  (Regd.) 2/11, WHS, Kirti Nagar, ND-15.

17. The Gen. Secy., Delhi Contractors Association, Prem Raj Bhawan, 5503, New Chanderawal, Delhi-7

18. Secy. Trans Yamuna DDA Contractors Association, 11-12, Veer Savarkas Market, Budh Bazar, Gandhi Nagar, Delhi-91

19. The Adarsh Co-Operative Labour & Contractors Society Ltd., U-257, Mangol Puri, Delhi-83

20. Secretary, CPWD Contractors Welfare Association (Regd.), Y Shape Building, IP Estate, New Delhi-2

21. Delhi Govt. Contractors Welfare Association (Regd.), 179, Triveni Apptt., Near Police Station, Vivek Vihar, Delhi-95

22. Inderprastha Contractor Welfare Association (Regd.), Pocket-E-135-A, GTB Enclave, Delhi-93
23. +/s Muralage, 106 Shivalik Block, Kaushambhi Apptt., Ghaziabad, U.P.

24. M/s Romi Khosala Design Stuiods, C-9, Maharani Bagh, New Delhi

25. M/s Span Consultant Pvt. Ltd., Span House, 92-C, Gurudwala Road, Madan Gir, New Delhi

26. The Collaeagues, 705-706, Kirti Shikhar, Plot No. 11, Distt. Centre Janakpuri, New Delhi-58

27. M/s R. T. & Associates Pvt. Ltd., FF-102, Reliance Plaza-I, Commercial Plot No. 15, Sector-4, Vaishali, Ghaziabad, 201010.

28. M/s S. Kumar & Associates,  903, Vishwadeep Tower, 4, Distt. Centre, Janakpuri, New Delhi-58

29. M/s Laurie  Baker Building Centre, Ekta Vihar, Sector-6, R. K. Puram, New Delhi-22

30. M/s Rajeev Kumar & Associates, B-46, Vibhuti Khand, Gomti Nagar, Lucknow-226010 (U.P.)

31. M/s Creative Group, M-59, Saket, New Delhi-48

32. M/s Mathur Ugam & Associates, A-1/294, Safdarjang Enclave, New Delhi-29

33. M/s Redecon (India) Pvt. Ltd., H-54, G.F. Kalkaji New Delhi-19

34. M/s Rudrabhishek Enterprises Pvt. Ltd.,820, Antrikh Bhawan, 22, Kasturba Gandhi Marg, New Delhi-1

35. M/s Kapoor & Associates, 125-B-AD, Ring Road, Shalimar Bagh, Delhi
36. Notice Board, RPD-12, DDA

Executive Engineer

RPD-12, DDA
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NOTICE  INVITING  QUOTATION

DELHI DEVELOPMENT AUTHORITY

Notice Inviting C-2 Quotation No. 6

Name of Work
:
In Situ Development of J.J. Clusters.

Sub-Head
:
Consultancy for preparation of Project Report for Proposed In-Situ Development of J.J. Cluster, Sector-20 & `F’ Block, Mangolpuri.


Estimated Cost
:
Rs. 16,35,350/-


Earnest Money
:
Rs. 32,707/-


Security Deposit
:
5% of tendered amount


Performance Guarantee
:
5% of tendered amount


Time Allowed
:
3 (Three) Months


Last Date of Sale
:
9.12.2009


Date of Opening
:
16.12.2009

AE(P)




EE(P)/CC-9



SE/CC-9
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DELHI DEVELOPMENT AUTHORITY

QUOTATION  NOTICE

Sealed quotations are invited by the Ex. Engineer, RPD-12, DDA, CSC No. 9, Rohini, Delhi-110085, in  two envelopes i.e. the proposal and financial bid in two separately sealed envelopes from the DDA empanelled Architect/Consultants under category-B for surveying and in Situ development of land falling within area earmarked in Sector-20, Rohini and `F’-Block, Mangolpuri.


The scope of work includes process for assigning the project as per relevant abstract from Master Plan 2021 which is available for inspection and reference in the office of the undersigned and can be seen from 11:00 A.M. to 4:00 P.M. on all working days.

	S.
No.
	Name of work
	Estt. Cost. 
Earnest money Cost of 
Quotation
	Period of Completion
	Last date of sale/ Date of Opening of Quotation

	1.
	In Situ Development of J.J. Clusters.
SH: Consultancy of preparation of detailed project report for proposed rehabilitation of approx. 1650 dwellers in-situ development in Sector-20, Rohini, Ph. III and Block-F, Mangolpuri    
NIQ NO. 6/SE/EE(P)/CC-9/DDA/2009-10


	Rs.   16,35,350/-
Rs.      32,707/-

Rs.        500/-

   + VAT @ 4%
(Documents cost Non Refundable)
	3 Months
	9.12.2009

16.12.2009



Application for quotation documents will be received in the office of undersigned upto 3:00 P.M. on 9-12-09 along with cost of quotation documents and earnest money (refundable to the unsuccessful bidders) of aforesaid amount, in favour of Sr. A.O./CAU(R), DDA in form of call deposit receipt or  Demand Draft or F.D.R. of scheduled bank guaranteed by the Reserve Bank of India. 


The quotation documents shall be issued to the consultant upto 10-12-09 at 3:00 P.M. after verification of documents by the Executive Engineer RPD-12, CSC-9, Sector-7, Rohini, Delhi-85. 
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The quotation documents will be received upto 16-12-2009 at 3:00 P.M. in the office of EE/RPD-12/CSC-9, Sector-7, Rohini and opened at 3:30 P.M. on same day.


A pre-bid meeting will be held in the chamber of Chief Engineer (Rohini), DDA, Sector-3, Office Complex, Rohini on 14.12.09 at 3:00 P.M.
NOTE : Please visit DDA’s website at “dda.org.in” or dial 011-39898911.

EXECUTIVE ENGINEER

RPD-12/dda
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Name of Agency __________________________________________________
Date of application and receipt 

_________________________

Tender Issued on ______________ Cost of tender 500/-

Date of opening :

DELHI  DEVELOPMENT  AUTHORITY

ROHINI ZONE

N. I. T. No. :

Name of Work
:
In Situ Development of J.J. Clusters.

Sub-Head
:
Consultancy for preparation of Project Report for Proposed In-Situ Development of J.J. Cluster, Sector-20 & `F’ Block, Mangolpuri.


Earnest Money
:
Rs. 32,707/-


Security Deposit
:
5% of tendered amount


Time Allowed
:
3 (Three) Months






EE/RPD-12/DDA
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INDEX

	Sl.No.
	Description
	Pages

	1.
	SECTION-I

Brief Particulars of works and 

Scope of Works
	8 to 10

	2.
	SECTION-II

Term of Reference


	11 to 24

	3.
	Annexure - `A’

Annexure - `B’
	25 to 31
32 to 35


Executive Engineer

DDA

This NIT  is approved containing pages marked ___________
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EMPANELMENT OF ARCHITECTS FOR EXISTING SLUM & J.J. CLUSTERS

LIST OF CONSULTANTS EMPANELISED UNDER CATEGORY `B’

(For Area upto 2.0 Hact.)

1. M /s Muralage, 106 Shivalik Block, 


Kaushambhi Apptt., 

Ghaziabad, U.P.

2. M/s Romi Khosala Design Stuiods, 


C-9, Maharani Bagh, 


New Delhi

3. M/s Span Consultant Pvt. Ltd., 


Span House, 92-C, Gurudwala Road, 


Madan Gir, New Delhi

4. The Collaeagues, 


705-706, Kirti Shikhar, 


Plot No. 11, Distt. Centre Janakpuri, 


New Delhi-58

5. M/s R. T. & Associates Pvt. Ltd., 


FF-102, Reliance Plaza-I, 


Commercial Plot No. 15, Sector-4, Vaishali, 


Ghaziabad, 201010.

6. M/s S. Kumar & Associates,  

903, Vishwadeep Tower, 4, 


Distt. Centre, Janakpuri, 


New Delhi-58

7. M/s Laurie  Baker Building Centre, 


Ekta Vihar, Sector-6, 


R. K. Puram, New Delhi-22

8. M/s Rajeev Kumar & Associates, 


B-46, Vibhuti Khand, Gomti Nagar, 


Lucknow-226010 (U.P.)
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9. M/s Creative Group, 


M-59, Saket, 

New Delhi-48

10. M/s Mathur Ugam & Associates, 


A-1/294, Safdarjang Enclave, 

New Delhi-29

11. M/s Redecon (India) Pvt. Ltd., 


H-54, G.F. Kalkaji 

New Delhi-19

12.
M/s Rudrabhishek Enterprises Pvt. Ltd.,


820, Antrikh Bhawan, 


22, Kasturba Gandhi Marg, 


New Delhi-1

13. M/s Kapoor & Associates, 


125-B-AD, Ring Road, 


Shalimar Bagh, Delhi
:: 8 ::
SECTION – I

BRIEF  PARTICULARS  OF THE  WORK

Salient details of the work for which Financial Proposal are invited are as under: 

1.00
:
Brief History
1.1
:
Delhi Development Authority need consultant for the In-Situ development at J. J. Cluster, Sector-20 & `F’ Block, Mangolpuri, Rohini.

1.2
:
DDA is engaged in development of National Capital Delhi with State of the art infrastructure and housing facilities. As a part of its efforts to rehabilitate / redevelopment of the slum clusters to create conductive living environment for its occupants and regain & utilize full or part of the lane in a gainful manner, on MPD-2021 norms, DDA invites the financial bids for consultancy services for In-Situ development at J. J. Cluster, Sector-20 & `F’ Block, Mangolpuri, Rohini, Delhi form the empanelled architects under Category-`B’.



______________ and had been set up by squatters on DDA land in shape of jhuggies/Pucca/Semi Pucca structures. The colony lacks basic amenities.

2.0
:
Scope of work for In-situ development



Part – I

(a)

Total Station Survey of the site.

(b)

Total no. of EWS houses required for in-situ development in a J.J. Cluster or group of clusters shall be provided by L.M. Branch of DDA on the basis of which conceptual scheme shall be evolved by the Consultant.

(c)

For such in-situ development, number of J.J. Clusters as decided by DDA be amalgamated to make the scheme viable. If necessary, nearby DDA vacant land may be made available at the option of DDA.
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(d)

Preparation of scheme for optimum utilization of land as per approved policies and framework of Master Plan – 2021 norms (For guidance, relevant extract of MPD-2021 norms is given in Annexure- `A’).

(e)

Conceptual Scheme for rehabilitation and remunerative components and remaining land. Consultant is only required to give block layout indicating residential / non residential components, optimum FAR utilization, proposed ground coverage. The scheme will be based on carpet area of EWS houses not less than 25 sqm.

(f)

Proposal for change of land use wherever required & proposal for change of MP norms wherever considered necessary.

(g)

Indicate technical / financial viability and suggestion for any relaxation / exemption required.

(h)

Total number of J.J. Clusters, number of households to be accommodated and the area in hectares of the scheme under his TOR or Scope of Work is given in the Scheme `S’ enclosed. In case houses to be incorporated finally are more than the figure indicated in Schedule `S’ or the area indicated in Schedule `S’ increases in the final consultancy work, additional payment will be admissible as under :

i) 0-25 × increase in area

---------------------------




%

Area given in Schedule `S’




OR

ii) 0-25 × increase in number of houses
------------------------------------------------

%

Number of houses indicated in Schedule `S’

Whichever is higher.

PART-II
(h)

Preparation of tender documents for In-situ development on Public Private Partnership (PPP) model. Specifications for EWS houses will be provided by DDA.

(i) Detailed Project Report (DPR) for purpose of seeking financial assistance for BSUP under JNNURM Scheme or similar scheme such as Rajiv Gandhi Awas Yojna of Ministry of Housing & Urban Poverty Allevlation.
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Deliverables :

I. Conceptual Report


This will cover all aspects as enumerated in scope of work (Part-I).

II. PPP Bid documents enumerated in of scope of work (Part-II).

III. Detailed Project Report enumerated in scope of work (Part-II).

Executive Engineer
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SECTION  -  II

Terms of Reference

Name of Work :

General Terms & Conditions for Consultancy Work

1.0 DEFINITIONS :

For the purpose of agreement, the following words and expressions shall have the meaning hereby assigned to them except where the context otherwise requires.

i) `Employer’ means the Chairman, DDA, which expression shall unless excluded by or repugnant to the context include employer’s representatives.

ii) `Employer’s representative’ means the concerned Zonal Chief Engineer, DDA, New Delhi of relevant package or any other person authorized by him/ her, who would be in charge of the work and would sign the agreement on behalf of Chairman, DDA.

iii) `Approved’ means by Employer’s representative in writing including subsequent confirmation or previous approval and `approval’ means approved by Employer’s representative in writing.

iv) `Engineer-in-Charge’ means the Concerned Executive Engineer, DDA, in charge of relevant package and who shall sign the contract on behalf of DDA.

v) `Consultant’ means the person, firm and / or company who has the required experience of such works based on standard norms/specification and would quote for tender / quotation for the subject work.

vi) `Agreement’ means the formal agreement executed between the Employer and the consultant, consisting of the tender or the `Tender Document’ i/c any letter by the consultant subsequent to the tender but before Letter of Acceptance, letter of acceptance thereof including the terms and conditions for consultancy work, N.I.T. and Press Notice.
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2.0 AUTHENTICITY OF DATA & FACTS :

2.1 The consultant shall not conceal any factual data or submit false, misleading data, report, decision and field studies. The Employer may recover damages and consultant fee already paid for such work if any misconduct in this regard is detected at any stage.

3.0 DUTIES OF THE `EMPLOYER’S REPRESENTATIVE / ENGINEER-IN- CHARGE :

3.1 GENERAL SITE DATA – The Engineer-in-Charge shall provide the site plan. In case the consultant requires any authority letter from the `Engineer-in-Charge’ for any State or Local authority for collection of data or document(s), the same shall be provided on request.

3.2 ACCESS TO SITE – The Engineer-in-Charge shall allow access to the site and allow all kinds of surveys and access to site and other officials at all times subject to any restrictions laid down by the local authorities.

3.3 NODAL OFFICER – The Engineer-in-Charge shall be the nodal officer to interact with the consultant to facilitate this work.

4.0 CONDITIONS

4.1 The consultant shall undertake all required visits to site(s) offices of `Employer’s representative’ / Engineer-in-Charge or offices of state/ local authorities at his own cost.

4.2 The consultant shall be required to quote a lump sum fee (Agreement Value) at the designated place as mentioned in the subsequent para. Service tax, as applicable shall be deemed to be included in the `Agreement Value’ as quoted by the consultant. Nothing extra whatsoever shall be payable on this account.

4.3 The consultant should arrange all the equipment and instruments etc. as required for the proper and timely execution of the consultancy services under this TOR.
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4.4 The date of start of the work in this agreement shall be reckoned from the 5th day after the date of written orders to commence the work.

4.5 The consultant, on acceptance of his tender by the employer, shall, within five days of the stipulated date of start of work, sign the agreement.

4.6 The reports and any other documents envisaged under this agreement shall be supplied by the consultant as indicated below :

i. One original and three hard copies of deliverables.

ii. One soft copy – on a CD, of all the documents except test reports and other documents received by the consultant from state/ local authorities.

iii. If there is any revision in any report and other documents for any reason, equal number of same shall be supplied by the consultant without extra charge. All these reports & documents shall become the property of the Employer and he will have the right to use the same in any way or any where else without any payment or royalty to the consultant.

4.7 Preparation of report must be based on standard norms of MPD-2021, local byelaws / IS code and statutory requirements of local authorities guidelines & parameters.

4.8 No TA / DA or any other expenses shall be paid for attending meeting, making presentations, collection of data or for any liaison work.

4.9 The time of completion shall be 90 days.

4.10 The scope does not include any approvals sanctioning of building or layout plans or approval from MCD, DJB, DFS, DUAC and Electricity Deptt. Etc. However, the consultants should be farmiliar with norms of these authorities. Approval of drawings prepared by the Consultant from the Chief Architect, DDA (or his authorized representative) and Planning Department under Commissioner (Plg.), DDA is included in the scope of this work.
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4.11 The consultant will be required to work in close coordination with Engineering Wing. Architecture Wing, Planning Wing, Land management and Land Disposal Wing of DDA as and when required.

4.12 The consultant will be required to make presentations before DDA as and when required.

4.13 The time period allowed is for completing all stages upto preparation of bid document on PPP model and DPR.

The time allowed includes time taken by DDA for approval of deliverables. However, in case approval by competent office take time more than 7 days after submission of report, which is otherwise complete, the extra time taken beyond 7 days will be excluded and suitable extension shall be given on merits and circumstances of the case.

4.14 The bid shall remain open for acceptance for a period of 60 days from the date of opening of financial bid.

4.15 If at any stage, DDA decides, not to proceed further for any reason whatsoever, the consultant will stop consultancy work. The payment made as per stages shown will be conclusive evidence of discharge of contract and contractor will have no claim whatsoever on this account.

4.16 DDA reserves its right to reject any / all bid / bids without assigning reason thereof.
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5.0 TIME FRAME

5.1 The flow or activities and the maximum time frame for the work shall be as follows :

	S. No.
	Activity
	Time Allowed

(from date of start)

	1.
	Survey
	10 days

	2.
	Submission of plans / conceptual port
	20 days

	3.
	Financial viability report
	40 days

	4.
	PPP Document
	45 days

	5.
	Detailed Project Report (DPR)
	60 days


6.0 MODE OF PAYMENT


The agreed payment shall be released at following stages :

	S. No.
	Successful Completion of Stage
	Percentage of Agreement Value

	A.
	On submission and approval of Conceptual Report as per Part-I of the scope of work
	25%

(Twenty Five percent)

	B.
	Preparation of tender documents as indicated under scope of work, para-2, part-II (h) and on submission of cost estimates for building as well as services and financial viability of the project in the acceptable manner.
	40%

(Forty percent)

	C.
	Preparation and approval of DPR as indicated in the scope of work under para 2, part-II (i)
	35%

(Thirty five percent)

	
	TOTAL
	100%


:: 16 ::
7.0 SECURITY  DEPOSIT

7.1 An amount equivalent to 5% (five percent) of the gross amount payable to the consultant shall be deducted progressively from each bill for fulfilling the terms of agreement faithfully and honestly. The earnest money already deposited shall be adjusted while deducting security deposit. The security deposit will be refunded after receipt of the approval of DPR by the approval agency. Security Deposit can, however, be replaced by FDR pledged in favour of Sr. A.O. CAU (R), DDA and issued by the nationalized schedule banks guaranteed by Reserve Bank of India.

7.2 Income Tax along with surcharge and other taxes etc. as applicable, will be deducted from the running and final payments. NO SERVICE TAX SHALL BE PAID EXTRA.

8.0 PERFORMANCE GUARANTEE BOND

i) The consultant shall submit an irrevocable Performance Guarantee of 5% (five percent) of the Agreement value (tendered amount) in addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement (notwithstanding and / or without prejudice to any other provision in the contract within 15 days of issue of letter of intent. This period can be further extended by the Engineer-in-Charge upto maximum period of 7 days on written request of the consultant stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of Govt. Securities or fixed deposit receipts or Guarantee Bond of any Schedule Bank or the State Bank of India, in accordance with the form annexed here to (Form `F’) in case a fixed deposit receipt of any bank is furnished by the consultant to the DDA, as a part of the performance guarantee and the bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the consultant and the consultant shall forthwith on demand furnish additional security to the DDA to make good the deficit.
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ii) A letter of intent shall be issued in the first instance informing the successful tenderer of the decision of the competent authority to accept his tender and the award letter shall be issued only after the performance guarantee in the prescribed form is received. “In case of failure by the consultant to furnish the performance guarantee in the specified period, Govt. shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the Earnest Money absolutely.

iii) The performance guarantee shall be initially valid upto the stipulated date completion plus 90 days beyond that. In case the time for completion of works gets enlarged, the contractor shall get the validity of performance guarantee extended to cover such enlarged time for completion of work. After recording of the completion certificate for the work by the competent authority, the performance guarantee shall be refunded to the consultant, without any interest.

iv) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amount to which the DDA is entitled under the contractor (not withstanding and / or without prejudice to any other provision in the contract agreement) in the event of :

a) Failure by the consultant to extend the validity of performance guarantee except for amount to which the DDA is entitled under the contract (not withstanding and / or without prejudice to any other provision in the contract agreement in the event of :

b) Failure by the consultant to pay DDA any amount due, either as agreed by the consultant or determined under any of the clauses / conditions of the agreement, within 30 days of the service of the notice to this effect by Engineer-in-Charge.

v) In the event of the contract being determined or rescinded under provisions of any of the clause/condition of agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the DDA, (Specimen of performance guarantee bond given as per Form `F).
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9.0 DELAY IN CARRYING OUT THE CONSULTANCY WORK


The time allowed for carrying out the work, as specified, shall be strictly observed by the consultant and shall be deemed to be the essence of contract. The work shall, throughout the stipulated period of agreement, be processed with due diligence and in the event of failure of the consultant to complete the work within time scheduled as specified above or subsequently notified to him, the consultant shall pay as compensation amount equal to one percent or such small amount as the Employer may decide on the “agreement value” for every day that the work remains unfinished after the specified date subject to a maximum 5% of the “Agreement Value”.

10.0 ABANDONMENT OF WORK


That if the consultant abandons the work for any reason what-so-ever or becomes in capacitated in acting as consultant as aforesaid, the Employer may make full use of all or any of the work done and submitted by the consultant and that the consultant shall be liable to refund the excess fees paid to him upto that date plus to pay such damages as may be assessed by the Employer. In case said excess fees paid or not refunded by the consultant, such due amount to employer, the same shall be a debt on the consultant and shall be liable to be recovered by the Employer.

11.0 TERMINATION


The employer without any prejudice to its against the consultant in respect of any delay or otherwise or to any claims or damages in respect of any breaches of the agreement and without prejudice of any right or remedies under any of the provisions of this agreement, may terminate the agreement by giving seven day notice in writing to the consultant and in the even of such termination, the consultant shall be liable to refund the excess payment, if any, made to him over and above what is due in terms of this agreement on the date of termination and the Employer may make full use of all or any of the reports / work and any other documents prepared and submitted by the consultant. In case said excess fees paid are not refunded by the consultant and no amount or inadequate amount is available with Employer, such due amount of Employer shall be a debt on the consultant and shall be liable to be recovered by the Employer.
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12.0 ARBITRATION


In the event of any dispute between the parties in respect of the meaning or interpretation of the agreement, or covering anything herein contained or the validity of the enforcement thereof which can not be settled mutually, the decision of Vice-Chairman, DDA shall be final and binding.


If the consultant does not make demand against any dispute in respect of any item in writing 90 days of receiving intimation from the employer that the final bill is ready for payment, the claim(s) of the consultant will be deemed to have waived and absolutely barred and the employer shall be discharged and released of all liabilities under the agreement in respect of all such claims. All disputes arising out of the contracts to be signed with the Consultant shall be subject to the jurisdiction of Delhi Court only.


The consultant shall continue to perform their duties with due diligence notwithstanding the fact that dispute or any dispute or difference has arisen.

13.0 GUARANTEE
13.1 The consultant shall re-work / re-prepare at his cost any portion of the work which due to his failure to use reasonable degrees of skill gets rejected and/or is not accepted by the “Engineer-in-Charge”.

13.2 The employer may make good any losses by recovery from the dues of the consultant in case of failure to comply with the terms and conditions of the agreement. In case no amount or inadequate amount is available with Employer, such due amount to Employer shall be a debt on the consultant and shall be liable to be recovered by the Employer.
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14.0 DETERMINATION OR RECISSION OF AGREEMENT

14.1 The Employer without any prejudice to his rights against the consultant in respect of any delay by seven day notice in writing may determine or rescind the agreement in any of the following cases :-

i) If the consultant being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a manager on behalf of the creditor shall be appointed or if circumstances shall arise which entitles the court or creditor to appoint a receiver or a manager which entitles the court to make up a winding order.

ii) If the consultant commits breach of any of the terms of agreement

14.2 PAYMENT UPON DETERMINATION OR RECISION OF AGREEMENT


In the event of determination or recession n the contract, the employer shall issue a certificate for the value of the work done les payment paid up to the date of issue of certificate. If the total amount due to employer exceeds any payment due to the consultant, the difference shall be recovered by the employer from the available security deposit and performance guarantee, which shall stand forfeited absolutely, and if the same is not adequate, any amount due to employer shall be a debt on the consultant and shall be liable to recovered by the employer.

GENERAL

(a) The scrutiny of the documents (submitted by the consultant) by the “Employer’s Representatives” or his authorized representative, if any, does not absolve the consultants of their responsibility under agreement. The consultant shall remain solely responsible for soundness of the work done by him or by the associates / specialists engaged, if any, by him.
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(b) The fees paid as provide herein shall be in full discharge of functions to be performed by the consultant and no claim whatsoever shall be against the Employer in respect of any proprietary rights or copy rights on the part of any other party. The consultant shall indemnify and keep indemnified the Employer against any such claims and again all costs and expenses paid by the Employer in defending himself against such claim.

15.0 AGREEMENT VALUE (To be submitted with the financial bid)

I / We certify that I/We have read all the scope of work and all the terms and conditions mentioned above and I/We agree to each of them.

I/We hereby quote a sum of Rs. ________________ covering the schedule and terms and conditions.

(Consultant’s Signature and Address)
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FORM `F’

FROM OF PERFORMANCE SECURITY

BANK GUARANTEE BOND

In consideration of the Chairman, DDA (hereinafter called “the DDA”) in having agreed under the terms and consideration of agreement no. ________ dated _________ made between _____________ and _________ (hereinafter called the said consultant(s) (hereinafter called, the said agreement), having agreed to production.

a) Irrecoverable Bank guarantee for ___________ (Rupees _______ _________________________ from the consultants) for compliance of his obligations in accordance with the terms & conditions in the said agreement, we indicate the name of the bank) have not undertake to pay to the DDA and amount not exceeding Rs. …………………………… (Rupees __________________________________________________ on demand by the DDA.


We _______________________ do hereby undertake to pay amounts due and payable under this guarantee. (indicate the name of the Bank) ____________________________________________________ Without any demure, merely on a demand from the DDA stating that the amount claimed is required to met the recovery due or likely to be due from the said consultant(s) any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 
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be restricted to the amount not exceeding Rs. ___________________ only.


I/We, the said bank further undertake to pay to the DDA any money so demanded not withstanding any dispute or disputes used by the consultant(s) in any suit or proceeding pending before any court of Tribunal relating thereto our liability under the payment so made by us under this bond shall be a valid discharge of our liability for payment here under and the consultant(s) in any suit or proceeding pending before any court or Tribunal relating thereto our liability under the payment so made by us under this bond shall be a valid discharge or our liability for payments here under and the payment so made by us under this bond shall be a valid discharge of our liability for payment here under and the consultant(s) shall have not claim against us for making such payment.


I/We ____________________ further agree that the guarantee herein contained shall remain in full (indicate the name of the bank).


The effect during the period that would be taken for the performance of the said agreement and that it shall continue to be enforceable till all the dues of the DDA under or by virtue of the said agreement have been fully paid and its claim satisfied or discharged or till Engineer-in-Charge on behalf of the DDA certified that the terms and conditions of the said agreement have been fully and properly carried out by the said consultants) and accordingly discharge this guarantee.


I/We ______________________ further agree with the DDA that the DDA shall have. (indicate the name of the bank). ____________
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The fullest liberty without our consent and without effecting in any manner obligations hereunder to vary any of the terms and conditions of the said agreement or to extent time of performance by the said consultant(s) from time to time postpone for the time or from time any of the power exercisable by the DDA against the said consultant(s) and to for bear or enforce of the terms & conditions relating to the said consultant(s) and to for bear or enforce of the term & conditions relting to the said agreement and we shall not be relieved from our liability by reasons of such deviation or extension being granted to the said consultant(s) for any forbearance act of omission on the part of the DDA or any indulgence by the DDA to the said consultant(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for this provisions, have effect of so relieving.


The guarantee will not be discharged due to the charge in the constitution of the Bank of the consultant(s).


I/We _______________________ lastly undertake not to revoke this guarantee except with the name of the Bank) Previous consent of the DDA in writing.


This guarantee shall be valid upto ______________ unless extended on demand by DDA not standing anything mentioned above, our liability against this guarantee is restricted to __________________ only) and unless a claim in writing is lodged within six months of the date of expiry or the extended date of expiry this guarantee all our liabilities under this guarantee shall stand discharged.

Verified the _________ day of ____________ for the ____________ (indicate the name of bank).
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ANNEXURE `A’

RELEVANT ABSTRACT FROM MASTER PLAN

Broadly speaking this alternate approach should have the following components :

i) Resettlement, whether in the form of in-situ up-gradation or relocation, should be based mainly on built-up accommodation of around 25 sqm. with common areas and facilities, rather than on the model of horizontal plotted development.

ii) The concept of land as a resource should be adopted to develop such accommodation with private sector participation and investment, to the extent possible.

iii) Incentives by way of higher FAR, part commercial use of the land, if necessary and feasible, transfer of development rights should be provided.

iv)  A cooperative settlement model with adequate safeguards may be adopted with tenure rights being provided through the institution of Cooperative Societies.

v) The provision of accommodation should be based on cost with suitable arrangements for funding / financing, keeping in view the aspect of affordability and capacity to pay.
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vi) In case of relocation, the sites should be identified with a view to develop relatively small clusters in the manner that they can be integrated with the overall planned development of the area, particularly keeping in view the availability of employment avenues in the vicinity. Very large resettlement sites could lead to a phenomenon of planned slums.

vii) Suitable arrangement for temporary transit accommodation for families to be rehabilitated should be made. This may preferably be near or at the same site and the utilization of these may be synchronized with the phases of implementation of the scheme of in-situ up-gradation.

viii) Community Based Organization (CBOs) and Non-Governmental Organizations (NGOs) should be closely involved in the resettlement process.
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REGULATIONS AND GUIDELINES :

Slum & J.J. Redevelopment Regulations and Guidelines for Collective Community Rehabilitation / Relocation-in-situ-up gradation / Rehabilitation of Slum & J.J. Clusters and Resettlement Colonies.

i. Minimum plot size 2000 sqm. (facing a min. road of 9 m).

ii. Maximum density 600 units per hact. + 10% variation on residential component of land.

iii. The scheme should be designed in a composite manner with an overall maximum FAR of 400 on the residential component of the land and FAR on the remunerative component of land shall be as applicable for the relevant land use.

iv. Mixed land use / commercial component upto 10% of permissible FAR in the residential component of the land

v. Specific situations may require clubbing of scattered squatters with J.J. sites in the neighbourhood to work out an overall comprehensive scheme.

vi. The minimum residential component of the land area for rehabilitation of squatters has to be 60% and maximum area for remunerative use has to be 40%.

vii. Area of dwelling unit for rehabilitation shall be around 25 to 20 sqm.
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viii. Common parking is to be provided which can be relaxed wherever required, except for the parking for remunerative purposes.

ix. No restriction on ground coverage (except setbacks).

x. Schemes shall be approved by concerned local body.

xi. Scheme/designs should be compatible for the disabled.

xii. Norms for social infrastructure shall be as per 4.2.2.2.`B’ (Annexure-I) Sub-para (ii) `Social’.

xiii. Norms for physical infrastructure shall be as per note (iv) of Table 4.2 (Annexure-II).
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REGULATIONS  & GUIDELINES :

Annexure-I : Table 4.2.2.2. `B’

Social :  For provision of social facilities, reduced space standards shall be adopted. Depending on the availability of land, facilities like community hall, dispensary etc. can be grouped together.

a)
Primary School
:
800 sqm per 5,000 population

b)
Sr. Secondary School
:
2000 sqm per 10,000 population


The norms can be further relaxed for existing recognized schools on the basis of minimum norms prescribed by the Education Department, GNCTD / Central Board of Secondary Educations.

c) The following facilities can be clubbed in a composite facility centre (500 – 1000 sqm.)


i)
Multi-purpose Community Hall
:
1000 sqm.


ii)
Basti Vikas Kendra
:
100 sqm.


iii)
Religious Site
:
100 sqm.


iv)
Police Post
:
100 sqm.


v)
Health Centre
:
100 sqm.


vi)
Part / Shishu Vatika
:
200 sqm.

vii) Area for essential retail outlets e.g. Milk Booth, Fair Price Shop, Kerosene Shop, etc. may be provided.

viii) Provisions for informal trade units and weekly market to be made, wherever necessary.
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REGULATIONS & GUIDELINES :

Annexure – II :   Table 4.2
	Sl. No.
	Use Premises
	No. of Units
	Unit Area (Hact)
	Total Land (Hact.)

	a)
	Education :

1. Primary School

2. Sr. Secondary School
	1

1
	0.20 – 0.40

0.60 – 0.80
	0.20 – 0.40

0.60 – 0.80

	b)
	Shopping :

3. Local Convenience Shopping

4. Service Market

5. Informal Bazaar
	1

1

1
	0.40

0.20

0.10
	0.40

0.20

0.10

	c)
	Other Community Facilities

6. Milk Booth

7. Banquet Hall

8. Religious Building

9. Housing Area Play Ground

10. Neighbourhood play Area

11. Anganwari
	–

1

2

2

1

2
	As per standard norms (in LSC)
0.08 – 0.20

0.04

0.5

1.0

0.02 – 0.03


	As per standard norms (in LSC)
0.08 – 0.20

0.04

1.0
1.0

0.04 – 0.06

	d)
	Recreational :

12. Total lot @ 0.50 sqm/ person

13. Housing area park.

14. Neighbourhood park
	–

2

1
	0.0125
0.5

1.0

	0.5
1.0

1.0
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	e)
	Utilities :

15. Dhalao including segregation facility

16. Underground water tank.

17. Local level waste water treatment facility
	0.02

0.20

wherever feasible
	0
0.20
	–

–

–

	f)
	Transportation :

18. Three Wheeler & Taxi Stand
	1
	0.04
	0.04
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ANNEXURE `B’

SCOPE OF THE WORK FOR DETAILED PROJECT REPORT


The scope of the work is to prepare `Detailed project Report’ to secure clearances of the aid project report from the Ministry of Housing & Urban Poverty Alleviation, New Delhi including the preparation of all necessary documents etc. in all related activities as per BSUP/JNNURM notification complete. Detailed Project Report (DPR) shall be prepared as per the guidelines issued by the Ministry of Housing & Urban P Poverty Alleviation / BSUP with upto date amendments including all necessary data/details, collection and documentation.


General features and major components of the work are indicated hereunder for guidance:

1. Preparation of necessary drawings : architectural, including services.

2. Preparation of `BOQ’ and detailed estimates for civil, sanitation and electrification as per DSR.

3. Preparation of necessary and drawings for development works including sewerage, drainage, water supply, roads, pathways, parks, boundary wall, check post, horticulture, street lighting, main-cables, substations etc.

4. Preparation of `BOQ’ and detailed estimates for works mentioned above for development works.
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5. Preparing technical data, breakup of cost and checklist as per requirement of JNNURM/ Appraisal agencies.

6. Liasion with appraisal agency appointed by JNNURM (HUDCO / BMTPC etc.) whenever required.

7. Making presentations and attending meetings of Govt. of Delhi/DDA/ JNNURM Directorate/Ministry of HUPA / Appraisal agencies / Approval committees.

8. The consultant shall modify the report at various stages during the approvals sought by various agencies at no extra cost.

9. The DPR shall also include – the Socio-economic survey, List of Beneficiary, Project description, necessity, methodology, optimization, specifications, cost effectiveness, earthquake resistance, resource management, bar chart, time schedule, quality control and other statutory requirements as per bye-laws / I.S. Codes and as per guidelines of JNNURM Schemes.

10. The DPR shall also highlight the facilities w.r.t. health education, transport, employment and social factors etc. as per requirement of JNNURM.
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SCHEDULE `S’

	S.No.
	Total No. of j.J. Cluster
	No. of Houses holds in cluster mentioned in Col. (2)
	Approximate area of land occupied by Jhuggies dwellers in these clusters

	1
	2
	3
	4

	1.
	2 Nos.
	1650
	1.60 hact.
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ABSTRACT  OF  COST

Name of work
:
In-Situ Development of j. j. Clusters.

Sub Head
:
Consultancy of preparation of detailed project report for proposed rehabilitation of approx. 1650 Dwellers In-Situ development, Sector-20, Rohini, Ph. III & block `F’ Mangolpuri.

	S. No.
	Description of Item
	Qty.
	Unit
	Rate
	Amount

	1.
	Preparation of detailed project report for rehabilitation of Dwellers, in=Situ development or relocation of Slum dwellers under JNNURM, Scheme as per MPD-2021. All complete as per the scope of work.

a) Total station survey

i) For in habited area

b) Identification of Beneficiaries i/c socio economy survey

c) Urban design covered under scope of works

d) P.P.P. Documents (Public Private Partnership)

e) D.P.R. (Detailed Project Report)
	1.60

1650 Nos.

35,14,50,000

L.S.

L.S.
	Hac.

Each

%

–

–
	–

–
	

	
	
	
	
	TOTAL
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