OFFICE OF THE EXECUTIVE ENGINEER
SOUTH WESTERN DIVISION NO.9:DDA
CENTRAL NURSERY:SECTOR-5:DWARKA
Press Notice/N.LT. No. 18/ 2009=10

TENDER NOTICE

Sealed item Rate Tenders are invited from the specialized agencies for the following works by the
Executive Engineer, SWD-9, DDA, Central Nursery, Sector-5, Dwarka, upto 3.00 PM on
14.12.09  on behalf of DDA from the Specialized agencies who have executed at least two
works of similar nature/class each costing not less than 50% of the estimated cost (gross) of the
proposed work in the Central/States/Govt./Public Sector Undertaking/Govt. Autonomous Bodies
during the last five years. This turnover should be exclusively from ‘Soil Testing Only’ and not from
other allied job of construction, and other consultancy work of any other nature should not be
considered. The Annual Financial turnover (gross) in Soil Investigation works in one of the preceding
three financial years shall not be less than 100% of the estimated (gross) value of the work (duly
audited by chartered accountant) on annualized basis (depending upon the time allowed for
completion i.e. total estimated value divided by time of completion)._which shall be opened on the
same day at 3.30 P.M. at Ground Floor, Vikas Minar, DDA Office |.P. Estate, New Delhi in the
presence of intending purchaser or their authorized representative.

The tender documents can be obtained on any working day from the office of Executive
Engineer, South Western Division No.9, DDA, Central Nursery, Sector-5, Dwarka between 11.00
AM. to 3.00 P.M. on payment of cost of tender (non-refundable) on production of valid enlistment
Registration Certificate/ Sale of tender forms will be stopped 4 days (including the date of opening)
before the date fixed for the opening of tender documents.

The manner of submission of tender, opening of the same and entry of contractor or their

ol Mauthorized representative, the place of opening shall be as provided in clause 3(a), (b) and (c) of
N

PWD-6 forming part of the tender documents.

The tender shall be accompanied with Earnest Money in cash (upto Rs. 10,000/-)/Receipt Treasury
Challan/CDR/FDR/DD of a scheduled Bank issued in favour of Sr. Accounts Officer, CAU, Dwarka
Zone, DDA. When amount of Earnest Money is more than Rs. 5.00 lakh, part of Earnest Money is
acceptable in the form of Bank Guarantee also. In such case minim um 50% of Earnest Money (but
not less than Rs. 5.00 lakh) shall be deposited in the shape as described above & for balance amount
of Earnest Money, Bank Guarantee will also be acceptable in favour of Sr. A.O. (CAU) DWK Zone,
DDA.

Sl.No. Name of Work Estt.Cost Last date of sale

Earnest Money Dt. of opening
Tender Cost Time allowed

N,I,T.,No:18/2009=
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DELIL DEVELOPMENT AUTIHROITY

ed NOTICE INVITING TENDERS
r‘li't-f A 5 ’
he DIVISION: _ Sip-F Sub-Division
|

Sealed item rate tenders in the prescribed form are hereby invited on bBehalt of the Delhi Development .
' Adthority for the work:- — L dnitn .
* = y]"ﬁame of work E‘f’:‘.} (Qmmah% had! ﬁfﬁf(ﬁ) af I”Jﬁ frf/ »

SH; Sold decting ot Contluctu, o Commnty bl 118 F (6

o al  (eefr 41 Duosasdq -
irs ’ : [
1e ;;.5 1 Estimated Cost: ﬂ.,. i,_ f-n;, f’_.f T—go o | -
ua= 2. Contract document consisting of the'detailed plans u:;?rripieh: specitication, the schedule of guantities

of the various items of work to be done and a sct ol conditions of Contract can be seen/purchased at
tion CALU(Dwarka) office/Sale counter Vikas Minar between 11.00 AM to 3.00 PM every day excepl on
1) Second Saturday, Sunday and public holidays,

(a)  The site of the work is available which may be seen before tendering.

{b) The Time Allowed for carrying oul the work will be _ /§ df‘ B4 from the day after the 4‘;

date of written orders to commence the work or from the first day of handing over of the site,
whichever is tater, in accordance with the phasing, if any, indicated in the tender documents.

3.(a)  The tenders shall be placed in sealed covers to be issued by sale counter CAL{Dwarka)/Sale
counter, Vikas Minar superscribed the Nume of Work, Estimated Amount, Day and Date of
opening and Name of Contractor to whom the Tender Documents are sold. These tenders will
be submitted by the Contractor at following locations
(i) At Vikas Minar| Ground Floor) Tor Dwarka Zone.

Separate boxes are available for submission of tenders for each day of opening. The Contractor
should ensure that tenders are placed in the proper boxes fixed and provided for a particular day
up to seven days in advance (including date of opening) during 10AM ta 5 PM excen

of opening when it will be upto 2.00 PM only,

(b Offers can also be sent by the Contraclors through Registered post (o the Executive Engineer
concerned but such offers must reach at least one day before the date of opening of enders,

ic) The tenders will be opened by the concerned Executive Engineer on the date fixed at 3.30 pm
at Vikas Minar only. Intending Tenderers or one of their authorized representative (haviig
proper Authority on letter head of the Contractor) will be allowed to enter into the premises
where tenders will be opened.

&, Tender documents consisting of plans, Specifications, the schedule of quantities of the various
classes of work to be done and the set of lerms and conditions of Contract to be complied with
by the Contractor whose tender may be accepted and other necessary documents can be seen in
the office of the CALIDWE Sale Counter, Vikas Minar between hours of 1100 AM 1o 300

PM from ......to......on any working day. Tender documents will be issued during the above
mentioned hours on any working day from the office of
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CAUIDWEK)/Sale Counter Vikas Minar on payment of the follewing amount:-
i)Rs....... gﬂ"""_m cash as cost of Tenderinon refundahic)
ii)Earnest Money of Rs..2 2+ 2 =in cash upto R, 10,000 - oty /Receipt

Treasury challan/Deposit at Call Receipt of = Scheduled Bank Fixed Deposit Receipr of a
Scheduled Bank/Demund  Draf (O & Scheduled Bank Issued in favour of Sr. ADICAL IDWE
Zong, DDA, When amount of Earnest Money is more than Rs 5 Takl, part of Earnest Money is
aceeptable in the form of Bank Guarantee also. In such case minimum S0% of Farnest Maoney

{but not less than Rs.5 lakh) shall be deposited in the shape as described above & for balanee

amount of Eamest Money, Bank Guarantes will nlsa he accepted  in favour of

St AHCAUDWE Zone, DDA,

it shall be ensured that Demand DraftFixed Deposit Receipt is valid for a period of Six months
or more after the last date of receipt of tender and the same sha!l be in favaur of Sr. Aceounts
officer CAU(DWEK). No interest shall be pald on Eamest Money as deposited with DDA

The Contractor should quote in figures as well as in words the rate and amount tendered by
them, The amount for each items should be worked out and the requisite tolals be given,

Whei a Contractor signs a tender in an Indian language. 1o1al amount tendered in the PWD form
No.8 should also be written in same language. in the ease of illiterate Contractor {he
rate/amount tendered should be attested by a witness.

The issue of tender form will be stopped four days beliwe G date of opening! the date fix for
opening of tender,

Each tender must be submitted I sealed  cover addressed fo Lxceutive
Enginecr/ Sf-F /Pprg  The lender and the prooffreceipt ol deposited  arnest
Money shall be placed in scparate sealed envelpe, each marked *Tender andd "Earnest Money”
respectively. In case where Earnest Money in cash is acceptable the same shall be deposived
with the cashier, CAU/DWE.

The Contractor, whose tender is accepted, shall cxecite an Agreement on Rs 50/~ stamp paper
reiterating his acceptance of the execution of the work on the rate and conditions set in the
Contract document.

The Contractor, whose tender is accepted, shall be required 1o furnish by way of Performance
Guarantee/Security Deposit for due fulfillment of his Contract al the following rawe:-
Performance Guarantee of 5% (five percent) of the tendered amount for the proper performance
of the Contract Agreement within Tileen davs of issue of letter of intent. This period can be
further extended by the Engincer-in-Charge upto a maximum period of seven days on wrilten
request of the Contractor. This guarantee shall be in the form of Gowt, Security or Fixed
Deposit Receipt or Guarantee Bond of any Scheduled Bank or the State Bank of India in
sccordance with the form annexed hereto,

Security Deposit @ 5% (five percent) of the tendered value of the work by way of deduction
from the running bills of the Contractor @ 10% (1en percent) of gross amount of each rinning
bull till the sum alongwith the sum already deposited as Carnest Moncy will amount to 5% of the
tendered value of the work,
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The aceeptance of 2 tender will rest with the CRASENAL whi does ol bind himsel! to

accept the lowest tender and reserve o himself the Authonin to rejeet mny or all the cenders
receivied without assigning any reason. ANl tenders in which any of the prescribed condition not
fulfilled or incomplete  inany respectare liable to be rejected.

1

12,
13
13(a)

13(h)

14,

A

Canvassing in connection with tenders is strictly prohibiled and the tender submitied Ly the
Contractor who resort to canvassing shall be liable to rejection,

All Rates shall be quoted on the proper schedule of the Tender( in figures &  words)

[tern rate tender containing percentage below/above will be summarily rejected.

It may please be carefully noted that mo condition. whatsoever, shall be accepted by the
Department and the Contractor is strictly prohibited for giving conditional tender and i1’ uny
Comtractor 15 not prepared 1o execute the work at the terms and conditions contained in the
tender document, he is requested not to tender for this work, It may be noted that it any
Contractor chooses to submit conditional tender in spite of clear direction given above his
tender shall be liable to summarily rejected and his full Earnest Money shall stand forfeited. He
will also be liable for being debarred from tendering in DDA for u period of six months.
Monthly payment to the Contractor will be made when gross amount of the work done during
the previous months is not less than,

Amount of Contract Crross value of work since previous
bill should excead

Orver R 10 acs Valoe Rs.25.000/-

Over Rs.2 lacs upto Rs. 10 lacs Rs. 10,000/~

Over Rs.50,000 upto Rs.2 lacs Rs. 5,000

Over Rs. 50,000/ Rs.2.500)-

On acceptance of the tender the name of the authorized representative of the Contractor,wha
would be responsible for taking instruction from the Engineer- in-Charge, shall be
communicated tc, the Engineer in charge.

Special care should be taken to write the rates in figures as well as in words and the amount in
figures only in such g way that Interpolation is not possible.  Total amount should he written
both in figures and in words. In case of figures, the word Rs. shou'd L

figures of Rupees and P after the decimal figure e.g, R5.2.13p and in case of words, the word
Rupees should precede and the word paise should be writien al the end, unless the rate is in
whole Rupees and followed by the words only. The rate should invariably be in two decimal
places,

Delhi Development Authority does not bind itself to accept the lowest or -
reserves to itself for aceepling the whole or any part of the tender and the tenderer shail be
bound to perform the same at the rate guoted.
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Sales Tax/VAT of any other fax on materials norespeet of this Contract shall be pavable by the
Contractor and DDA will not entertain any clam whalsoever in this respect,
Contractor must produce cerlilicate of Registration with works Contract Cell of Sales Tay
Department of GNCTD. The Tenderer shall submit the Tax Clearance Centificate in Form 11
{under Rule 8(2) of the [elhi Sales Tax ol Works Contract Rule 1999) issusd by the
said Cell hefore the tender paper can be sold 10 him.
Cess under the provision of Building and Other Construction Workers” (RE & O5) Act 19490
and the Building and Cther Constroction Workers' Welfare Cess Act 1996 @0 1% of the cost.of
Construction/Project shall be deducted at source [rom the bill paid to the Contractor,
A Contractor shall not be permitted to tender for works in the DDA Zone (responsible for award
and execution of Contract) in which any of his near relative is posted as Divisional Accountant
or as an officer in any capacity between the grades ol CF and IE (both inclusive) in the DDA
He shall intimate the name of his near relatives, il any, who are working as group AD or C
officer in DDA. He shall also intimate the name of the persons who dre working with kim in
any capacily or who are subscquently employed by him and who are near relatives, Il any
Groups A.B or C Officer in the DDA, Any hreach of this condition by the Contractor would
render him liable W action under Clause 3 of the Agreement. In addition, he would also be
liahle w0 be debarred from tendering in future,
The Contractor shall give a list of Non Gazetted DDA emplovees related to him.
Mo Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in any Engineering Deptt. of the Govi, of Indin/Delhi Development
Authority is allowed to work as Contractor for a period of two vears afier his retirement from
Govt, Service/Delhi Development Authority, The Contract is Hable to be cancelled. iT either 1he
Contractor or any of his emplovees are found at any time to be such u person who had nol
obtained the permission from the Govt, of Indin/Delhi Development Authority as aforesaid
before the submission of the tender.

The Engineering Deptt. of Govtof India includes the Engineering Deptt. of CPWD, MES,
Railway, P&T, DDA, NDMC, MU, DJB and others.
The tender for work shall remain open for seeeptance for o period of 60Sixty) dayz from e
date of opening of tenders. [Fany, tenderer withdraws his tender before the said period or issue
of letter of acceptance, which ever is earlier or makes any  modifications in the terms and
conditions of the ténder which are not acceptable o the deptt. then the DDA shall without
prejudice to any - other right or remedy. be at liberty to lorfeit 50% ol the said Earnest Mones
as aforesaid.
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The tender for the work shall mot be witnessed by 2 Conlrsctor or Coniraclors who

23
himselfithemselves hasthave tendered for the same work.  Failure 1o nbserve this condition
would render the tender of tenderers as well as wilnessing the tender liable to summuarily
rejected.
24 Approved and eligible Contractors of CPWD and those ol appropriate class of DDA, Ruilwaes,
P & T, and MES are also eligible to lender {refer press tender notice).
23, While quoting the rate in Schedule of Quantities the word only should be written closely
fallowing the amount and it should not be written in the next line.
26, The tender for the Composite Work included the Building portion. Sanitary. Water Supply,
Drainage Works and Electrical Works.
27, The Tenderer must associate with agencies of the appropriate class which are eligible to tender
for Sanitary, Water Supply installation and Electrical Works.
28, The Contractor shall submit the list of works which are in hand (progress) in the Performa given
below,
wame of Work Mame and particulars of Amount of Position of Remarks
[Division where the work work mowork
is heing execuled. Progress
29, The tenderer shall inspect and study the drawings referred in the Tender documents in the office

ol the Executive kngineer before and for the purpose of submitting the tender.

30, Case of withdrawal of offer Action to be taken
{i} If the Contructor withdraw oller The Carnest Money deposited by the
within 60 days of quoling the rates, Contractor shal| be forfeited absolutely

and disciplinary action <hall be taken
against such Contractor.

{ii)l{ the Contractor withdrasw his offer The Earnest Money  and  Performance
immediately after the Award of Work. Curantee deposited by the Contraetor
shall be forfeited shsolutely and gl oary
getion shall be taken against such Cantractor.




(i the Contractor withdraw his ofter
after taking over Possession of Site,

B

It s deemed inal the Commuctor  has

entercd inte Agreement and action to penalise the
Centracior, for ot completing the wark within o
stipulated period under Clause 2&3, will betanor
against the Contractor, i{ he abandons (he site afler
taking over the possession of the site from the
Fngineer-in-Charge.  For taking action under
Clause 2 & 3, the onl documentary  prool
required will be the document showing signature of
the Contractor or his authorized representative for
taking over the possession of site. It is further
clarified that action under Clause 2 & 3 of the
Agreement altracted ever
though the Contractor fails to sign the Aslreement
on Rs.50¢/- non-judicial stamp paper but do not start
work from the tenth day after date on which the
order 10 commence the work is issued to the
Contractor, The date of start of the work will be
considered as date of taking over the possession of
site. In case of tender for supply of material the
documentary proof for start of work will be
submission of samples for approval to Engineer-in-
Charge i.e. in case the supply order is given to the
Contractor and he fails 1o supply the materials o
submit the samples to Engineer-in-Charge then the
action i be taken against the Contractor is only the
forteiture of Earnest Maney and if he sub—t
samples for supply and there after abandans the
work or fails to supply the materials then action
under Clause-2 & 3 is attracted
Signature of Divisional Officer............
Executive Engineer
Dol i s snan
For and on behall of DDA, New Delhi
Dated ............



i The guotstion of the work suppels skl seminn open Sl i perant o] Sty ddays
Form the dute of opening of guotation. The DOA shall prejudice wh s viher rigal
orremedy be at liberty o forfeit 30% of the earnest money i any quetiioner
withdraws his quotation betore the said period or inakes any modification in

the terms and condition of the offer which are not aceeprable to the department
and to forfeil the whole of carnest money (i1 guotationer whose quotation 15
accepted Fails to commence the work/ supply specified in the NIT along with
changes in the scope il any) in the preseribed time or abandons the work / supply
betore its completion, said period or makes any medification in the terms and
condition of the offer which are not acceptable to the department and to forten
the whaole of the carnest momey 11 the guotationer whose quotation is accepted fails
o commence the work £ supply specified in the NIT along with changes in the
scope if any) in the prescribed time or abandons the work ¢ supply before its
completion.

T T TS 1} £ T L P
Date of Application & Receipt ..o ivvivinnririissiin i emnaanin
Tender issued 00 .ooovvviriiiinrne Cost of Tender Rs.
Tender issued at Vikas Minar/CAU{Dwarka)/Division Office.

Delhi Development Authority

ltem Rate Tender For work
I/We here by tender for the execution of the work for the Dellu Development Authority which is
specified in under writlen memorandum with in the time specitied in such memorandum at the item rate
entered in the schedule atached and in accordance to  all aspects with the Specifications design,
drawings and instructions in writing, referred o in clause- 1 1 of the conditions of Contract, and with such
materials as are provided for by und in all other respect in accordance with such con?

applicable.
Memorandum
(&) General Description . .,
_ e//,;'; cii;mmmf?; balt LAF () a}f‘%’_ /,
MName of Work |

e Tt lice
Sub-head - Sai'-p '}'Gf?ﬁu}‘ ;&f;h-”bmmﬁ_ /ﬂt-’?

LpF () o Lo i, oirts

(b) Estimated Cost . Rs. f,f’ﬁ::, £27 —-a“D._

(e) Earnest Money | Rs. z 1 f;', —go

() Ferformance Guarantee: 5% of the Tendered value.
(e) Security Deposit : As per Clause 1 & 1{a)

(f Time allowed for the work from the 10™ day alter the date of written order to
Commence [

e
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I/'We hereby agree:

To abide by and [ul(1E all Terms and Provisions of the said Conditions annexed here o and all
the Terms and provisions contained in the Notice Inviting Tender so Bar as applicable andfor in
detault there of o forfeit and pay 1w the Dethi Development Authority or their successors the
sum of money mentioned in the szid conditions.

T'o execute all the works referred 1o in the tender documents on the Teris & Conditions
contained of referred fo there in and to carry out such deviations as may be ordered upio
maximum of 30% and here is called the Deviation Limit, at the rates quoted in tender
documents and those in excess of this limit at the rates 1o he determined in accordance with the
provisions contained in clause 12-A of the tender forms.

A sum of Rs.. 234 2. 7 Tas been deposited in Cash/Reecipt Treasury Challan/Deposit at
Call Receipt of & Scheduled Bank/Fixed Deposit Receipt ol a Scheduled Bank Demand Draft of
a Scheduled Bank/Bank Guarantee as Farnest Money as per provisions laid down in para 4
above in lavour of SrAONCAL Dwarka Zone. I 1'We Bail to fumish the prescribed
Performance Guarantee within the preseribed period,  'we agree that the said DDA or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit
the said Eamest Maoney ahsolutely, Further if, 1/We lail to commence work as specified, T'We
agree that DDA or his successors in ofTice shall without prejudice to any other right or remedy
available In law, be at liberty to forfeit the said Earnest Money & the Performance Guarantee
absolutely, otherwise the said Earnest Money shall be retained by him towards Security Deposit
lo execute all the works referred to in the tender documents upon the terms & conditions
contained or referred to there in & to carry out such deviations as may be ordered up o
maximum of the % mentioned elsewhere in the tender documents & those in excess of that limit
at the rates to be determined in accordance with the provisions contained in clavse 12 & 12 A of
the tender form. 1/We hereby declare that ['We shall treat the tender documents. drawings &
other records connecled with the work as secret'confidential documents & shall ot
communicate information derived there from to any person other than a person to whom [/'We
am/are authorized to communicate the same or use the information i any manner prejudicial o
the salety of the state. :

Diated the .. coca e sinaiannd HAY G s oo iy oo 200
Signature of Witness Signature of Contractor
Nume of Witness. Postal Address
Andiliess o iiainiaiiiivinineisiase
Occupation.........vveeenievsnrscenss
Al
Lb]
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ACCEPTANCE

The above lender (as madificd by you as provided 1 letiers mentioned hereunder) 1s hereby accepted by

Excoutive Engineer /DDA on behall of the Delhi Development Authorily
Rs. _ {Rupees 'k

The letters referred to below shall form part of the Agreement,

(a)

(b

el For and on behalf of Uelhi Development Authority

Signature ;
Name:
Designation:

General Rules and Directions
Fhe liability of exemptions for depositing for the Earmest Money by virtue of exempting the bond
stands withdrawn w.e.l, 26.12.89 and all the bond stand cancelled from this date and intending
leniderer has 1o deposit the required Farnest Money with individual tender as menlioned in para 4 of
PWD-6 form.
All works proposed for execution by Contractor will be notified in a form of invitation to tender
pasted in public place signed by the Divisional Officer.
This form will state the work to be carried out as well as the daie for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited
with the tender and the percentage at which the Security Deposit shall be deducted from the bills of
the successtul tenderer. Copies of the specification, design 2nd drawings and schedule of quantities
and of rates of the various descriptions of work and any other document required in connection with
the work assigned for the purpose of identification by the Divisional Officer shall also be open for
inspection by the Contractor at the office of Divisional Officer during office hours
In the event of tender being submitted by a firm, it must be signed separutely Ly it fo Lo
thereof, or in the event of the absence of any partner it must be signed on his behalf by a person
holding & power of attorney autherising him to do so. Such power of attorney to be produce with the
tender and it must disclose that the firm is duly registered under the Indian Partnership act
Receipt [or payments made on account of work when executed by a firm must also be sigred by the
several partrier except where the Contractors are described in their tender as o Nrm, b wiielb case
receipts must be signed in the name of the fim by ane of the partners or by some other person
having Authority to give effectual receipt for the firm.
Any person who submits a tender shall fill up the usual printed form, stating al what rate he is
willing to under take each item of the work. Tenders which propose any alteration in the work
specified in the said form of invitation to tender or in the lime allowed for carrving oul the work or
which contain any other condition of any sort will be liable to rejection. Mo single tender shall
‘nelude more than one work, but Contractors who wish to tender for two or more works shall submit
a separate tender for each. Tender shall have the name and number of the work to which they refer

written outside the envelope.

4(a)The rate(s) and for amount(s) must be quoted in decimal coinage, Amount must be

quoted in full ignoring fifty paisa and considering more than fifty paisa as Rupee
one.
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The Divisional Onieer ar his duly authorised representatove will agen lenders i

the presence of inlending Contractors wha may be present atthe time and will
enter the amoun of the severad tenders in a comiparative statement in a suitable
fonm. [n the event of a tender being uccepted, o receipt for the Earnest Money
forwarded there with shall there upon be given tothe Contractor who shal| there
upon for the purpose ol identification signed copies of the  Specifications and
other documents mentioned in rule-1, in the event of tender hain 2 rejected the
Eamest Money forwarded with such unaceepted lender shall there upon be
returned to the Contractor remitting the same.,

The officer inviting tenders shall have the right of rejecting all or any of the tender
ind will not be bound to accept the lowest tender.

The receipt of an accountant or clerk for money paid by the Contractor will not be considered as
acknowledgement of payment to the Divisional Officer and (he Contractor shall be responsible for
seeing that he procure a receipt signed by Divisional Officer or dul ¥ authorised cashier of
CATN Dwarka)DDA,

The memorandum of work tendered for the schedule of miaterials to be supplied by the DDA and
their issue rates shall be fitled in and completed in the office of the Divisional OfTicer hefore the

tender form is issued. If a form issued to an intending tenderer withoul having been so filled in

and completed he shall request the office to have this done hefore he completes and delivers his

tender,

In the case of ltem Rate Tenders, only rites quoted shall be considered. Any tender containing

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the Contractor

in item rate tender in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, 1f a diserepancy is found, the

rates which correspond with. the amount worked out by the Contractor shall, unless otherwise

proved, be taken as correet. If the amount of an item is nol worked out by the Contractor or it
does not correspond with the rates written either in ligures or words, then the rates quoted by the

Contractor in words shall be taken as correct. Where the rate quoted by the Contractor in
figures or in words tally but the amount is pot worked out correctly, the rates quoted by the

Contractor will unless otherwise provided be taken as correc: and not the amount. In the event

of no rate has been quoted for any items(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the Contractar has loadad the cost of this/these item(s) in other

item(s) and the rate for such item(s) will be considered as Zero and work will be required to be

executed accordingly.

[fit is found that the tender is not submitted in proper manner or contains too many corrections
or absurd rates-or amount it would be open for the DDA to reject the same.

The tenderer shall sign a declaration under the official secrot Act for maintaining secrecy of the
tender, shall return all the drawings or other records connected with the work given to them.
The unsuccessful tenderer shall return all the drawings given to them.

DECLARATION

I/We hereby declare that I/We shall ireat the tender documents drawings and records connecied
with the work as secret confidential documents and shall not communicate information to any

rsons other than a person to whom [/'We am/are authorised to communicate the same or use
pe

the information in any marnner prejudicial to the safety of state, {
Signature of the Contractor
Address.......ooiviiiiviennnn,
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CONDITIONS OF CONTRACTS

The Contract means the documents forming the tender and acceptance there of ad lor
Agreement executed between the Executive Engineer. Delhi Development Authority and the
Contractor together with the documents referred to there in including the conditions. the
Specifications, design, drawing and instructions jssued from time to lime by the Engines-in-
Charge and all the documents taken together shall be deemed to furm one Contract and shall be
complimentary to one another,

Inn the Contract, the following expressions shall there of, unless the context otherwise reguires,
have the meaning hereby respectively assigned o them.

The expression Warks or Work shall. unless there be something either in lhe subject or context
repugnant 1o such construction to be constructed and taken to mean the work by or by virtue of
the Contract to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

The Site shall mean the land or other places or through which the work is o be executed under
the Contract or any adjacent land path or street through which work is to be exccuted under the
Contract or any adjacent land path of street which may be allotted or used for the purpose of
carrying out the Contract.

The Contractor shall mean the individual or [irm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or
the persons comprising such [frm or company or the successors of such individual firms or
company and the permitted assignees of such individual or firms or company.

The Authority or DDA means the Delhi Development Authority.

The Engineer-in-Charge means the Divisional Officer who shall supervise and be in-charge of
the work and who shall sign the Contract on behalf of the Delhi Development Authority.

The Chairman means the Lt. Governor of Delhi.

The terms Chief Engineer means concerned Zonal Chief Engineer Delli !

Authority, Words imparting the singular number include the plural number Vice-Versa.

The Chief Technical Examiner/Technical Examiner means the Chief Technical
Examiner/Technical Examiner of Central Vigilance Commission of Govt. of India.

The Contractor shall be deemed to have sutisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedile o
Quantities, which rates and the price shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the proper completion
and maintenance of the works.

The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference Lo General Conditions.
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4.1 In the ease of discrepaney between the Sehedule of Quantities; the Specifications:  andior
the Dirawings, the (ollowing erder of preference shall be ubserved.

a) Deseription of Schedule of Quantities,

b) Particular specification and Special Conditions, il any,

<) Drawings

d) CPWD Specilications

e Indian Standard Specifications of BIS

4,2 If there are, varylng or conllicting provisions made in any one document torming part of

the Contract, the Accepting Authority shall be the deciding  Authority with regard to the intenticn of

the documnents and his decision shall be final and binding on the Contractor,

4.3 Any error in description, quuntity or rate in Schedule of Quantities or any omission there

from shall not vitiate the Contract or release the Contractor from the execution of the whole or any

part of the works comprised therein according to drawings and Specifications or from any of his

obligations under the Contract.

CLAUSES OF CONTRACT

Clause 1: Recovery of Security Depaosit
The person/persons whose tender(s) may be accepted (hereinafter called the Contractor) shall
permit DDA at the time of making any pavment to him fur work done under the Contract (o
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum along with
the sum already deposited as Earnest Money, will amount to Security Deposit of 5% of the
tendered value of the work. Such deductions will be made and held by DDA by way of Security
Deposit unless he/they hashave deposited the amount of security at the rate mentioned above in
cash or in the form of Govt. Securities or Fixed Deposit Receipts. In case a fixed deposit receipt
of any Bank is furnished by the Contractor to the DDA as part of the Security Deposit and the
Bank is unable to make payment against the said Fixed Deposit Receipt. the loss caused thereby
shall fall on the Contractor and the Contractor shall forth with on demand furnish additional
security to the DDA to make good the deficit,

All compensations or the other sums of money payable by the Contractor undc
terms of this Contract may be deducted from, or paid by the sale of a sufficient part of his
Security Deposit or from the interest arising there from, or from any sums which may be due to
or may become due to the Contractor by DDA on any accounl whatscever and In the event of
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the
Contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State
Bank of India or by Scheduled Banks or Govt. securities (if deposited for more than 12 months)
endorsed in favour of the Engineer-in-Charge, any sum or sums which may have been deducted
from or raised by sale of his Security Deposit or any part thercof. The Security Deposit shall be
collected from the running bills of the Contractor at the rates mentioned above and the Earnest
Money if deposited in cash at the time of tenders will be treated a part of the Security Deposit
NOTE:1. Govt. papers tendered as security will be taken at the 5% (five percent) below its
market price or at its face value, whichever is less, The market price of Govt. paper would be
ascertained by the Divisional Officer al the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Govt. paper will be withheld if necessary,
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NOTE: 2 Govi, Securitics will melude all forms of securities mentioned in rle no 274 of the
G.F. Rules except fideliny bond.  This will be subject to the observance of the conditions
mentioned under the rule against each form of sécurity.
Clause: 1{a)} Performance Guarantee
The Contractor shall submit an imevocable PERFORMANCE GURANTEE  of 5% (five
percent) of the tendered amount in addition 1o other deposits mentioned elsewhers in the
Contract for his proper performance of the Contract Agreement, (not with standing andio
without peejudice to any othet provisions in the Contract) within 15 days of issue of the letter of
intent. This period can be further extended by the Engineer- in-Charge up to @ maximum period
of 7 days on written request of the Contractor stating the reason for delays in procuring the
Bank Guarantee, to the satisfaction of the Engincer -in- Charge. This Guarantee shall be in the
form of Govt, Securities or Fixed Deposit
Receipts or Guarantee bonds of any Scheduled Bank or the State Bank of Indis in accordance
with  the form annexed hereto (Annexure IT). In case a fixed deposit receipt of any Dank is
furnished by the Contractor 1o the DDA as pant of the performance Guarantee and the bank is
unable to make payment against the said fixed deposit receipt, the loss caused hereby shall fall
an the Contractor and the Contractor shall forthwith on demand furnish additional security to
the DDA 1o make good the deficil.
A letter of intent shall be issued in the first instance informing the successful tenderer by the
competent Authority o aceept his tender and the award letter shall be issued only after the
Performance Guarantee in any of the prescribed form is received. In case of failure by the
Contractor o Turnish the Performance Guarantee within the specified period, D.D.AL shall
without prejudice to any other right or remedy available in law, be al liberly to forfeit the
Earnest Money absolutely,
The Performance Guarantes shall be initially valid upto the stipulated dute of completion plus
60 days bevond that, In case the time for completion of works gets enlarged, the Contractor
shall get the validity of Performance Guarantee extended to cover such enlarged fime for
completion of work. Afler recording of the completion certificate for the
competent Authority, the Performance Guarantee shall be returned o the Contractor, without
any interest
The Engineer-in-Charge shall not make a claim under the Performance Guarantee except for
amounts 1o which the DDA is entitled under the Contract (not withstanding and/or withour
prejudice to any other provisivas in the Contract Agreement) in the event of -

a) TFailure by the Contractor to extend the validity of the Performance Guarantee

as described herein above. in which event the Engineer-in-Charge may claim

the tull amount of the Performanes Guarantee,
k)  Failure by the Contractor lo pay DDA any amount due, either as agreed by the

Contractor or determined imder any of the Clauses/Conditions of the Agregment,
within 30 days of the service of Aotice to this efTect by Engineer-  in-Charge.
In the event of the Contract being determined or rescinded under provision of any of the
clause/condition of the Agreement, the Performance Guarantee shall stand forfeited in full

and shall be absolutely at the disposal of the DDA

NOTE:- Note | & 2 piven under clause | shall be applicable for Clause 1{al
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Clause: 2 Compensation for delay

I the Contractor fails to maintain the required progress in terms of ¢lause 5 or to complete the
work and clear the site on or before the Contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law Lo the DDA, on account of such breach,
pay as agreed compensation the amount caleulated at the rates stipulated below as the Superintending
Fnginesr{whose decision in writing shall be final and binding) may decide on the amount of tendec=d
value of he work for every completed day/month (as applicable) that the progress remaing below that
speciticd in Clause 5 or that the work remains incomplete,

This will also apply to ltems or group of Items for which & separate period of completion has been
specified.
Compensation for delay of work @ 1.5% per month of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the ltem or group of
Items of work for which a separate period of completion is ariginally given.

The amount of compensation may be adjusted or set off against any sum payable (o the
Contractor under this or any other Contract with the DDA, In case, the Contractor does not achieve a
particular Milestone mentioned at Page [ezzur the rescheduled milestone(s) in terms of Clause 5.4, the
amount shown against that milestone shall be withheld , to be adjusted against the compensation levied at
the final grant of extension of time.

Withholding of this amount on failure to achieve a milestone, shall be automatic without any
notice w the Contractor. However, if the Contractor catches up with the progress ol work on the
subsegient milestone(s), the withheld amount shall be released. In case the Contractor fails to make up
for the delay in the subsequent milestone(s), the amount mentioned against cach milestone missed
subseguently also shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause: 3 Wheo Contract can be determined.

The Engineer-in-Charge may, without prejudice to his any other rights or remedy  agaaist oo
Contractor in respect of anv delay, inferior workmanship, any claims for damages andfor in
respect ol any breaches of Contract and without prejudice o any right or remedies under any of
the provisions of this Contract or otherwise, and whether the date for completion has or has not
elapsed, by nitice in writing absolutely determine the Contraet in any of the following cases -

i) If the Contractor having been given by the Engineer-in-Charge a notice in writing o recuty,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or unworkman like manner shall omit 1o comply with the requirements of
such notice for a period of seven days thereafier.,

i) If the Contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or @ manager on behall of a creditor shall be
appointed or if circumstances shall arise which entitled the court or the creditor Lo appoint a
receiver or a manger or which entitle the court to make a winding up order.

b -
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iv)

v)

wi)
vii )

a)

b

I the Contractor has, without reasonable cause. suspended the progress of the work or has Failed
to proceed with the work with due diligence so that in the opinion of the Enginesr-in-Cha -
(which shall be finat and binding) he will he unable 1o secure completion uf the wark by the
date for completion and continues to do so aller a notice in writing of seven s ¥s from i]:
Engineer-in-Charge.

It the Contractor fails to complete the work within the stipulated date or items of work: wilh
individual date of completion, if any stipulated, on or before such datets) of completon and
does not complete them within the peried specificd in a notice given in writing in that behalf by
the Executive-in-charge

If the Contractor persistently neglects to carry out his obligations under the Contract indior
commits Colault in complying with any of the terms and conditions of the Contract and dives ot
remedy it or lake etfective steps to remedy it within 7 davs afler a notice in writing s glven o
him in that behall" by the Engincer-in-Charge.

If the Contractor commits any acts mentioned in Clause 21 hersol,

[f the work is not started by the Contractor within 1/8th of stipulated time.

When the Contractor has made himself liable \or action under any of the cases aloresaid, the
Engincer-in-Charge on behalf of the DDA shall have powers:

To determine or rescind the Contract as atoresaid {of which termination or rescission notice in
writing (o the Contractor under the hand of Engineer-in-Charge shall be conclusive evidence),
Upon such determination or rescission, the Eamest Money deposit, Security Deposit already
recovered and Performance Guaranmee under Contract shall be liable to be forfeited and shall be
absolutely a1 the disposal of the DDA '

After giving notice to the Contractor to measure the work of the Contractor and to take such
whole, or the balance or part thereof as shall be unexecuted out of his hands and to give it 1o
another Contractor 10 complete the work.The Contraclor, whose Contract

rescinded as above, shall not be allowed w participate in the tendering process [or the halance
wirk,

In the event of above courses being adopied by the Engineer-in-Charge, the Contractor shall
have no ¢laim o compensation Tor any loss sustained by him by reasons of his having purchnse
or procured ang materials or entered into any engagements or made any advances on accouni or
with a view 1o the execution of the work or the performance of the Contract. And in case gction
is tuken under any of the provision aforesaid, the Contractor shall not be entitled to recover of
be paid any sum for any work thercof or actually performed under this Contract unless and until
the Engineer-in-Charge has certified in writing the performance of such work and the value
payable in respect thereot and he shall enty be entitled to be paid the value so certified,

Clauses 3A

In case. the work cannot be started due to reasons not within the control of the Contractor within

/8" of the stipulated time for completion of work, either party may close the Contract. In such
eventually, the Famest Money Deposit and the Performance Guarantee of the Contractor shall be
refunded, but no payment on account of interest, luss of profit or damages etc. shall be payable at all.
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Clavse 4

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause 3
thereof. shall have become exercisable and the same are not exercised, the non-exercise thercol shall nut
constitute a waiver of any of the conditions hereof and such power shall not with standing be exercisabie
in the event of any future case of default by the Contractor and the liability of the Contracltor for the
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or any
of the power vested in him under the preceding clause he may. if he so desires after giving a notice in

writing to the Contractor take possession of (or at the sole desecration of Engineer-in-Charge which shall |

be final and binding on the Contractor) use as on hire (the amount of the hire money being also in the
final determination of the Engineer-in-Charge) all or any tools, Plants, Materials and stores in or upon
the works or the site thereof, belonging to the Contractor, or procured by the Contractor and intended to
be used for the exceution of the work/or any part thereof, paying or allowing for tne same in account at
the Contract rates or in the case of these not being applicable at current market rates to be cerlificd by the
Engineer-in-Charge whose certificale thereof shall be final and binding on the Contractor, otherwise the
Engineer-in-Charge by giving this in writing may order the Contractar. or his clerk of the works,
foreman or other authorised agent to remove such tools, Plants materials or stores from the premises
(within a time to be specified in such notice) in the event of the Contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at the Contractor’s expense or sell them by
auction or private sale on aceount of the Contractor and 4t his risk in all respects and the certificate of the
Engincer-in-Charge as to the expenses of any such removal and the amount of the proceeds and expenses
of any such sale shall be final and conclusive against the Contractor.

Clause: 5 Time and Extension for delay.

The Lime allowed for execution of the work as specified at Page-9 of PWD-8 or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the waorks shall
commence from the 15th Day or such fime period as mentioned in letter of award after the date on which
the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid DDA shall without prejudice to any other right or remedy available in law, be al liberty
forfeit the Eamest Money & Performance Guarantee absolutely.

51 As soon as possible after the Contract is concluded. the Contractor shall submit & Time &
Progress Chart for each Milestone and get it approved by the Department. The chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
‘tems of the works. It shall indicate the forecast of the dates of commencement aiiu
completion of various trades of sections of the work and may be amended as necessary by
Agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract documents and further to ensure good progress during the execution
of the work, the Contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jubs for which a separate programme has been agreed upon)
complete the work as per milestones given at Page //ér .
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52 It the work(s) be delaved by:-

i force majeure or

ii)  abnormally had weather, or

iif)  serious loss or damage by fire, or

iv}  civil commotion, local commetion of workmen, strike or lockoul, alfeeting any of the
trades employed on the works or

v} delay on the part of other Contractors or tradesmen engaged by Engineer- in-Charge In
executing work not forming part of the Contract. or

wi)  non availabililty of stores, which are the responsibility of Govl. /DDA

1o supply, o

vil)  non  availability or break down of tools and Plant to be supplied or supplied by
Govt. /DDA, or

viii) any other cause which, in the absolute discretion of the Authority mentioned In Clanse
- 2 is beyond the Contractor’s control,
then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors 1o prevent or make good the delay and
shall do all that may be reasonably required to the satistaction of the Enginegr-in-
Charge to proceed with the works.

53 Request for rescheduling of mile stones and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of the event
causing delav on the prescribed form. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

54 In any such case the Authority mentioned in Clause - 2 may give a /o aw caw
extension of time and reschedule the milestone for completion of work. Such extension shall be
communicated to the Contractor by the Engineer—-in-charge in writing within 3 months of the
date of receipt of such request. Non application by the Contractor for extension of time shall
not be a bar for giving a fair and reasonable extension by the Engineer-in-Cherpr ane! thia <hall
be hinding on the Contractor.
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within 10 days of the completion uf the work (he Contractor shall give notice of such
completion 1o the Engineer-in-Charge and within | days of the receipt of the such nolice the Lngineer-
in ~charge shall inspect the work and if there is no defect in (he work. he shall furnish the Contractor with
a cerliflcate of completion otherwise a provisicnal certificate indicating defects () to be rectified by the
Contractor, andior (b) for which payment will be made at reduced rates, be issued. Bul no final
certificate of completion shall be issued, nor shall the work be considered to be completed until the
Contractor shall have removed from the premises on which the work shall be executed all scafTolding
surplus materials, rubbish and all huts and sanitary arrangement required for hisftheir work people on the
site in connection with the execution of the work, which shall have been erected or construgted by the
Contractor(s) and cleaned of thedirt from all wood work, doors, windows, walls floors or other parts of
any building in, upon or about which work is 1o be executed or of whick he may have had possession for
the purpose of the execution thereof, and not unit the work shall have been measured by the Engineer-in-
Charge. I the Contractor fails to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangement us aforesaid and
cleaning of dirt on or before the date fixed for the completion of the work. the Engineer-in-Charge may
at the expense of the Contractor-remove such scatfolding, surplus materials and rubbish etc. and dispose
of same as he thinks it and clean of such dirt as aforesaid and the Contractor shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid aceept for any sum actually released by
the sale thereot.

Clanse 6A
When the annual repairs and maintenance work is carried out, the splashes and dropping from white

washing colour washing, painting etc. on walls, doors. roofs, windows etc. shall be removed and the
surface cleaned simultaneously with completion of these items of works in the individual rooms, quarlers
or premises eic, Where the work is done without waiting for the actual completion of the other items of
the work i Contract. In case the Contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to gel this work done at the risk and cost of the Contractor either
Departmentally or through another agency, Before taking such action the Engineer-in-Charge shall give
two days notice in writing to the Contractor,

Clause 6 B

The Contractor shall submit the completion plan required vide general specification for Electric works
(Part | Internal) 2005 and (Part 2 Exlernal) 1994 as upplicable within 30 days ef the completion of work:
I case the Contractor fails to submit the completion plan as aforesaid he shall be liahle 1o puy a sum
equivalent to 1% of the value of the work subject (o a ceiling to Rs.25.000~(Twenty Five Thousand
only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of the
Suptdg. Engineer shall he final and binding on the Contractor.

£(T) AE(P




C o w o ———

2

CLAUSEGBC SUPPLEMENTARY AGREEMENT
Ntwithstanding the provisions contained in other clauses, the Engineer-in-Charge may
dedide to draw a Supplementary Agreement to the main Agreement with the Original

(]

contained in Schedule *B' may be executed separately under the
v Agreement with the Contractor of the main work, in the

d conditions contained therein.
In the event of drawing upnof the Supplementary Agreement, the main Contract in
respect of Schedule ‘A" o the items shall be independently finalized by the
Engineer-in-Charge as per the terms and conditions of the Main Agreement
whereas the final bill, in respectpf Schedule *B’ of the items shall be prepared
after the completion of the work as'ger terms and conditions of the Supplementary
Agreement,
Security Deposit for Muin Agreemet{ may be released retaining an amount
equivalent to 50% of Security Deposit orN{0% of the Tendered Cost of work to he
executed under the Supplementary Agreelyent, whichever is more as Security
Deposit till the completion of work covered\by Supplementary Agreement and
maintenance period thereafler.
During the operation of the Supplementary Agreément. the Watch and ward of the
entire work including that completed under the Ma{n Agreement (as per Schaduls
- A) shall continue to remain the responsibility of the Contractor notwithstanding
the fact that the main Agreement work has been finaliged. The Contractor shall be
paid extra on this account @ Rs. 6600/~ Rupees Six thgusand six hundred only)
per month. However nothing extra will be paid for T&P dqd sundries required for
watch and ward operation. This clause shall, however, b, operative only aiier
completing all obligation under Main Agreement irrespectiye of the Specific
provision contained in Schedule *B° of the Schedule of jtems
During the operation of the Supplementary Agreement as well as the maintenance
period therealter, the Contractor shall be liable to make good, any lokg, or damage
to the work executed under both the main as well as the Su
Agreement, for which nothing extra shall be payable to the Contractor,
The supplementary Agreement shall be as per the enclosed Draft (Annextre-IV)
the terms of which are acceptable to the parties.

Agreement as per termiy

mentioned otherwise in the Supplementary Agreement,shall be applicable during
the operation of the Supplementary Agreement also.
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Clanse 7
No payment sheii be made for 4 work estimated 1o cost Rupees five thousand or less till atter the whaole

of the work shall have been completed and certificate of completion given, Bub in the cuse ol work
estimated to cost more than Rs. Five thousand the Contractor shall an submitting the bitl be entitled to
receive a monthly payment proportionate to the part of work executed to the salisfaction of the Engineer-
in-Charge whose certificate of the sum so payable shall be final or conclusive against the Contractor.

All such intermediate payments shall be regarded as payment by way of advanced against the final
payment only aad not as payment for work actually done and completed and shall not  preclude the
requiring of bad, unsound and imperfect or unskilled work Lo be rejected, removed, laken away and
reconstructed or recreated or be considered as an admission ol the due performance of the Contract on
any part thereof, in any respect or the acquiring of any claims. nor shall it conclude. determine or affect
in any way the powers of the Engineer-in-Charge under this conditions or any of them as 1o the final
seitlement and adjustments of the accounts or otherwise or in any other way vary or affect the Contract.
The final bill shall be submitted by the Contractor within one month of the date fixed for completion ol
the work or of the date of the certificate of completion furnished by the Engineer-in-Charge and payment
shall be made within Three months, when amount of the Contract plus that of additional items is up to
Rs. 2 lacs and within Six months, if the same exceeds Rs. 2 lacs, of the submission of such bill. 1f there
shall be any dispute about any item of the work than the undisputed item or items only shall be paid
within the said period of three months or 6 months or as the case may be. The Contractor shall submit 1
list of the disputed items within thirty days from the disallowances thereofl and if he fails to do this. his
claim shall be deemed to have been fully waived and absolutely extinguished.

When ever there is likely 10 be delay in recording detailed measurement for making running payment in
the case of residential building, advance payment without detailed measurement for works done (other
than foundation and finishing items) upto (a) lintel levell including sunshade ete.} and (b) slab level for
each floor, worked out at 75% of the assessed value may be made in running accoumts bill by the
Engineer-in-Charge in hi; discretion of the basis of certificate from the Assistant Engineer to the effect
that the work has been completed upto the level in question. The advance payment so allowed shall be
adjusted in the subsequent running bill by taking detailed measurement there of final payment shall be
made only en basis of detailed measurement,

Clause 8 :

A bill shall be submitted by the Contractor cach month on or before the date fixed by the Engineer-in-
Charge for all work exécuted in the previous month and the Engineer-in-Charge shall take or cause o be
taken the requisite measurement for the purpose of having the same verified, and the claim as far as
admissible adjusted as far as possible before the expiry of ten days from the presentation of the bill, il the
Contractor does not submit the hill within the time fixed as aforesaid, the Engineer-in-Charge may
depute, with in seven days of the date fixed, as aforesaid, his subordinate to measure the said work in
presence of the Contractor whose counter signature Lo measurement list will be sufficient warrant ur; 1he
Engineer-in-Charge may prepare a bill from such List.

= g o

e T

L —— i

Al



Clause 8 A

Before taking any measurements of any work as has been referred to in Clause 6.7 & 8 there of the
FEngineer-in-Charge or a subordinate deputed by him shall give reasonzble

notice to the Contractor. If the Contractor fails to attend at the measurement, after such notice or fails lo
countersign or Lo record the difference with in a week from the date of measureme ™ I e
required by the Engineer-in-Charge then in any such event

the measurement taken by the Engineer-in-Charge or by a subordinate deputed by him as the case may
be shall be final and binding on the Contractor and the Contractor shall have no right Lo dispute the same.

|Clause 9

The Contractor shall submit all bills on the printed [orms to be had on application at the office of the
Engineer-in-Charge and the charges in the bills shall alwiys be entered at rates specified in the tender or
in the case of any extra work, ordered in pursuance of these conditions and not mentioned or provided for
in the tendered, at the rates here in after provided for such work.

Clause ¢ A
Payments due to the Contractor may i so desired by him be made to his bank instead of dircet to him

provided that the Contractor furnishes to Engineer-in-Charge {i) An authorisation in the form of a legally
valid documents such as a power of attomey conferring Authority on the Bank, to receive payment and
(ii) his own acceptance of the correctness of amount made out as being due to him by Delhi Development
Authority or his signature on the bill or other claim preferred against Delhi Development Authority,
hefore setllement by the Engineer-in-Charge of the account or elaim by payment to the Bank. While the
receipt given by such bank shall constitute a (ull and sufTicient discharge for the payment. the Contractor
should whenever possible present his bill duly receipted and discharged through his bankers. Nothing
herein contained shall operate o create in favour of the Bank, any right or equilies vis-g-vis the
Authority.
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Clause 10: Stores supplied by Delhi Development Authority

It the specification or schedule of items provides fin' the use of uny special deseription of materials to be
supplied from Engineer-in-Charpe stores or i1t s fequired that the Contractor shall use certain stores
be provided by the Engineer-in-Charge, as shown in the schedule of materials here to annexed at
Page../.5...the Contractor shall be bound to procure them from Engineer-in-Charge and shall he
supplied such materials and stores as are from time to time required 1o be used by him for the purpose of
the Contract only. and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule of material may be set off or deducted, as and when materials are
consumed in the item of work (including normal wastage) for which payment is being made 1o the
Conteactor, from any sums then due, or there afier  become due to Contractor under the Contract or
atherwise or from the Security Deposit or the proceeds of the sale there of if the sume is held in Govt.
Securities, the some of sufficient portion there of being in this cases sold for the purpose.

The Contractor shall bear the cost of getting the material issued loading, transporting to site. unlvading.
storing as required, cutting assembling and joining the several parts together as necessary. Not
withstanding any thing to the contrary contained in any

other clause of the Contract and (or the CPWD code) all stores, materials so supplied to the Contractor or
procured with the assistance of the Delhi Development Authority, shall remain the absolute property of
Delhi Development Authority and the Contractor shall be the trustee of the store, materials and the said
store, material shall not be removed/disposed of from the site of the work on anv account and shall be all
times open to the inspection by the Engineer-in -charge,

Any such stores/materials remuining unused shall be retned to the Engineer-in-Charge at a place
dirccied by him by a notice. he shall so require but in case it is decided not to take hack the
stores/materials the Contractor shall have no claim for compensation on any account of such
stores./material so supplied to him as aforesaid and not used by him or for any wastage in or damage to
in such stores/materials.

On being required to return the stores/materials the Contractor shall hand over the storesimatedials 1m
being paid or credited such price us the Engineer-in- charge shall determine, having due regard w o
condition of the stores/materials, The price allowed to the Contracior, however shall not exceed the
amount charged 1o him excluding the storage charge. if any. The decision of the Engineer-in-Charge
shall be final and conclusive; In the event of breach of the aforesaid condition the Contractor shall in
addition to throwing himsell open to account of contravention of the terms of the licenses ar e
and/or criminal breach of trust, be liable ta Delhi Development Authority for all advantages or prolits
resulting or which in the usual course would have resulted to him by reason of such breach. Provided
that the Contractor shall in no case be entitled to uny compensation or damage on the account of the
delay in supply or non supply there of all or any such materials and stores. Provided further that the
Contractor shall be bound to execute the entire work if the materials are supplied by the DDA with in the
original schedule time for the completion of the work plus 50% there of or schedule time plus 6 months
whichever is more if the time of the completion exceed 12 months but if a part of the materials only has
been supplied with in the aforesaid period, then the Contractor shall be bound 1o do so much of the work
as-may be possible with the materials and the stores supplied in the aforesaid period. For the completion
of the rest of the work, Contractor shall be entitled to such extension of the times as may be determined
by the Engineer-in-Charge whose decision in this regard shall be final and binding on the Contractor.,
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Clause 10 A
The Engineer-in-Charge shall have full powers to acquire the removal from the premises of all materials
which in his opinion are not in aceordance with the Specifications and in case of default, the cnzinee
in-Charge shall be at liberty to employee at the expense of the Contractor, other persons to remove the
same without being answerable or accountable for any loss or damage thal may happen or a0 i
materigls, The Engineer-in-Charge shall also have full power 1o require other proper material o be
substiluted there of and in case of detault the Enginger-in-Charge miy cause the same to be supplied and
ull eosts which may arise dug to such removal and substitution shall be borne by the Contractor
Clause 1 B
i) The Contractor on signing un indenture in the form to be specified by the Engineer-in-
Charge shall be entitled 1 be paid during the progress of the execution the work upto 75%
of estimated value of any materials which are in opinion of the Engineer-in-Charge non
perishable, non fragile and non combustible and are in accordance with the Contract and
which have been brought on the sile in connection, therewith and are adequately stored and
protected against damage by weather or other causes but which have not at the time
of advance been incorporated in the works. When materials on account of which an
advance has been made under this sub clause are meorporated in the work. the amount
of such advance shall be deducted
from the next pavment made under any of the clawse or clauses of this Contract.
Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-Charge provided
the Contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-in-Charge shall be linal and binding on the
Contractor m this matter. No secure advance, shall however, be paid on high risk
muiterials such as ordinary glass, sand. petrol. diesel ete.
i) Mobilization advance not exceeding 10% of the tendered value or Estimated {7t noi fo
tender or Rs 10U crore which ever is less may be given, if requested by the ©
wriling within one month of the order to commence the work. In such a case. the
Contractor shall execute a bank guarantee bond from a Scheduled Nationalized Bank as
specified by the Engineer-in-Charge for the full amount of such advance belore it i3
released. Such advance shall be In two or more instatlments 10 be determined by the
Engineer-in-Charge in his absolute discretion. The first installment of
such advance shall be released by the Engineer-in-Charge to the Contractor on a request made by
the Conlractor to the Engineer-in-Chares jn this behal I The  seeond and  subseguent
installation shall be released by the Engineer-in-  Charge only afier the Contractor furnishes a
praof of the satisfactory
utilization of the earlier installments to the entire satisfaction of the Engineer-
in-Charge.
Mabilization advance shall be admissible only for works where Estimated Cost put to
tender is Rupees Two Crores and above,
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iii An advance for Plant and Maghinery required for the work and brought to site by the
Contractor may be given if requesied by the Contractor in writing within one month of
bringing such Plant and Machinery to site. Such advance shall be given on such TMant and
Machinery, which in the opinion of the Engineer-in-Charge will add to the sxpaditious
execution of work and improve the quality of the work, The amount of advance shall be
restricted to 5% of tender value. In the case of new Plant and equipment to be purcliased
for the work, the advance shall be restricted to 90% of the price of such new *lant and
equipment paid by the Contractor for which the Contractor shall produced evidence
satisfactory to the Engineer-in-Charge. No such advance shall be paid on any Plant and
equipment of perishable nature and on any Plant and equipment of a value less than
Rs.50,000/-. Seventy five percent of such amount of advance shall be paid after the Plant
and equipment is brought to site and balunce twenty five percent on suceessfully
commissioning of the same.
This advance shall further be subject to the conditions that such Plant and equipment
(a) are considered by the Engineer-in-Charge 1o be necessary tor the work, (b) and are in and
are maintained in working order, () hypothecated to the DDA as specified by the
Engineer-in-Charge before the payment of advance i3 released. The Contractor shall
not be permitted to remove from the site such hypothecated Plant and equipment without the
prioe written permission of the Engincer-in-Charge. The Contractor shallbe  responsible
for maintaining such Plant and equipment in good working order during the entire period
ol hypothecation failing which such advance shall be entirely recovered in lump sum.
The Contractor shall insure the Plant and Machinery for which mobilization advance is
sought and given, for a sum sufficient to provide for their replacement at site. Any amount
not recovered from the insurer will be borme by the Contractor.
I'he mobilization advance and Plant and Machinery advance in (i) and (iii} above bear.
simple interest at the rate of 10% per annum and shall be calculated from the date of
payment to the date of recovery, both days inclusive, on the outstanding amount of
advance. Recovery of such sums advanced shall be made by the deduction &
Contractor's bill commencing afier first ten per cent of the gross value of the work is
executed and paid, on pro rate percentage basis to the gross value of the work billed beyond
10% in such o way that the entire advance is recovered by the time 80% of the gross value
of the Contract is executed and paid, together with interest due on the entire outstanding
amount up to the date of recovery of the installment.
If the circumstance ure considered reasonable by the Engineer-in-Charge the period
mentioned in (i) and (iii} for request by the Contractor in writing for grant of mobilization
advance and Plant and equipment advance may be extended in the discretion of the
Engineer-in-Charge.
The said bank guarantee for advances shall initially be made for the full amount and valid
for the Contract period. and be kept renewed from time to
time to cover the balance amount and likely period of complete recovery together with
interest.
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Clause 10°C

I after submission of the tender the price of any material incorporated in the works (not being

material supplied from the Engineer-in-Charge stores in accordance with clause 10 thereof) andior wages
of labour increases as direct result of the coming in to force of any fresh law, or stawtory rule or pider
(but not due to any changes in sales tax) and such increase in the price andor wages prevailing at the
time of the last stipulated date of the receipt of the tenders including extension if any for the work s the
Contractor there upon necessarily and properly pays in respect ol the material (incorporated in the warks)
such increased price andior In respect of labour engaged on the exccution ol the work such imereased
wages, then the amount of the Contract shall sccordingly be varied and provided further that uny such
increase shall not be payable if such increase has become operative after the stipulated date of
completion of the work in question.
[f after submission of the tender, the price of any material incorporated in the works (not being 3 material
supplied from the Engincer-in-Charge stores in accordance with clause 10 thereof) andior wages of
labour is decreased as a direct result of the comings in to force of any fresh |aw or any statutory rules or
order (but not due to any changes in sales tax) and such decrease in the price andior wages prevailing al
the time of receipt of the tender for the wark. DDA shall in respect ot materials incorporaled in the
works(not being materials supplied rom the Engineer-in-Charge stores in accordance with clause 10
thereof) and/or labour engaged on the execution of the work afler the date ol coming into foree of such
law statutory rule or order be entitled to deduct from the dues of the Contractor such amourt as shall be
equivalent to the difference between the prices of the materials andfor wages as prevailed at the time of
the last stipulated date for receipt of tenders including extensions it any for the work ‘and the price of
materials and/or wages of labour on the coming into force of such law, statutory rule or order.

The Contractor shall, for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and shall
allow inspection of the same by a duly authorized representative of the DDA, and further shall, at the
request of the Engineer-in-Charge may require any documents so kepl and such other information us the
Engineer-in-Charge may require.

The Contractor shall, within & reasonablc time of his hecoming aware of any 4l

price of any such materials and‘or wages of labour, give notice there of to the Engineer-in-Charge stating
that the same is given pursuant to this condition together with all information relating thereto which he
may be in position to supply
Clagse 10 (CA)
If afier submission of the tender, the prices of cement and/or steel reinforcement bars ncorpoiic 1) i
works(not being a material supplied from the Engineer-in-Charge’s stores in accordance with Clause 10
thereof) increase(s) beyond the price(s) prevailing al the time of the last stipulated date for receipt of
tenders(including extension, if any) for the work, then the amount of the Contract shall accordingly be
varied and provided, further that any such increase shall not be payable if such increase has become
operative after the stipuluted date of completion of the work in question.
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Hoatter submission of the wender, the prices of Cement and'or Steel reintorcement har incorporated in the
works (nol being a marerial stinalatcd from the Engineer-in-Charge’s stores in accordance with Clause
[0 thereol) is decicased. DDA shail in respect of these materials incorporated in the works (net being
materials supplied from the Engineer-in-Charge’s stores In accordance with Clause |0 thersof) be
gntitled to deduct from the dues of the Contractor such amount as shall be equivalent to the differsnce
between the prices of the cement and or steel reinforcement bars as prevailed at the time of last sipcaated
dale for receipt of tenders incloding extensions if any for the work and the prices of theses materials on
the coming into force of such base price of cement andior steel reinforcement bars issued under
Authority of SE(PIDDA.
Ihe increase/decrease in prices shall be determined by the All India Wholesale price indices for cemem
arid steel (bars and rods) as published by Economic Advisor to Government of India, Ministry of
Commerce and Industry and base price of cement and/or for steel reinforcement bars as issued under
Authority of SE(P), DDA as valid on the last stipulated date of receipt of tender, including extension if
any and for the period under consideration.
The-amount of the Contract shall accordingly be varied for cement and/or steel reinforcement bars and
will be worked wut 4s per the formula given below,
{alAdjustment for component of “Cement™

Ve =PexQex (CL-C 1

Clb
Where
Ve= Variation in cement cost ie. increase ot decrease in the amount in rupees to be paid or
recovered.
Pe= Hase price of cement as issued under Authority of SE(P)DDA valid at the time of the lfast
stipulated date of receipt of tender including extension, if any.
(o= Quantity of cement used in the works since previous bill.
Cl0= All India Whole sale Price index for cement as published by the Ecanomic
Agdvisor 1o Government of India, Ministry of Industry & Comuneree as valid on the bt
receipt of tenders including extensions, if any.
Cl=  All Indiz Whole sale Price index for cement for period under consideration as published by the
Economic Advisor o Government of India, Ministry of Industry & Commerce, :
{b)Adjustment for component of *Steel’
Vs=Py 5 Qs x (81510
S0

Where
Vs= Variation in cost of steel reinforcement bars i.e. increase or decresse in the amount in rupees to
be paid or recovered.
Ps= Base price of steel reinforcement bars, as issued under Authority of SE(P)DDA at the time of
|ast stipulated date of receipt of tender including extensions, if any.
(Qs=  Quantity of steel paid either by the way of secured advance or used in the works since previous
billsiwhichever is earlier).
Si=  All India Wholesale price Index for steel (bar and rods) for the period under consideration as
published by the Economic Advisor to Government of India. Ministry of Industry & Commerce as valid
on the last stipulated date of receipt of tenders including extensions, il any.
§l= All India Wholesale price Index for steel (bar and rods) for the period under consideration as
published by the Economic Advisor to Government of [ndia, Ministry of Industry & Commerce,
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Provided always that provisions of the preceding clause 10 C shall not be applicable in respect of
Cement and/or steel reinforcement bars.
Clause 18 CC

If the prices of material (nol heing materiuls supplied or services rendered at fixed prices by the
Department in accordance with clause 10 & 34 thereof} and/or wages of labour required £

compensation for escalation in prices shall be available only for the work doneAuring the stipulated
period of the Contract. No escalation shall be paid for work executed in exténded Contract period
even il extension of time is granted without any action under Clgdse-2 and also no such
compensation shall be payalle for a work for which the Stipulated Period of Completion is 18
months or less. Such compensation for escalation in the prices of matedials and fabour, when due shali
be worked out based on the fullowing provisions.
i The base date for working out such escalation shall be
stipulated tw be received.

e last date on which tenders were

(i} The cost of work on which the escalation will be pavatle shall be reckoned as  below:
{a) (iross value of work done up to this quarter [A)
b Gross value of work done up to the last quarter (B)
(c) Giross value of work done since previous quarter (A-B) (C)
{d} Full assessed value of secured advance freshaid in this quarter (D}
ie) Full assessed value of secured advance regdvered in this quarter {E)
if Full assessed value of secured advance for which escalation is

pavable in this quarter (D-F)
() Advance payment made during thig quarter (Gl
{h} Advance payment recovered dyring this quarter (H)
(i) Advance payment for whichsealation s puyable in (his quarter (G-H) {1)
() Extra items paid as per Clause 12 & 12 A based on prevailing

markel rates during thisfuarter - (45

Then, M=C+F +

N=1.8

ikl Less cost of paterial supplicd by the Depariment as per Clause 10

and recovered during the quarter 95
i) Less cogf of services rendered at fixed charges as per Clause 34

and redovered during the quarter (L)

Cogf of work for w hich esealation is applicable:

=N - (K+L)
Component of cement, steel, materials, labour, POL etc. shall be predetermined for every
work and incorporated in the conditions of Contract ttached to the tender papers (in para
X) and the decision of the Engineer-in-Charpe in working oul such percentage shall be
binding on the Contractor,
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(iv) The compensation for escalation for cement. steel, materials and POL. shall be worked as per
the furtuls oiven balow:.

Adjustment for component of *Cement”

Ve =Wy Xe x(C1-C10)

(a)

100 Ciy
Ve = Siation in cement cost i.¢. increase or decrease in the amount in Rs. to be paid or
recovered
W o= Cost of Work done worked out as indicated in sub-para (i) of clause 10{cc)
Xe = Componenhof cement expressed as percent of the total value of work.
(para x)
s All India wholssale price index for cement for the period under

consideration as published by Ye Ecanomic advisor to Govt. of India. Ministry ol Indastry

and Commerce.

Clo = All Tndia Whole sale Pce index for cement as published by the Economic
Advisor to Government of India, Minktry of Industry & Commerce as valid on the
last stipulated date of receipt of tenders including extensions, if any.

() Adjustment for component
Vs=WxXs «x(3I-810)
100 S0

5= Variation in steel cost L.e, increase o
W= Cuost of work done worked out as indicdyed in sub-para (ii) of clause 10
Xs= Component of steel expressed in percent tw the lota! value of the work.(para x}
SI= All India whole sale price Index for Steel forhe period ( burs and rods) for the period under
consideration as published by Economic Advisor by Govt. of India. Ministry of [ndustry and
Commerce, New Delhi.
10= All India Wholesale Price Index for Steel (bar$\& rods) published by the Economic
Advisor to Govt. of India., Ministry of Industry & Commehge as valid on the last stipulated date
of receipt of Tenders including extension, il any. A

(€) Adjustment for component of “Materials”

Vi =W ok Xm x (MI=-MID)
oo ML

Vm= Variation in materials cost Le. increase or decrease in (he amo

recovered.

W= Cost of work done worked out ns indicated in sub-para (if) of clause 10 (g

Xm= Components of “Materials” cxpressed as percent of the total value of the
work.(para x)

Mi= All India whole sale Index for construction material for the period under conside

published by the Economic Advisor to Government of India, Ministry of Industry & Com

MIO= All India whole sale price Index for construction material valid on the Jast stipulated dute

of receipt of tenders including extension, if any as published by the Economic Advisor o

Government of India, Ministry of Industry & Commerce.

ecrease in the amount in Rs. to be paid or recoveredl.

in Rs. to be paid or
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(v}

para {iv) above,

(a)

(vi)

{vii)
(a)

Gged
[

Adjustment for component of ~POL”

=W Z (PRI

{H4] Fin

riation incost of fucl, orl and lubricants i.e. increase or decrease in the amount in rupees

Z= Componemb ol fuel, vil and lubricants expressed as pereent of Lotal value of
work.(para x).
Fi= All Indiz whidg sale price Index fTor  fsel, ol and lubricants for the period tnder
consideration as  publshed by the Economic Advisor o Government of [ndia, Ministry of
Industry & Commerce, Nesy Delhi.

Fi= Al India whoele sabs_price Index for fuel, oil and lubricants published by Economic
Advisor to Govt. of India, Mitdstry of [ndestry and Commerce, New Delhi valid on the st
stipulated date of receipt of tenderiypeluding extension, if any.

The following principles shall be follwved while working out the indices mentioned  in

The compensation for escalation shall be worked out {at quarterly intervals) and shall be with
respect to be cost-of work done during the theee calendar months of the said work. The [irst
such payment shall be made at the end of three wonths after the month excluding in which the
tender was accepted and thereafter at three monthssintervals. At the time of completion of the
work, the last period for payment might become lesithan 3 months, depending on the actual
date of completion,
The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall
be the arithmetical average of the indices relevant to the thrég calendar months. 1f the period
upter date of completion after the quarter covered by the last suchnstallment of payment, is less
than three month  index M1 and FI shall be the average of the Ydices for the month falling
within that period.
The compensation for esealation of labour shall be worked oul s
piven below:

VL=W=xY x (LI-LID)

100 L.10

VL= Variation in Labour cost i.e. increase or decrease in the amount in rupess '
recoverad.
W= Value of wark done, worked out as indicated in sub-para (ii) of Clause
Y= Component of labour expressed as percentage of the total value of  work.{par

or the following formaly

any.
LI= Minimum wage in rupees of an unskilled adult male mardoor, fixed under a
statutory rule or order as applicable on the last date of the quarter previous to the one'ynder
consideration.

The following principle will be followed while working out the compensation as per sub
{vi) above.

The minimum wage of an unskilled male mazdoor mentioned in sub-para V1 above shall be the
higher of the following two ligures namely those notified by Govl. of India, Ministry of labour
and those notified by the local administration, both relevant to the place of work and the period
reckoning,
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{c)

(viii}

{a)

(b)
{ix)

(%)

b4

Clause 10D

Ay

The escalation Tor labour shall also be paid at the same guarterly interval when escalation due
increase in cost of materials and'or POL is paid under this clause. [I such, revision of minimum
wages lakes place during any such quarterly intervals, the escalation compensation shall be
payable for work done in all quariers subsequent to the quarter in which the revision of
minimum wages takes place. v
Irrespective of varialion in minimum wages of anyv catezory of labour lor ti}e/purpnsc of this
clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the basis
for working out the escalation compensation payable on the labour comporient,

In the event of the price of the material and/or wuges of labour requifed for execution of the
work decreases, there shall be downward adjustment of the cost of the' work. So that such prices

.of the materials and/or wages of labour shall be deductable fromthe cost of work under this

Contract and in this regard the formula herein stated under this clause 10(CC) shall mutatis
mutandis apply. provided that:

No such -adjustment for the decease in, the price ﬁp/matr:ﬁals andfor wages of labour
aforementioned would be made in a case of Contral in which the stipulated period of
completion of the work is |8 months or less.

The Engineer-in-Charge shall otherwise be entitl
provision of this sub-clause shall be final and binding.

Provided always that the provisions of the firoceeding classe 10 C & 10 CA shall not be
applicable for Contracts where provisions ol this clause are applicable, but in cases where
provisions of this clause are not applicabfe, the provision of Clause 10 C & 10 € A will become
applicable,

Schedule of component of Cemen
Clause 18 CC:

to lay down the principles on which the

Steel, other materials, Labour ete. fur price escalation under

Componant of Cement Xe

Expressea as percent of total value of work........o... %
Component of Steel
Expressed as percent’of total value of work ... oovverveveenee %

Component of Materials Xm

Expressed as percent of tutal value of work...oooeoe . %
Compongnt of Labour Y

Expressed as percent of total value of work...oo.ooooennn00 %
Component of POL Z

Apressed as percent of total value of work........ovoceiinesnn %

¥ The Contractor shall treat all materials obtained during dismantling of a structure, excavation of the site
for @ work ete. as Delhi Development Authority’s property and such materials shall be disposed off to
the best advantage of Delhi Development Authority according to the instructions in writing issued by the
Engineer-in-Charge
Clause 10 E
Cement shall be supplied by the Department in HDPE or gunny bags containing 500 kg, of cement in cach
bag and shall be available in multiples of 50 kg. bags. The recovery rute f cement is inclusive of cost of

B

jule paper or HDPE bags.
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Clause 10 F :

In case the empty cement bags are required by DDA tor bonatied use in work. The Executive Eugiioer

of the work shall have the power to callect the bags himsell and the Controctor shall have to Fe

desired number of empty jute/poly bags in serviceable condition to him on the same condition and a5 per

prevailing rates of DGS & D for bags collecling azents,

Clause 11;: Work to be executed in accordance with Specifications, Drawings, Orders
ete.

The Contractor shall exceute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respece in strict accordance
with the Specifications, The Contractor shall also conform exactly. fully and faithfully to the designs,
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and the
Contractor shall be lurnished free of charge one copy of the Contrael documents logether  with
Specifications and of all such design drawing and instruction as are not included in the Central Public
Works Department compilation entitled CPWD Specilication for work at Delhi 1996 volume | 10 V]
with | to |18 Correction Slips, or in any Burcau of Indian Standard or any other, published Standard or
Code or, schedule of rates or any printed publications, or General Specification referred to elsewhere in
the Contract and CPWD Specification 2002.or CPWD General Specifications for Electrical works Part|
(Int). 2005 and Part-TI( Ext.)1994 with upte date Correction Slips.

Clause 12: Alteration on Specification and Drawinge.

The Engincer-in-Charge shall have power (i) 1o make any alleration in, omission from,
addition (o or substitution for the Original specifications drawings and instructions that may appear to
him to be necessary or advisuble during the progress of the work and (ii) to omit a part of the work in
case of non availshility of a portion of the site or fur any other reason and the Contractor shall be boynd
to carry out the work in accordance with any instruction which may be given to him in wriling sigue
the Engineer-in-Charge and such alterations, omission, additions or substitutions shall not invalidate the
Contract and any allered, additional, substituted work, which the Conteactors may be directed to doin the
manner above specified, as part of the work, shall he carried out by the Contractor on the same
conditions in all respécts on which he agreed to do the main work,

The time for the completion of the work shall be extended in the proportion that the altere!
additional or substituted work bears 10 the original Contracts work and certitied by the Enginger-in-
Charge shall be conclusive as to such proportion. Over and above, this a further period 1 the extent of
25% of such extension so extended shall he allowed ta (he Contractor. The rates for such additional.
altered or substituted work under this Clause shall he worked out in accordance with the fullowing
provisions in their respective order:-

(i) [Fthe rates for additional altered or substituted work are specified in the Contract for the Waork, the
Contractor js bound to carry out the additional. allered or substitute work al the same rates as are
specified in the Contract for the work,

(i} 1¥the rates for the altered, additional or substituted work are not specifically provided in the Contract
for the work. The rates will be derived from the rates for a similar class of work as are specified in
the Contract for the work,

(i) I the rates Jor altered, additional o substituted work includes any work for which no rate iy
specified in the Contract or the tate can not derived from (he similar class of work in the Contract,
then such work shall be carried out at the rates entered in the cureent CPWD Schedule of Rates for

o [(elhi E[H’J;_wilh [FteF-Correction Slips plus/ minus percentage which the total tendered amounis

,{ bear 10 the kstimated Cost of the entire work put to tender or CPWD Schedule of Rates P {Int}
2005 and FLII text) 1995 Electrical Warks,
A b
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{iv) If the rates {or the altered, additional or cubstituted work can not be determined in the minner
specitied in sub-clause (1), (i) & (1ii) above then rates tor such shall be worked out on the basis
of the current C.P.W.D). Schedule af Rutes for Dethi 2002 with Jite—= Correction SHps plus!
minus percentage which the total tendered amounts bear to the Estimated Cost of the entire work put to
tender,  Provided always that if the rate for 4 particular part or parts of the items is not in lhe

schedule of rates for such purts or pars will be determineil by the Engineer-  in-Charge on the basis
of prevailing market rates when the work was dane or CPWD Schedule of Rates Pt 1 (Intj 2005

and PLIL (ext) 1595 for Electrical works with upto date Correction Slilps.

(vl if the rates for any altered. additional o ubstituted item of work can not be determined  in
the mannel specified in Sub-clause (1) 10 (iv) above, then the  Contractor shall, within seven davs rom
the date of receipt of the order to carry out the said work, inform  the Engineer-in-Charge of the
rate which he  proposed to claim for such item of work, supported by the  analysis of the rate

claimed, and the Engineer-in-Charge shall within three months thereafter, after giving dug
consideration to the rates claimed by the Contractor determined the  rate on the basis of prevailing
market rates and pay the Contractor accordingly, However the Engineer-in-Charge by
giving notice In writing will be at liberty to cancel his order to carry out such class of work and arrange
lo carTy itoutin such manner as he may consider advisable. Bul under no circumstances the

Contractor shall suspend the work on the plea of non-settlement of rate of items  falling

upder the ¢lause,
{vi} Except in case of items reluling to {oundations. provisions contained in sub- clause (i) tofv)

abave shall nat apply to Contract or substituted ltems as individually exceed the percentage sct out
in the tender documents  {referred to here in helow as deviation limit) subject 1o the following
restrictions:

(4} The deviation limit referred tu above is the net effect (algebric sum) of all additions &nd
deduction ordered.

(b} Inno case shall the addition/deductions (arithmetical Sum} evceed twice the deviation limit

{¢) The deviation ardered on items of any individual trade included in the Contract shall not exceed
plusiminus 50% of the value of that irade in the Contract s a whole or half the deviation limit:
whichever is less.

(d) The value of additional items. of any individual trade not already included in the Contiact, shall
not exceed 1% of the devialion HimiL.

(vii)For the purpose of operation of clause 12 (vi) the following work shall be treated as work relating

to foundations.

{a) For building plinth level or 1.2 meters above ground level which ever is lower excluding items
of flooting and DPC but including base concrete below the floor.

(h) For abutment, piers relaining walls or culverts and bridges, wall of water reservoirs, the bed of
floors level

{¢) For retaining walls where floor level is not determinable 1.2 meters above the average ground
level or bed level.

(d) For roads all items of excavations and filling including treatment of sub base and soling work.
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te1 For water supply lines sewer lines. underground storm water drains and simitur wiorks, ail ilen
of work below ground level except items of pipe work and masonry work.
() For open storm water drains all items of work cxcept lining of drains.
Note © Individual trade means the trade sections into which a schedule of quantities annezed 1o the
Agrecment at Page./\a%0.......has been divided or in the absence of any such divisions the indiviaus:
sections of th CPWD Schedule of Rates specified above such as excavation and earth work concrete,
wood and joinery etc. The rates of any such work except the items refating 10 foundation which is in
excess of the deviations limits shall be detérmined in accordance with the provisions contained in lause
12 A of additional items. -

Clause 12 A:
In the case of Confract items substituted items or additional items which result in exceeding the

fimits laid down in sub-clause (vi) of clause 12 except the items relating to foundation work which the
Contractor is required to do under clause 12 above the Contractor shall within 7 days from the receipl of
order claim revision of the rates supported by proper analysis in respect of such items for quaniitics i
excess of the deviation limil not with standing the fact that the rates for such flems exist in the tender for
the main work or can be derived in accordance with the provisions of clause 12 and Engineer-in-Charge
may revise their rates having regard to the prevailing market rates and the Contractor shall be paid In
accordance with the rates so fixed. The Engineer-in-Churge shall however be at liberty to cancel his
order to carry out such increased quantities of work by giving notice in writing to the Contractor and
arrange to carry it out in such a manner as he may consider advisable but under no circumstance the
Contractor shall suspend the work on the plea of not settlement of rates of items falling under this clause

All the provisions of the proceeding paragraph shall equally apply to the decrease in the rates of
items or quantities in excess of the deviation limit not with standing the fact that the rates for such items
exist in the tender for the main work or can be derived in, accordance with the provisions of the
preceding Clause 12, and the Engineer-in-Charge may revise such rates having regards to the prevailing
markel rates,

Clause 1X:
If at any time after the commencement of the work the Authority shall for any reason

whatsoever not require the whole work or part of work there of, as specified in the tender, to be carried
out, the Engineer-in-Charge shall give notice in writing of the fact to the Contractor who shall have no
claim to any payment to compensation whatsoever on aceount of any profit or advantage which he might
have derived from the exccution of the work in full but which he did not derive in consequence of the full
amount of the wark not having been carried out neither shall be have any claim for compensation by
reason of any alteration having been made in the Original Specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated. Provided that
the Contractor shall be paid the charges on the cartage only of malerials actually und bonafiedly brought
10 the site of the work and had rendered surplus as a result of the abandonment or curtailment of the work
or any portion thereof and then taken back by the Contractor. Provided, however, that the Engineer-in-
Charge shall have in all such cases, the option of taking over all or any such material at their pu.chese
price or at local current rates, whichever may be less. In the case of such stores having been issued from
DDA, Stores and returned by
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e Contrnetor o DA Stores, credis shadl be given 10 him by the g neer-in-Charee (e rates oot
exceeding Pose at which they where vnginally ssued w him afier laking im0 comsideration and
deduction for claim on aceount of any deterioration o damage while in the custody of the Contractor and
in this respect the decision of the Enginegr-in-C harge shall be final.

Clanse 14

If it shall appear to the Engineer-in-Charge or any officer deputed as his authorized subordivage
in-charge of the work, Chief-Enpineer, superintending Engineer, Chief Technical Examines/Technical
Examiner of Central Vigilance commission or any officer deputed & Chief Engineer Cuuality Tontil
DDA or by an Officer of the vigilance of the Authority, that any work has been executed with unsound,
imperfect or unskillful workmanship ar with materials of any inferior description or that any materials or
articles provided by him for the execution for the work ure unsound ar of quality inferior 10 that
Contracted for, otherwise or not in accordance with (he Contract. the Contractor shall on demand in
wriling, which shall be mude within six months ol the conpletion of the work. from the Engineer-in-
Charge specifying the work, materials or articles compluined of, notwithstanding that the same may have
been passed, certified and paid for, will rectify or remove and reconstruet the work so specilied in whole
or in part as the case may require or as the case may b, remove the material o articls so specified dnd
provide other praper suitable material or articles at his can charge and  cost and in the event of his
failing to do so within a period to be specified by the Engineer-in-Charge in his demand aluresaid, then
the Contractor shall be liable to pay compensation at the rate of one percent on the estimated amount put
to tender for every day not exceeding ten days while his failure 1o do shull continue and in the case of
any such failure, the Engineer-in-Charge may rectity or remove and re-exeeute the work or remove and
replace with others, the materials, or articles complained, as he case may be at the risk and EXPERSE in
all respeets of the Contractor,

Clause 15

All work under or in course of execution or pursuance of the Conlrict shall at all times be open
to the inspection and supervision of the Engineer-in-Charge and his authorized subordinates and the
Central vigilance commission or by the Chief Engineer quality control DDA or his authorized
subordinate officer, and the Contractor shal| at all times during the usual working hours and at all ethers
times for which reasonable notice of the intention of the Engineer-in-Charge or authorized subordin-
visit the works has been given, the Contractor either himselt be present Lo receive the ordeis 4.l
instructions or have a responsible agent duly aceredited in writing present for that purpase Orders given
lo the Contractor agent shall be considered to- have the same force as if they had been given 1o the
Contractor himself, The work during its progress can also be inspected by the Chief Technical Examiner
of the Central Vigilance Commission or by Chiel Engineer Quality Control DDA or by an offic.r of the
Vigilance Cell of the Authority on behalf of the Engineer-in-Charge (or any Technical Ofticer
C.E(Q.C.), SE(QC), E.EAQ.C.) or any officer ol higher level,

Clause 16:

Contractor shall give not less than seven days nolice, in writing Lo Ergineer-in-Charge or his
authorized subordinate in charge of the work, before covering up or otherwise placing hevond the reach
of measurement any work in order that the same may be measured and correct dimension there of b
taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up
any waork
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without the consent in writing of the Engineer-in-Charge or his authorized subordinate in charge of the
work. The Cngineer-in-Charge or his authorized subordinate- in-churge of work shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered or placed heyon! the
reach of measurement without such notice having been given o the Engineer-in-Charge. consent being
obtained the same shall be uncovered at the Contractor’s expense or in default there of no payment o
allowance shall be made for such work or the materials with which same was executed.

Clause 17: Contractor liable for Damages done and for imperfection notice during maintenrance
period.

[f'the Contractor or his working people or servants shall break. deface injure or destroy any part
of huilding in which they may be working or any building, road, kerb, fence enclosure, water pipe,
cables, drains, Electric or Telephone post or wires or trees. grass or grassland, or cultivated wround
continuous to the premises on which the work or any part is being executed, or if anv damage shal
happen to the work while in progress from any causes whatever or il any defect shrinkage or other faulis
appear in the work within 12 months (6 months in case of any ‘work other than road work costing
Rs.10.00.000/- and below) after a certificate final or otherwise of its completion shall have been given by
the Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the
Contractor shall upon receipt of a notice in the writing on that behalf make the same good at his own
expense or in defaultthe Engineer-in-Charge cause the same to be made good by other workman and
deduct the expense from any sums that may be due or at any time after may become due to the
Contractor. or from his Security Deposit for the portion pertaining to asphaltic work which is governed
by sub-parafiii) of clause 35 or the proceeds of sale there of or of a sutficient portion there of the Security
Deposit of the Contractor except the portion pertaining to apphaltic work is governed by sub-para (i) of
clause 335 shall not be refunded betore the expiry Of 12 Months (Six months 15 case of any work other
then road work costing Rs.10 Lacs and below) after the issue of the cerlificate final or completion of
work or till the [inal bill has been prepared and passed whichever is later.

Clause 17 A :- Refund of Security Deposit in road works

Provided that in the case of road work if in the opinion of the Enginzer-in-Charge
Security Deposit is sufficient to meet all the Liabilities of Contractor under this Contract, hall of the
Security Deposit will refundable after six months the remaining half after twelve maanths of the issue of
the said certificate of completion or til] the Final bill has been prepared and passed whichever is later
Clause I'TB : Defects relating to work of leakage of Roofl

Provided further that for defects relating to leakage from the roof. the Contraciur
responsible for rectification of the same within a period of one year or two rainy seasons {ending
October) whichever is later, afier the physical date of completion of the work as a whole to be recorded
by the Deptt. and 10% of the Security Deposit of the Contractor will be refunded-after expiry of the
above period.
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Clause 18: Corractor to supply Tools & Plants ete.

I'he Contractor shall provide &1 fis own cost all materials (except such materials, {7 ans as may
in accordance with the Contract be supplied from the Enginegr-in-Charge stores) Plant, tools, appliances.
implements, ladders. cordage, tackle, sealTolding and temporary works required [ior the proper execution
of the work, whether original. altered or substituted and whether included in the specification or otli
documents forming part of the Contract or referred 1o in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements ol the kngineer-in-Churge 43
to any matter as to which under these conditions e is entilled 1o be satisfied or which is entitled 1o
reguire together with
carriage there of (o and from the work. The Contractor shall also supply with owl charge the requisite
number of persons with the means and materials necessury for the purpose of setting out work anl
counting, weighing and assisting the measurement for examination at uny time and from time to time of
the work or materials. Failing his so doing the same may be provided by the Engineer-in-Charge at the
expenses of the Contractor and expanses may be deducted from any money due to the Contractor o
atherwise andfor from his Security Deposit or the proceeds of sale there of or o sufficieat portions there
of.

Clause 18 A: Recovery of Compensation paid to Worlman

In every case in which by virtue of the provisions of scetion 12 sub-section (i) of the workman’s
compensation Act 1923 Dethi Development Authority is obliged to pay compensation 10 a workinan
employed by the Contractor, in execution of the works, Delhi Development Authority will recover from
the Contractor the amount of the compensation so paid, and without prejudice 1o the rights of Delhi
Development Authority under section 12 sub-seciion (i) of the said Act Delhi Development Authority
shall be at liberty to recover such amount or any part there ol by deducting it from the Secunity Deposil
or from any sum due by Delhi Development Authority 10 the Contractor whether under this Contract or
otherwise, Dethi Development Authority Shall not be hound to contest any claim made against it under
section 12 sub-section (i) of the said Act, except on the writter request of the Contractor and upon his
piving to Delhi Development Authority full security for all cost tor which Delhi Development Authority
might become liable in consequence of contesting such claim
Clause 18 B: Ensuring payment and Amenities to Workers if Contractor fails

In every case which by virlue of the provisions of the Contract labour (Regulation & Abolition)
Act. 1970 and of the Cantract Labour (Regulation & Abolition) Central Rules 1971, DDA is ubliged 10
pay any amounts of wages to a workman employed by the Contractor in the exceution of the works, or 1o
incur any expenditure in providing welfare and health amenilies required 1o e provided under ihe &5
said Act and the rules under clause 19-H or under the CPWD Contractor's Labour Regulations, or under
the rules framed by the government from time to time for protection of health and sanitary arrangements
for workers employed by DDA Contractors, DDA will recover from the Contractor the amaunt of wages
so paid or the amount of expenditure so incurred and without prejudice 1o the rights of the DDA under
section 20, Sub-section {2) and Section (21), Sub-section (4) of the Contract Labour (Regulation
&Abolition) Act, 1970, DDA shall be at likerly to recover such amount or any part there of by deducted
it from the Security Deposit or from any due by DDA 1o the Contractor, whether under this Contract or
otherwise, DDA shall not be hound to contest any claim made against it under section 20, sub-section (i)
and Seetion 21, Sub Section (4) of the said act, '
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Clause 19: Labour Laws to be complianced with by the Contractor
the Contractor shall obuin license under the Contract Labour (R&ADL Act 1970, and the

Contract Labour (Regulation & Abolition) Central Rules 1971, before the commencement of the work

and continue o have a valid license until the completion of the work The Contractor shall also abide by

the provision of child labour prohibited and Regulation Act 1986
The Contractor shall comply with all the provisions of the Delhi Building and other consiraction:

workers (Regulations of Employment and conditions of Service) Rule-2002 framed Under Section 62 ol

the Buitding and other construction workers

(Regulation of employment and Condition of service) Act, 1996 of Govt. of India as notified by the govt.

of NCT of Delhi vide notification No. DLC/CLA/BCW/01/19 di 10.1.2002 which interalia provides that

a Cess ' 1% ol he cost of construction/project or as revised by the competent Authority from time to

time shall be leviable and shall be deducted at source from the bills paid 1o the Contractor. All other

termiconditions as per the Act, mentioned herein-above as well as rules made there umder and
madification issued from time ta time would also apply.

Any failure 1o fulfill this requirement shall attract the panel provisions of this Contract arising
out o the resultant non-execution of the work.

(lause 19 Az No Labour below the age of Fourteen Years shall be employed on the wark

¢ lause 19 B: Payment of wages to labour:

vl I:e Contractor shall pay not less than fair wages 1o labourers engaged by him on the work.
Lxplanation: *Fair Wages” means wage, whether lor time or piece work. notified at the time of
mviting tenders for the work, where such wages have not been so notified the wages prescribed
by the D.DLA. for the district in which the work is done it will be notified/preseribed by DDA
in consultation with the officer’s of the Industrial Relation Machinery located in the respective
areds and will not be less than the minimum rates of the wages fixed by the Govt. of N.C.T
Delhi for that class of employee engaged on the sume type of the work in Uie same drea,

(b The Contractor shall, not withstanding the provisions of any Contract to the confrary, cause o
bi paid fair Wage to labourers indivectly engaged on the work, including any lab i
his sub-Cantractors i connection with said work, as if the labourer had been immediately
employed by him.

() Ihe respect of al labour directly or indirectls employed in the works for performance of the
Contractor’s part of this Contract, the Contractor shall comply with or cause to be complied
with the D.D.A. Contractor's Tabour regulations made by the Gove. of N.C. T, Delhi [rom i
to time payment of wages. period of deductions lorm wages. recovery of wages not paid and
deductions unauthorisdely made, maintenance of wages books or wage slip, publication of scale
of wages and other items of emplovment inspection  and submission of pericdical rewms and
all other matters of the |ike nature or as per the provisions of the Contract labour (regulation and
abolition) Act 1970 and Contract lubour (Regulation & Abolition) central rules. 1971, which
ever is upplicable.

{d) The Engineer-in-Charge concerned shall have nght 1o deduer lorm the money due o the
Contractor any sum required or estimated 1o be required for making good the loss suffered by a
worker or workers by reason of non-fulliliment of the conditions of the Contract tor the benefit
ol the workers, non-payment of wages or of deductions made form his their wage which are not
Justified by their terms ol the Contract ar non-observance ol the Regulations.
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e Uinder the provision of e Mintum %W aves Act 1948 and the Minimum Wages (Central) Rule
1950, the Contractar is botnd e atlow o cause 1o be allowed 1 the labourers directly employed
in the works one day rest for six diys continuous works and pay wages al the same rate as for
duty. In the event of detault the Engincer-in-Charge shall have the right 10 deduet the sum or
sums not pard on secount of wages lor weekly holidays 1o any labourers and pay the same to the
persons entitled thers Lo from any money due o the Contractor by the Engineer-in-Charge
concerned. in the case of the N.C T, of Delhi. however as the all inclusive minimum daily
wages [ixed under Dethi Government Notification No B12 [4202MWILAR0T6 dt 13.03.07
o os amended or recommanded ram tims 1o e,

{t Vis-a-vis the Delhi Development Authority and the Contractor shall be primarily lisble to all
pavment 10 be made under and for the pbservanee of the Regulation aforesaid without prejudice
to his right o clanm indemnity irom subContrctars,

(g The regulation aforesaid shall be deemed 1o be @ part of this Contract and any breach there of
shall be deemed o be u bresch of tis Contract,

Clause 19 C: Penalty for each default to pravide facilities:-

In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part ol this Contract. the Contractor shall at his own expense arrange for the safety
provision as per Safety Code framed form time o time and shall at his own expense provide for all
facilitics in connection there with. |n case the Contractur fails (o make arrangement and does not provide
necessary facilities as aforesaid he shall be liuble 1o pay @ penalty of Rs.200/- for each default and in
addition the Engincer-in-Charge shall be at liberty 0 make arrangement and provide facilities as
afuresaid and recover the costs, incurred i that on behal ol the Contractor.

Clause 19 D: Statement of Staff employved by Conlractor
The Cantractor shall Ty the 4™ and 19" of every month, submit to the Lagineer-in-Charge, a

true Statement showing. in respect of the seconds hall of the preceding month and the first of the current

moth respectively:-

1. The numbser of labourers emploved s Bim on the work.

'heir working hours,

The wages paid o them.

The Accidents that occurred during the said fort maght showing the circumstances under

. which thet lppened and the extent of damage and injury caused by them and.

5. The fiumber f temale workers who have been allowed Maternity Benefil according to
clause — 191 and the amount paid to them Failing which the Contractor shall be liable to
pay 1o DDA, sum Bot exceeding Rs. 30 Lor cach default or materially incorrect statement.
The decision of the Divisiunal Ofticer shall be final in deducting from any bill due to the
Contractor and the amount fevied as fine shall be binding on the Contractor,

Clause 19 E:

In respect of all labours directly or indireetly employed in the works for the performance of the
Contractor’s part of this Agreement, the Conteactor shall comply with or cause to be complied with ail
rules by Government fram time to time, for the protection of health and sanitary arrangement for workers
employed by the Delhi Development Authority and it’s Contractors.
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Clause 19 F:
Leave and pay during leave shall e regulated as follows:
s Leave
(i) Inthe case of defivery. maternity leave not cuceeding 8 weeks. 4 weeks upto  and dnghodig
the duy of delivery and four weeks Tollowing that day
(1) In case of miscarriage <upto three weeks form the date of miscarriage.
2, Pay
(i) Incase of delivery - leave pay during maternily leave will he at the rate of the  women's
average daily earnings, calculated on wtal wages earned on the days when full time work was
done during a period of three months immediately precedinye the date on which she given notice
that she expects 10 be confined or, at the rate of rupues ome only dayv whichever is greater.
(i) In case of miscarriage leave pav at the rale of averige daily eamning caleulated on the total
wages eamed on the days when full time work was done {during a period of 3 months
immedistely preceding the date of such misciTiage.
3. Conditions for the grant of maternity leave; No maternity leave benetit shall be  admissible w 2
womian unless she has been employed for u total period of not less  than  Six months  inmediately
preceding the date on which she proceeds on leave. '
4. The Contractor shall maintain a regster of maternity (benefit) in the prescribed  form as shown
below and the same shall be kept al the place of work,
Register of Maternity Benefit (Clause 19 F of the conditions of Contract)
Name and address of the Contracioris)
Name and location of work,

Name ol Father's/ Husband's Nature of Period of Actual
Emplovee MName Employment Appointment
(1 2} (3} (4)

Date on which notice of
Conlinement viven
(5)

Date of which maternity leave commenced and eritlel

Duate of Delivery/ L case of Delivery I case of misearriage
Miscarriape Commenced  Ended Commenced  Ended
{6) {7 i8] (2 (1

Lesve pay paid to the Emnlovee

In case of Delivery In case of Miscarriage

Rate of leave pav  Amount paid  Rate of leave pay_ Amount paid Remarks
{11} (12) {13) (14) (15)

M

e
JECTY AR (P)

l\."



.

Specimen form of the Register regarding maternily benefit admissible to Contractor’s labour
in Delhi Development Authority work.

1. same ol the Work e e T COITACION coot e iinssssanrns rimbamaras s

Mame ol the woman and her hushand's pame

i

3. Designation ... - Date OF BPPOINIMENL oo ricieserrs omsiisssnmmsesianes

5. [ate with Month & Year in which she is employed ..o

6. Date of discharge!dismissal, I ANY w e st s
7. Date of production of certificate I FESPECE OF PIERMATICY 1uypeeecesssnnnssoemss iseanans oo
g Date on which woman informs about expected i [T o AU
9. Date of delivery/miscarriage/death o o s s

10, Date of production of certificate in respect ol delivery/miscarriage. .....comisanss

11, Date with the amount of maternity/death, death henefit, If paid in advance of expected

12, Date with the amount of subsequent pavment ol maternity Bentlili e e s

13, The name of the person nominated by the women 1o receive the payment of the  maternily
berefit after REr QeI Lo s it s

14 1F woman dies. the date of her death, the person to whom Maternity benefit amount  Wis
paid, the month thereof and the date of payment. « e v
{5,  Signature of the Contractor authenticating entries in the FegISter e .

16, Remarks column for the use of inspecting OITICEr i s

Clause 19G: MODEL RULES
In the event of the Cantractor (s} committing 2 default or breach of any of the Provisions of the

DDA Contractor’s labour- Regulation and Model Rules for Protection of Health and sanitary
arrangements for workers as amended form time to time or furnishing any information or submitting or
filing any statement under the provisions of the above Regulations and Rules which is materiafly
incorrect, heithey shall without prejudice to any other liability, pay to the Delhi Development. Authority
4 sum not exceeding Rs.50/-per day for each day, default. breach or fumishing, making, submitting,
filling such material incorrect statements and in the event of the Contractor(s) defaulting continuously in
this respect. the penalty may be enhanced to Rs.50/- per day for cach
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day of defaull subject to a maximum of Five percent of the Estimated Cost of the work put to
Tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the Contractor (s} is/are not properly observing
and complying with the provisions of DDA, Contractor’s Labour Regulations and model rules and the
provisions of the Contract (Labour Regulation & Aboliton) Act 1970, and the Contract iabour
{Regulation & abolition) Central Rules 1971, for the protection of health and sanilary artangements for
work people employed by the Contractor, hereinafier referred a “The said Rules”, the Engineer-in-
Charge shall have power to give notice in writing to the Contractor (5) requiring that the said roles
be complied with and the amenities preseribed there in be provided to the work people within a
reasonable time, to be Specified in the notice. If the Contractor(s) fail within the period specified in the
notice to Comply. with and‘observe the said rules and w provides the amenities 10 work people as

"aforesaid, the Engineer-in-Charge shall have the pawer to provide the amenities herein before mentioned

at the cost of the Contractorsis), The Contractor (5) shall erect, make and maintain at hisitheir own
expenses and according to approved standards all necessary lents and sanitary arrangement required at
for histheir work people on the site in-connection, with the exeeution of the works. and il the same shall
not have been erected or constructed secording to apprm-ed standards, the Enginger-in-Churge shall have
power to give notice in writing Lo the Contractor’s requiring that the said tents and sanitary arrangements
be remodeled and‘or reconstructed according 1o approved standards, and if the Contractors shall fails to
remodel or reconstruct such tents and sanitary arrangement according to approved standards within the
period specificd in the notice, the Engineer-in-Charge shall have the power to remodel such tents and
sanitary arrangements, according to approved Standards at the cost of the Contractor(s).

Construction of labour huts near work sites shall be avoided as far as possible Whenever labour
huts are pitched the Engineer-in-Charge will prepare a plan of the area to be accupicd by the lehour of
the construction agency reflecting there upon of huts 1o be constructed. The Engineer-in-Charge shall
obtain an undertaking rom the Contractor that the site of the labour huts shall be ¢leared of the labour
lsuts after the work has completed in the following Performa.

1/We here by undertake that,

L. Full site free from any encroachment has been handed over lome/ us o

2, The labour huts...........cocceo.. i 008, pitchediconstructed by mefus at site as shown
{3n the site plan and duly signed by mefus, belong to mefus.
These shall be removed from the site before the completion of the work, [n case o Lifu o
s0 the Department can get the same removed at my risk and cost,
I'he Contract bill shall not be finafized il the Engineer-in-Charge given a certificate that the arca
occupied by the labour of the Contractor has been cleared/vacated.

Sigpature of the Contractor
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Chause [9H: Specifications Tor labour camp,
The Contructor {s) shall &t his'their own cost provide hisitheir labour with a sufficient nanoer ol
hutsitents (here in after referred to as the campi of the following
Specifications on a suitable plot of land to be approved by the Engineer-in-Charge.
[{a) The mimmum height of each huttent shall be 210 meters (7°-07) and the floor area o be
provided al the @2 Tsqm, (308g.f.) for each member of the worker's family staying with

labourer,

ih) The Contractor(s) shall in addition construct suitable cooking place having minimum Area of
(1.8M x1L3MYE x3.07) adjacent 1o the tent'hut For each Tamily,

{c) l'he Contractor (s)shall also construet temporary Latrines and Urinals for the use of the labours

each at the scale of not less than four pan for each one hundred of the total strength. Separate

latrines and Urinals be provided for women.

id) I'he Contractors (54 shall also construet sullicient number of bathing & washing places, une unit
fior every 23 persons residing in the camp. Theses bathing & washing places shall be suitable
screened.

2(a)  The floor of hut'tent shall be In bricks and shall be at least 67(0.15m) sbove the surrounding
ground the Tents shall be of canvas cloth (water proof) a3 may be approved by the Engineer-in-
Charge and the Contractor shall ensure that through out the period of their occupation the tents
remain water light.

(b) There shall be kept an open space of at least § yards (7.2M) betwesn the rows of tents which
may reduced to 20 L (6m) according to the availability of sitz with the approval of the
Engineer-in-Charge. Back (o back construction will be allowed.

3 Water Supply:

The Contractor shall provide adequate supply of water for the use of labourers. Provision shall not
be less than two gallons of pure water per head per day for drinking ¢ spose and three gallons of
clean water per head per day for batching & washing purpoces. where piped water supp.
available supply shall be at stand posts and where the supply i3 “om eils or river, tanks. which
may be of metal or masonry, shall be provided. The Contracter (<) <hall also at his‘their cost make
arrangement for laying pipe lines for supply to Lis'their labour camp from the existing mains
wherever available and shall pay all fees and charges there of.

4. The site selected for the camp shall be on high ground, removed from jungle.

3 Disposal of Excreta:

The Contractor () shall make necessary arrangement for the disposal of excreta trom latrines by
trenching or incineration shall be secording to the requirements laid down by local Health Authority. If
trenching or incineration is nol allowed the Contractor's shall make arrangement for the removal of the
excreta through the Municipal Committee/ Authority and inform it, the number of laboures emploved so
that arrangements may made by such Committee Authority for the removal of the excreta All charge on
this account shall. be borm by the Contractor and paid directly by him to the Municipality * Authority,
The Contractor shall provide one sweeper tor every & seats in case of dry system.
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0. Drainuwe:
Vhe Contractor shatl provide elficient arrangemuent for drawing wway sullaze water 50 a3 Lo keep
the cump neat and tidy.

T The Contractor shall make necessary arranpement [or keeping the camp ares sueiticientdy lighted
to avoid avcident to the workers.
8 Sanitation:

The Contractor {5)shall make arrengement for conservaney and sanitation in the fahour Cips
accordingly 1o the rule of the Local Public Health and Medical Authority

g Wherever electric connection from NDPL/BSES is readily availshle the Contractor would
provide sufficient strect-lights for the labour camp as per directions of the Engineer-in-Charge,
Clause 19 I
The Engineer—In-Charge may require the Contractor to dismiss or remove from the site of the
work any person or persons in the Contractor (s) employment on the work who muy he
incompetent or misconduet himself and the Contractor shall forth with comply with such
requirements.
Clause 19 .1: _
It shall be the responsibility of the Contractor (84 to see thut the building under construction is
not occupied by any body unauthurized during construction. and is hand over 1w the Engineer-
in-Charge with vacant possession of complete building. 11 such building. though completed is
cccupied illegally, then the Engineer-in-Charge will have the option to refuse Lo accepl the said
building/buildings in that position any delay in acceptance on this account will be (reated as
delay in completion and for such delay a levy up to 3% of the Fatimated Cost pul to tender may
“be imposed by the Superintending Engincer, whose decision shall be final both with rigards to
the juslification and guantum and shall be binding on the Contractor. However the
Superintending Engineer muy require the Contractor, through a notice. lo remove the iliczally
eccupation any time on or hefore reconstruction and delivery,
Clause 20,
The Contractor shall comply with all the provisions ol the minimum wages Act 1948, and
Contractor Labour (regulation & Abolition Act 1970), amended from time to time & rules
framed there under & other labour laws alfecting the Contract lubour that may be brought into
force time to time.
Clause 21:
Waork not 1o be sublet Contract may be rescinded and Security Deposit torteited for sub-letting,
bringing or if Comtractor becomes insolvent. The Contract shall not be assigned or sublel
without the written approval of the Engincer-in-Charge and 11 the Contractor shall assign o
sublet his Contract or attemipt lo Ju so or become insolvent or commence an insoh LRCk
proceeding or make any composition with his creditors or attempt to du so. or if any bribe,
gratuity, gifl, loan. perquisite, reward or advantage pecuniary or otherwise, shall either directly
or indirectly. be given promised, or offered by the Contractor or any of his servants or ngents
ur any public oflicer or persons in the employment of Dethi Development Authority in any way
relating o his olliee or emplovment or il any such officer or person shall become in any way
indirectly or directly interested in the Controct. the Engineer-in-Charge on hehall of the
Autherity shall have pawer t adopt any of the courses speeilied in clause 3, thercol as he may
deem best suited to the Interest of Delhi Development Authority and in the event of any these
courses being adopted the consequence specified in the said clause 3 shall ensure.
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Clauve 73: Reasonable campensations without refereaces to actual loss
All sums payabie by way of compensoion under any of these conditions shall be considered a8
reasonable compensation to be applied 1o the use of Delhi Development Authority witho !
reference 1o the actual foss or damage sustained and whether or not any damage shall have been
5u5mn|‘."d.

Clause 23: Change in firms constitution to be intimated
where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be abtained before any change is made in the constitution of the Firm, Where the
Contractor is an individual or a Hindu undivided lamily business concern, such approval as
aforesaid shall likewise be obtained betore the Contractor enters into any partnership Agreement
where under the partnership firm would have the right to carry out the works here by undertaken
py the Contractor. If previous approval as aforesaid is nol obtained, the Contract shall be
Jeemed to have been assigned in contravention of clause 21 here of and the same action may
yaken, and same consequences shall ensure as provided in the said clause 21

Clause 24

All works to be exceuted under the Contract shall be executed under the direction and subject to
the approval in all respects of the Engineer-in-Charge wha shall be entitled to direct al what
point or points and in what manner they are (o be commenced and time to time carried on.

Clause 25:

The decision of the Superintending Engineer/Chief Engineer regarding the quantum af
reduction as well as justification there of in respects of rates for sub standard work below
gpecification which maybe decided 10 be accepted will be final and would not open Lo
grhitration.

Clause 26: Contractor o Indemnily D.D.A. against patent rights
The Contractor shall fully indemnify and keep indemnified the Delhi Development Autharity
against any action, claim or proceeding relating to inlringement or use of any patent or design or
any alleged patent or design rights and shall pay any realitics which may be pay@
of any article or part thereof included in the Contract. In the eviat of any claims made under or
gction brought against Delhi Development Authority in respeet of any such matlers as aforesaid,
the Cuntractor shall be immediately notified, thereof, and Contragtor shall be at liberty, at his
awn expense, o settle any dispute or to conduct any litigation that may arise these from,
provided that the Contractor shall not be liable to indemnify the Dethi Development Aul
the infringement of the patent or design or any alleged patent or Design right is the direct result
of an order passed by the Engineer-in-Charge, in this behall,

Clause 2T Deleted

Clause 18: , ; .
In the case of any class of work [or which there is no such Specifications as referred to in Rule-

|, such work shall be carried out in accordance with the B.LS./district Specifications. In case
there is no B.1.S./District Specifications, then in such cast the work shall be carried oul as per
manufacturers Specification. In case, there are no such Specifications, as required above, the
work shall be carried out in all respect in accordance with the instructions and requirements oi
the Engineer-in-Charge.
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Claase 29 (1) Withholding and lien in respect of sums from Contractor
Wherever any claims [or payment of anv sum money arise out of or under Contract or against
the Contractoi. the Engimeer-in-Charge or D.D. A, shall be entitled to withhold and also have o
lien to retain such sum or sums in whole or in parl from security, if any deposited by the
Contractor and for the purpose aforesaid, the Engineer-in-Charge or the DDA shall be entliled
to withhold the Security Deposit, il any, furnished as the case may be and also have a lien over

E the same pending finalization or adjudication of any such claim. In the event of the security

| being insufficient to cover the claimed amount or amounts or if no security has been taken from
the Contructor, the Engineer-in-Charge or the D.D.A. shall be entitled to withhold and have lien
to retain 10 the extent the such claimed amount or amounts referred to above. from any sum or
sums found payable or which may at any time thereafter become payable to the Contractor
utider the same Contract or any other Contract with the Engineer-in-Charge or the D.DLA or anv
Contracting person through the Engineer-in-Charge pending finalization of adjudication of any
such claim. It is an agreed term of the Contract that the sum or sums of money so with held or
retined under the lien relerred to above by the Enginéer-in-Charge or D.DLA. till the claim
arising out of or under the Conlract is determined by the competent court, and that the
Contractor will have no claim for interest or damages what so ever on any account in respect of
such with holding or retention under the lien referred to above and duly notified as such to the
Contractor. For the purpose of this clause, where the Contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the D.D.A. shall be entitled to withhold and also
have a len o retain wwards such claimed amount or amounts in whole or in part from any sum
found payable to any partner/Limited company as the case may be, whether in his individual
capacity or otherwise,

Clause 29 {ii)
Delhi Development Authority shall have right to cause an audit and technical examination of the
works and the final bills of the Contractor, including all supporting voucher, abstract ete. 0 |
made after payment of the final bill and i as a result of such avdit and technical exanmnaniw
any sum is found to have been over paid in respect of any work done by the Contractor under
the Contract or any work claimed to have been done by him under the Contract and found not to
have been executed, the Contractor shall be liable 1o refund the amount of overpayment and It
shall be lawful for Delhi Development Authority to recover the same from him in the mann»
prescribed in sub-clause (i} of this clause or in any other manner legally permissible, and if it is
found that the Contractor was paid less than what was due to him under the Contract in respect
of any work executed by him under it the amount of such under payment shall, be duly paid by
Delhi Development Authority 1o the Contractor, without any interest there on what so ever
Provided that Delhi Development Authority shall not be entitled to recover any/some aver paid,
not the Contractor shall be entitled 1o payment of any sum paid short where payment has been
agreed upon between the Chief-Engineer or Executive Engincer on the one hand and the
Contraclor on the other hand under any term of the Contract permitting payment for work after
assessment by the Chief-Engineer or the Executive Engineer.
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Clagse 30 - Lien in respect of any DDA, Works/Contract
Any sum of money due and payable to the Contractor {including the Seccutiry Depusit
refundable to him) under the Contract may be withheld or retained by way of lien by the
Enginger-In-Charge or the D.D.A. or any other Contracling persons or persons through
Engincer-in-Charge against any claim, The Englneer-in-Charge or D.ILA. or such other Person
ar persons in respect of payment of a sum of money arising out of or ender any Contract made
Contractor with the Enpineer-in-Charge or the D.DLA. or with such other person or persons. ILis
an agreed terms of the Contract that sum of money so with held or retained under this clause by
Engineer-in-Charge or the D.D.A. will be kept withheld or retained us such by Enginecr-In
Charge or the D.D.A. or till his claim arising out of the same Contract or any other Contract is
sither mutually settled or determined by the competent Court, and that the Contractor shall have
no claim for interest or damages what so ever on this account or any other ground in respect of
any sum of money with-held or retained under this clause and duly notified as such to the
Contractor.

Clause 31: .

The Contractor (s) shall make histheir own arrangement for unfiltered water required for the
work and nothing extra will be paid for the same. This will subject to the following conditions:
(a)That the water used by the Contractor shall be fit for construction purpose to the satisfaction
of the Engineer-In Charge.
{h)The cost of testing shall be paid by the Contractor.

Clanse 32: (i)
The Cantractor shall be allowed to construct temporary wells in Delhi Development
Authority land for taking water for construction purposes only after he has got permission of the

Engineer-in-Charge in writing. No charge  shall be recovered from the Contractor on this account, but

the Contractor shall be required to provide necessary safely arrangements 10 avoid any aceidents
or damage to adjacent building, roads and service lines. He shall be responsible for any accidents
or damage caused due to construction and subsequent maintenance of the wells and shat!

restore the ground to it's original condition  after the wells are dismantled on completion of the work.

Clause 32: (ii) Contractor to repair the wells’head pump at sites
Where there is no pipe water supply arrangement and the water is to be taken by the Contractor
from the wells or hand pumps constructed by the Delhi development Autherity no charge shall
be recovered from the Contractor on that account, The Contractor shall, however, drav vl
such hours of the day that it does nol interfere with normal use for which the hand pumps and
wells are intended, He shall also be responsible for all damage and abnormal repairs arising out
of his use, the cost of which shall be recoverable from Contractor on this account. The
Engineer-in-Charge shall be the final Authority to determine the cost recoverable from
Contractor on this account and his decision shall to binding on the Contractor.
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Clanze 3} Hetarn of surplus materials

Not withstanding any thing contained to the contrary in any or all of the clause of this Conlruct

where any materials for the exceution of the Contract gre procured with the assistance of Delhi
Development Authority either by issue from DDA stock or purchase made under order of
permils or licenses issued by DDA, the Contractor shall hold the said materials econonncally
and solely for the purpose of the Contract and not dispose of them without the permission of the
[.1.A. and retum, iT required by the Engineer-in-Charge all surplus materials or unservicenble
materials that be lell with him after the completion of the Contract or at it's ermination for any
reason whatsoever on being paid or credited such price al the Engineer-in-Charge shall
determine having due regard

to the condition of the materials. The price allowed to the Contractor however shall not exceed
the amount charged to him excluding the element of storage charges. The decision of the
Engineer-in-Charge shall be final and conclusive. In the event of breach of the atoresaid
condition the Contractor shall in addition throwing himself open to action for contravention of
the term of the Licenses or permit and or for eriminal breach of trust be liable to D.D.A. for ail
moneys, advantages or profit resulting or which in the usual course would have resulted to him
by reason of such hreach.
Clause 34: Hire of Plants & Machinery

The Plant and Machinery as per annexure (at Page, Jrequired for the work be issued to the
Contractor on hire basis on the condition given below.
34a)  Plant and Machinery when supplied shall be made availuble and taken al the

Departmental equipment shed as mentioned in the anmexure sand the Contractor shall bear the
cost of their carriage from shed to the site ofthe  work and back. (The Contractor shall
arcange his programme of work sccordingly to availability of Plant & Machinery
and no elaim whatsoever will be entertained from him for any deln

by Department.)

34(b)  The Plant and Machinery as stipulated above will be issued as and when available and
if required by the Contractor Rollers when required should be obtained form the
Department. The Contractor shall arrange his programme of work according to the
availability of Plant & Machinery and no claim whatsoever, will be entertal o0 1
him for any delay in supply by the Department,

34(c)  The hire charge shall be recovered at the prescribed rates from and inclusive of the date
on which the Plant and Machinery is made available & up to and inclusive of the date
of it's return in good order even though the same may not have been working for any
cause except fro major break down, due o no lault of the Contractor of faulty use
requiring more than 3 working days continuously
(Excluding intervening holiday and Sunday) for bringing the Plants in order. The
Contractor shall immediately intimate in writing to the Engineer-in-Charge
when any Planl or Machinery gets out of order requiring major repairs as aforesaid and
binding on the Contractor,
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The Engineer-in-Charge shall record the daie ond time of receipt of such intimation in
the log sheet of the Plant and Machinery. Based on this if the brenk down occurs before
lunch, the period of major break down will be computed considering half a day’s break
down on the day of complaint. |f the break down occurs in the post lunch period, the
period of major break down will be computed starting from the next working day. In
case of any dispute under this clause the decision of the Superintending Engineer shall
be final & binding on the Contractor,

The hire charges shown ahove are for each day of 8 hours (inclusive of the one hour

lunch break) or part thereof .

Hire Charges will include service of operating staff required and supply of
lubricating oil and stores for cleaning purpose. Power fuel of  approved type eg. fire
works and Kerosene oil, for running the Plant & Machinery  and also the full time
Chowkidar for guarding the Plant  an Machinery against any loss or damage. shall be

arranged by the  Contractor who shall be Tully responsible for the safeguard and

seeurity of Plants and Machinery. The Contractor  shall  on or before the
supply of Plant & Machinery signed an Agreement indemnifving the Department
againsl any loss caused to the Plant & Machinery either during transit or at the site of
work.

Ordinally no Plant and Machinery shall work more than 8 hours a day  inclusive  of
hour lunch break. In case of a urgent work, however the Enginecr-in-Charge
may, at his direction, allow the Plant and Machinery  toworked for  more than
normal period of 8 hours a day In that case the hourly hire charges for over time to be
born by the Contractor shall be 50% more than the normal proportionate hourly
charges (/8" of the daily charges) subject to a minimum of hall day's
normal chargeson any particalars day for working out hire-charges for over time, a

period of half an hour and above will be charged as  one houranda  period of less
than half an hour will be ignored,

The Contractor shall release the Plant und Machinery every 7" day for periodical
servicing and / or wash out, which may take about three to four hour or more, Hire
charges for full day/shall be recovered from the Contractor for the day of
servicing / wash out irrespective of the period employed in serving/wash out.

The Plant and Machinery once issued to Contractor shall nat be returned by on
account of lack of armangements of labour and materials etc on his part. The same
will be returned only when they require major repairs or when in the opinion of
the Engineer-in-Charge the work or & portion for which the same was issued is
completed.

Log book for recording the hour of daily work for each of the Plamt and

Machinery supplied to the Contractor will be maintained by the Department
and will be attested by the Contractor or his authorized apent daily. In case

Contractor contest the correctness of the entire and for failing to sign the Log
Book, the decision of the Engineer-in- Charge shall be final and biding on him.
Hire churges will he calculated according to the entries In the Log book, and
willbe  binding on the Contractor. Recovery on account of hire charge, for road

rofler  shall be made for the minimum numbers of days wnrkﬂd out on the
assumption, that a roller can consolidaie per day and maximum  quantity of material or
area of surfacing as noted against in the annexed slatement on Page............
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k) In the case of concrete mixers, Contractor shall arrange to get the honger
cleaned and the drum washed al the close of the work cach day or each aceasion
3N Te Contractor shall be responsible to retum the Plane and Machinzry in *he
same condition in which il was handed over to him and he shall be responsible o
all damages caused 1o the said Plam and Machinery at the sile of work or elsewhere
when in operation or otherwise or during including damages to or foss of parts and
for all losses due to this failure to return the same soon afler completion of work
for which it was issued The Divisional Engineer shall be the sole judge to determine
the liability of the Contractor and I€'s extent in this regard and s decision shall
b final and binding on the Contractor,
34(m) In case the road roller for consolidation are emploved by the Coatcactor
himself, the log book such roller shall maintained in the same manner as i5
done in case of Departmental rollers. The maximum quantity of any items  to e
consolidated for each roller day's shall also be same in annexure o clavse for less yse
of roller recovery or the less roller days shall be made at the stipulated issue raté.

Clause 35; Condition relating to use of Asphalted Materials

(i) The Contractor undertakes to make arrangements for the supervision of the works by the limms
supplying the tar or bitumen used, |
(ii) The Contractor shall collect the total quantity of tar or bitumen required for the work as per

standard formula before the process of painting is started and shall hypothecate it to the
Engineering-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of material in actual execution for reason other than Authorized changes of
specification and abandonment of portion of work, a comresponding deduction equivalent to 1he
cost of unused materials as determined by the Engineer-in-Charge shall be made and marterial
returned to the Contractors. Although the material are hypothecated to DDA, the (o
under takes the responsibility for their proper watch, safe custody and protection apainsl all risk.
The material shall not be removed form site of work without the consent of the Engineer-in-
Charge in writing.
(iv) The Contractor shall be responsible for rectifying defects noticed within a vear from the date of
completion of the work. The Security Deposited relating to a aphetic work shall refun: .
expiry of this period.
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Clause 36.Contractor ‘Superintendence, Supervision Technical Statf &
Employees.

(i) fhe Contractor shall provide all necessary supesintendence during execution of the work and as
long there after as may be necessary for proper fulfilling of the obligations under the Conlract.
The Contractor shall immediately afler receiving letier of aceeptance of the tender and before
commencement of the work, intimate i writing to the Engineer-in-Charge the name.
qualification, experience, age, address, and other particulars along with certificates of the
Principal Technical representative 1o be in charge of the work. Such qualification and
experience shall not be lower than specified in clause 36(iv). The Engineer-in-Charge shall
within 15 days of receipts of such communication intimate in writing his approval or otherwise
af such representative to the Confractor. Any such approval may, at any tUme be withdrawn and
i case of such withdrawal the Contractor shall appoint another such representative according 10
the provisions of this clause Decision of the tender accepting Authority shall be Mnal and
binding on the Contractor In this respect. Such principal Technical Representative shall be
appuinted by the Contractor soon after receipt of the approval from Engineer-in-Charge and
shall be available at site within Fifteen days of start of work.

If the Contractar (or any partner in case of fifm/company) who himself has such
qualifications, it will not be necessury fur the said Contractor to appoint such a principal
techmical representative but the Contractor shall designate and appoint 4 responsible ugent 1o
represent him and to be present at the work whenever the Cantractor is not in a position (o be so
present.  All the provisions applicable to the principle technical representative under the clause
will also be applicable in such a case to Contractor ar his responsible agent, The principal
technical representative andior the Contractor shull on receiving reasonable notice from the
Engineer-in-Charge or his designated representative (s) in charge of the work in writing or in
person or otherwise, present himself to the Engineer-in-Charge andior at the site of work as
required, to take instruction. Instruction given to the principal technical representative or the
responsible agent shall be deemed 1o have the same foree as if these have been given o the
Contractor. The principal technical representative andior the Contractor or his responsible
authorized agent shall be actually available ut site @t least un two working days every week.
these days shall be determined in consultation with the Engineer-in-Charge as well as fully
during important stage of execution of works, during recording of measurement of work and
whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall ulso note
down instruction conveved by the Engineer-in-Charge or his desigated representative in the

cite order book and shall affix is signature in token of noting down the instructions and in token
of acceptance of measurement. There shall be no objection if the representative! agent looks
after more than one work and not more than three work in same station provided these details
are disclosed to the Engineer-in-Charge and he shall be satisfied that the provisions and the
purpose of this clause are fulfilled satisfactorily.
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[t the Engincer-in-Charge, whose decision in this respect is final and binding on the Contracior,
is convinced that no Technical represcntative or agent is eltectively appointed or Is effectively
attending or fulfilling the provision of this cluuse. a recovery shall be effected from the
Contractor as specified in clause 36 and the decision of the Engineer-in-Charge as recorded in
the site order book and measurement recordad in Measurement book shall be final and binding
on the Contractor. Further if the Contractor fails to appoint a suitable technical representative ar
responsible agent and T such appointed persons are nat effectively present or do not discharge
their respansibilities satisfactorily, the Engineer-in-Charge shall have full powers 1 suspend the
execution of the work until such date a suitable agent appointed and the Contractor shall be held
responsible for the delay so caused to the work. The Contractor shall submit a certificate of
employment of the (echnical representative/responsible agent along with every on account
bill/Final bill and shall produce evidence, if at any time, 50 required by the Engineer-is -Charge.

{ii) The Contractor shall provide and employ on the site only such Technical Assistants as are
skilled and experienced in their respective felds and such toreman and supervisory as are
competent 10 give proper supervision to the wark. The Contractor shall provide and emplovee
skilled. semiskilled and unskilled labour as if necessary for proper and timely execution of the
work.

(i1} The Engineer-in-Charge shall be at liberty to abject to and require the Contractor to remove
undesirable from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is otherwise
considered by the Engineer-in-Charge to be undesirable, Such persor shall not be emploved
again at work site without the written permission of the Engineer-in-Charge and the persons <o
removed shall be replaced as soon possible by competent substitutes,

Clause 36(iv): Minimum qualification and experience required for principal technical

representalive,
(2)For works with Estimated Cost put to tender more than
(i) Bs. 10 Lacs for Civil Work Graduate or  relired
pussessing recognized
Diploma
(i) Rs.5 Lacs for Elect ‘Mech. Works
(k) For works with Estimated Cost put to tender.
(1) More than Rs.5 Lacs but less than
Rs.10 Lacs for Civil Works
(i) More Than Rs.1 Lakh but less then ' Recognized Diploma Holder
Rs.5 Lacs for Elect./ Mech, Works
{c) Discipline for which the Principal
Technical Representative should belong CivillElect/Mech,
(d) Minimum experience of works 10 years
(e} Recovery to be effected form the
Contractor in the event of not fulfilling the
provisions of clause 36.(j) iJRs. 4,000/-pm for Graduate
' iijRs. 2,000-pm for Diploma
Holder

Clause 37
The whole work may be split up between two or more Contractors ar a:.:Eepted in part and not in
entirely if considered expedient,
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Clause 38:
In pursuant to or under any law. natification or order any Royalty, Cess or the like become
payable by the D.D.A. and does not 3l any time becomes payable by the Contractor 10 the stale
Government/Local Authority in respect of any materials used by the Contractor. in the works
then in such a case, it shall be lawful to the D0.A. and it will have the right and be entitied 10
recover the amount paid in the circumstances as aforesaid lrom dues of the Contractor.
Sales tax or any other tax on material, Tax/Duty in respect of this Contract shall be payable by
the Contractor and Delhi Development Authority shall not entertain any claim whatsoever in
this respect.

Clause 39:
Without prejudice to any of the rights or remedies under ihis Contract i1 the Contractor dies,
Divisional Officer on behalf of the Delhi Development Authority shall have the option ol
terminating the Contract without compensation to the “heirs’ ol the Contractor

Clause 40: If any relative working in D.D.A. such Contractors not allowed to tenders.
The Contractor shall not be permitted to tender for works in D.D.A. Zone (responsible for award
and execution of Contractors) in which any of his near relatives is posted as divisional
accountant or as officer in any capacity between grades of CE and LE. (both inclusive) in the
D.D.A. He shall intimate the names of his near relatives. if any who are working as group A or
group B & C officer in D.D.A. He shall also intimate the names of these persons who are
working with him in any capacity or are subsequently emploved by him and near relatives of
any groups A or groups B & C officers in the D.D.A. - Any breach ol this condition by the
Contractor would render him liable to action under Clause-3 of the Agreement. In addition, he
would also liable to be debarred form tendering in future in DDA,
Note: By the terms near relatives is meant wife, husband. parents anil grand parents, children,
brothers, sisters, uncles. aunts, cousin and their corresponding in-laws.

Clanse 41:
No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Delhi
Development Authority is allowed to work as a Contractor or employee of a Contractor .ot «
period of wo years afler his retirement from Authority’s service without prior permission of
Delhi Development Authority in writing. This Contract is liable to be cancelled if either the
Contractor or his employee is found at any time to be such a person who had not obtained the
permission of the Delhi Development Authority as aforesaid, before submission of lender
engagement in the Contractor’s service as the case may be.

Clause 42:
(k) The Contractor shall see that only required quantities of material are got issued. Any such
materials remaining unused and in perfectly good condition at the time of completion or
termination of the Contract shall be returned to the Enginger-in-Charge at a place where
directed, directly by him by notice in writing under his hand if he shall so require, credit for
such materials will be given at the prevailing market rate not exceeding the amount charged
from him excluding the element of storage charge @ 2.0% levied at the time of issue of
materials to him. The Contractor shall also not be entitled to cartage and incidental charges for
returning the surplus material from and to the above said stores where these were issued.
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(1} After completion of the work the theoretical quantity of cement 1o be used in work shall be

calculated o the basis of statement showing guantity of cement to be used in Jiflerent
items of work provided in Delhi Schedule of Rate 2002 with | to 3 Comrectior Slips. In case
any item is executed forwhich the standard constants for the comsumption ol cement anc
not available in the above mentioned stalement or gan not be derived, the samie shall be
calculated on the basis of standard lormula 1o be laid down by the Superintending Engineer
of the circle concerned. Over this theoreucal quantity of cement shall be allowed a variation
upte 3% plusiminus for work upto the Estimated Cost of which pot to tender is less than
Rs.5 Lacs and 2%+ for works the Estimated Cost of which put to tender is more than
Rs.5 Lacs. The differcnce of the quantity of the cement actually issued to the Contractor
and theoretical quantity including authorized variation, if not returned by the Contractor,
shall be recovered at twice the issue without prejudice w the provision of the refevant
conditions regarding return of materials governing the Contracts, In the

event of it's being discovered that the quantity of cement used js less than the guantity
ascertained allowing vanation on the minus side (as stipulated above).the cost of quantits
of cement not 5o uscd shall be recovered from the Contractor on the basis of Stipulated
lssue rates and cartage o sile.

{iii} The provisions of foregoing sub-clavse shall apply mutatis mutandis in the case of steel

section, reinforcement of structural steel (each dinmetersisection or category shall be
considered separately) except that theoretical quantity of the steel shall be taken as the
guantity required a5 per design or as authorized by the Engineer-in-Charge including
authorized lap pages plus 3% wastage due to cutting inte pieces. Over this theorelical
quantity 2%plus/minus shall be allowed as variation due to wastage being more or less.

(v} After the completion of the work the actially quantity of cables (other than underground

cablesjwire conduct’ G.LS.C.L pipes G.L/M.S. sheets used in the various items of work
shall be calculated on the basis of messurements recorded in the Measurement Books for
purpose of payment and for assessing the consumption of materials used on works Dver
this quantity a variation of 3% plus shall be allowed for wastage of majerinks Jurig
execution in case of cable, wire, conduit pipes/G.L/C.1/SCL. pipes and 10% plus in case of
G.L/M.S. sheet. The difference in quantity recorded in the measurement book including
authorized variation as states above, if not returned by the Contractors.shall be recovered at
twice the issue rates plus cartage to site, with out prejudice to the provisions of the releoant
condition regarding return of materials governing the Cantracl.
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(v}

(i)

Aller campletian of the work the theoretieal quantity of bitumen 10 be used vn works shall
be calculated on the basis of CEWE statement showing quantily ol hitumen Lo be used in
different items of work provided in the Delhi Schedule of Rates 2002 with | lo 3 Correction
Slips, The theoretical guantity of bitumen to be used in the work shall be calculated on the
basis of standard formula s taid down by Superintending Engineer of the concerned circle
for other then DSR ftems. Over the said theoretical quantity of Ditumen a variation up to
plus {excess) 2.5% shall be allowed.

The differcnce in the quantity of bitumen actually jssued to the Contractor and the
theoretical quantity shall be recovered wl Twice the [ssue Rate of Bitumen withoul
prejudice Lo the provision of the relevant conditions in the Agreement regarding return of
materiuls governing the Contract, In the event of it his been discovered that the quantity
caleulated in the manner aforesaid (no variation) is on the lower side, the cost of quantity of
bitumen not s used shall be recovered by the Contractor on the basis of stipulated issued
rate + carlage thereof up 10 site.

The provision made above are without prejudice to the rights of the Delhi Development
Authority to taken action against the Contractor under the condition of the Contractor for
not doing the work according to the prescribed specification.

{vii)The material shall be issued to the Contractor at the place of delivery as mentioned in the

{viii)

(ix)

(%)

|x1)

schedule. If these are delivered at any other site, the difference due o ¢artzge will adjusied
accordingly. The Contractor shall have to cart the materials at his own cost t the site of the

work as soon as these are issued. The material shall be issued between the working hours

and as per rules of the Delhi Development Authority's Go down as framed from lime to

time,

The Contractor shall hear all incidental ¢harges, storage and safe custody of materials

M.S. Round bars and TMTY Tor Stegl shalt be issued in lengths as available in the Stores,

Mo claim on this account shull be entertained,

The Contractor shull construct suitable go downs at the site of work for storing the

materials sale against damages from sun, rin dampness fre theft ete. He shall alse empl

necessiary watch and ward established lor this purpose.
Cement bags shall be stored in separate godowns as per typical godowns  sketeh attached,
with pucca floor and weather proof raol and walls. Fach  godown shall be provided with
a signal door with two locks. The kev's of one lock shall remain with DDA Junior
Engincer-in-Charge of work, and  that of the olher lock with the authorized agent of i
Contractor-at the site of work, and that the cement is removed form the godown according to
the daily requirement with the knowledze of hoth the parties. The cement bags shall
stacked on proper floor consisting of two lavers of dry bricks laid on well consolidated.at a
level o at least one foot above ground level. These stacks shall be in rows of 2 bags and 10
bags high with a minimum 279" clear space around, The bags should be placed
horizontally continuous in each lines as shown in the accompanying sketch. The day to
day receipts and issue accounts of cement shall be maintained by the Junior Engincer-in-
Charge and signed daily by the Contractor or his suthorized agent  (stipulated materials
shall not be issued on 2™ Saturday, Sunday & Gazette holidays).




Caused 43 DELETED
Clause 44: Compensation during war like situation

The work (whether fully constructed or not) and all materials, tools and Plants, scaffolding.
temporary building and other things connecied therewith shall be at the sk of the Contractor until the
work has been delivered o the Engineer-in-Charge of work, and a certificate from him o that effect
oblained. In the event ol the work, any materials properly brought to the site tor incorporation in the
work being damaged or destroyed in cansequence af hostilivies of war lke operation, the Contractor
chall. when ordered ( In writing) by the Engineer-in-Charge 1o remove uny debris from the site, collect
and properly stack and remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the Contract rates in accordance with provision of this Agreements for the work of
clearing the site of debris, stacking or removal of serviceable materials and for the reconstruction of all
works ordered by the Fngineer-in-Charge, such payment being in addition to compensation up to the
value of work originally executed before being damaged or destroyed and paid for.

In case of work damaged or destroyed but not already measured andd paid for, the compensation
<hall be assessed by the Divisionad Officer up to Rs.5000/~ and by the Chief Engineer for a higher
amount. The Contractor shall be paid for the damages/destruction suffered and for restoring the material
at the rate. based on the analysis of rates tendered for. in accordance with the provisions of this
Agreement. The certificate of the Engineer-in-Charge regarding the quantity of material and the purpose
for which they were collected shall be final and binding on !l parties to this Contract. Provide always
that no compensation shall be payable for any loss in consequence of hostilities or war-like operutions.

(a) Unless the Contractor had tuken all such precaution against air-raid deemed necessary by the
AR Officer of the Engineer-in-Charge.
{b) For materials ete. not on site of the work or for any 1ools and Mants, Machinery. scaffolding,

temporary buildings and other things not intended fur the work, [n the event of the Contractor
having to carry oul reconstruetion as aforesaid, he shall be allowed such extension of times for
it's completion as is considered reasonable by the Divisional Cllicer.
Clause 45:
The Contractor shall deposit royalty and obtain necessary permit for supply of red bajr stone
kankar etc. from local Authority
Clause 46
Security Deposit for the work shall not be refunded till clearance from the labour officer is
obtained by the Contractor,
Clause 47: DELETED

Clause 438: | \
I'he Contractor shall comply with the provisions of the apprentice Act, 1961 and ihe rules und

order issued there under form time to time. 1 he fails to do so. his failure will be a breach of the Contract
and the Engineer in charge may in his discretions cancel the Contract The Contractor shall be liable lor
any pecuniary liability arising on account of any violation by him of the provisions of the said Act.
Clause 49: Anti Malaria Measures

The Contractor shall at his expenses make necessary arrangement for under taking anti-malaria
measures including drainage at places as abandoned howdyes, Waler tanks, excavated sites ete where
water is likely to stagnate an cause mosquito breeding. The Contractor shall comply with every
reasonable directions of the Engineer-in Charge.
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BAFETY CODE

Suitable scattolds should be provided lor workmen for all works that can not be safely done
from the ground or from solid construetion except such short period works as can be done safely
from ladders. When u ladder is used. an extra mazdoor shall be engaged for holding the Tadder
and if the ladder ts used for carrving material as well, suitable foot-holds and hand-holds s}
be provided on the ladder and Judder shall he given an inclination not sleeper than Y to 1(14
horizamtal and 1 vertical).

Seaffolding or Staging more than twelve feet ahove the ground or fAoor, swing or suspended
from an overhead support or erected with stationery support shall have a guard rail properly
attached or bolied, braced and otherwise secured at least 3 feet high above the fioor or platform
ot stich sealfolding or staging and extending along the entire length of the outside ends thereof
with enly such opening as may be necessary for the delivery of the materials. Such scaffolding
or staging shall be so fastened as to prevent it from swaying from the building or structure,
Working platforms, gangways and stair ways should be so constructed that they should not 3L
unduly or unequally and if the height of the plate form or the gangway or the stairway is more
than 12 feet above ground level or floar fevel, they should be closely boarded and should have
adequate width and should be suitable fastened as described in (2) above

Every opening in floor of a building or all working platforms shall be provided with suitable
means to prevent the fall of persons or materials. ||"f: opening can be protected by providing
suitable fencing or railing whose minimum height shall be 3:-00 (9tem)

Safe means of aceess shall be provided to 4l working platforms and other working places.
Every ladder shall be securely fised. No portable single ladder shall be over 30 feet (9m) in
length, while the width between side rails in hung ladder shal| in no case less than 11 %™ (29
emb. for ladder up to and including 10 feet (3.05m) in length. For longer ladder this widih
should be increased at last 4™ (6mm) for each additional foot of fength. Uniform step spacing
shall not exceed (27 (30 cm), Adequate precautions shall be taken to prevent danger from
Electrical equipment. |he materials on any of the site of work shall not be so stacked or place.
as to cause danger or inconvenience [o any person or public. The Contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses to defence of every sult, action or other proceeding at Jaw that may brought by any
person for injury sustained owing 1o neglect of the above precautions and to pay any damasss
and cost which may be awarded in any such suit. action or proceeding to any such person o
which muy. with the consent of the Contractor, be puid o compensate and claim by any such
person.

Excavation and Trenching:-

All trenches four feet more in depth, shall at all times be provided with @t least one ladder for
100 feet /30 m in length or fraction thereof. Ladder shall extend from boltom of the trench to at
least 3 fect (90 cm) above the surface of the ground. The side of the trenches which are 5°-0
(1.5 Mt) or more in depth shall be stepped back to give suitable slope or securely held by timber
bracing so as to avoid the danger of sides to collapse. Excavated materials shall not be placed
within 5 feet (1.5m) of the trench or hall of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or under cutting shall
done,
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Demalition:
Before any demolition works is commenced and during the progress of the wirk following

safety measures shall be taken,

()
(b)

(ch

B.

All roads and open areas adjacent to the work site shall either be closed or suitable nroteete:|

No Electric cable or apparatus which is liable 1o be source of danger or 4 cable ur apipuratus
used by the operator shall remain electrically charged.

All practical steps shall be taken o prevent danger to persons ermployed from risk of fire o
explosion or fooding. Na floor, roaf o other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

All necessary personal safety equipments, g3 considered adequate by the Engineer-in-

Charge, should be kept available for the use of the persons emploved on the site and maintained in o
condition suitable for immediate use and the Contractor should take adequate steps o ensure
proper use of cquipment by those concerned.

The following safety equipments shall invariably be provided.

(a)
(h)

(c)
(d)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective gogeles,

Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder's protective cyes shields,

Stone breakers shall be provided with protective gogeles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in Sewers, Storm water piped drains and manholes, which are in
active use, the Contractor shall ensure that the following safely measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the JE or any
other higher officers.

Al least 5 to 6 manholes at upstream and downstream should be kept open for 4 1o

hours before any man is allowed to enter into the manhale for working inside.

Before entry, presence of Toxic gases should he tested by inserting wel Jead acetate paper,
which changes colour in the presence of such gases and gives indication of their presence.
Presence of oxygen should be verified by lowering a detector lamp into the manhole. In case. no
oxygen is found inside the sewer line, workers should be sent only with oxyeen &

Safety bell with rope should be provided to the workers. While working inside the manhole,
such rope should be handed by two men standing outside to enable him 1o be pulled out during
emergency.

The area should be barricaded or cordened of by suitable means 1o avoid mishaps of any kind,
Proper warning sign should be displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of stippery nature of the malba,

No smoking er open flames shall be allowed near the blocked manholes being cleaned.
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iix)

ix)
{xi}

(xii)

(i)

{xiv)

[xv)

{xvi)

(1)
(i)
(iii)

(iv}
(v}

=fi)-

workers should not be allowerd to woik inside the manhale continuously. They should be given
rest intermittently, The Engineer-in-Charge may decide the time up to which a wairker may be
allowed to work continuously inside the munhole.

Gias mask with oxyeen cylinder should be kept at site for usc in Emergency.

Air blowers should be used tor flow of fresh air through the manholes. Whenever called for

portahle air blowers are recommended for ventilating the manhioles. Ihe Motors for these shall

be water proof and of waally enclosed Lype. Nen sparking gas engines also could be used bt
they should he placed al least 2 meters away from the opening and on the leeward side protected
from wind so that they will not be 4 source of friction on any inflammable gas that might be
present,

The waorkers engaged for the cleaning the manholes and sewers should be properly trained
before atlowing to work in the manhale.

I'he workers shall be provided with Gumboots or non spacking shoes, bump helmets and gloves,
non-sparking tools, safety lights and gasmasks and portable air blowers {when necessary ), They
must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines,

Workman descending a manhole shall try cach ladder step of rung carefully before putling his
full weight on it to guard againdt insecure fastening due Lo cotrosion of the rung fixed to
manhole wall,

If 2 man has received a physical injury he should be brought out the sewer immediately and
adequate medical aid should provided to him,

The extent to which these precautions are be taken depend on individual situation, but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard, in an
individua) case, will be final.

The Contractor shall not employ men amd women below the age of 18 years on the work of
puinting with products conlining lead in any form, Where ever men above the age ol 18 vears
are employed on the work of lead puinting the following precautions should be taken,

Nu paint containing lead or lead products shall be used except in the form of paste or ready -
made painL.

Suitable face masks should be supplied for use by the workmen when paint is applied in the
form of spray on u surface having lead paint is dry rubbed and Scrapped.

Overalls equipments (all safety eguipments) shall be supplied by the Contractors to the
Workmen when paint is applied in the form of spray on a surface having lead pain dry rubbed
and scrapped.

Overalls shall be supplied by the Contractors so the workmen and adequate [ucilities shall be
provided o enable the working painters 1o wash during the execution of works.

White lead. sulphate of lead, or product comaining these pigments shull not be used in

painting operation except in the form of pastes or paint ready tor use.

{vi)

Precautionary measures shull be taken wheneyver required to prevent damage arising  from

the application of a paint in the form of pastes or paint ready for use, in the form of spray
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{vii) Precautionary measures shall be taken whenover required e order 1o prevent danper arising
oul form dust caused by drv rubbing down and SOrAPPIng.

(vili)  Overalls shall worn by working painters during the whole working periad.

{ix} Suitable arrangement shall be made to prevent clothing put on during working  hours heing
spoiled by painting materials,

(%] Cases of lead poisoning and suspected lead poisoning shall be notified and subsequently
verificd by medical man appainted by the caompetent Authority of FLILA
%) The D.D.A. may require necessary medical examination of the workers.

- (i) Instruction with regard tg special hyuienic precautions to be taken in the nainting trade shall be

distributed to working painters,

(10 When the work Is done near any place where there is risk of drawing, all necessary equipments
should be provided and kept ready for use and all necessary steps to be taken for PromplL rescue
ol any person in danger and adequate provision should be made for prompt first aid treatment of
all injuries likely to be sustained during the course of work.

{11 Use of hosting machines and toals including their attachments, anchorage an supports shall
conform to the following standards or conditions.

(ifa)  These shall be of pood mechanical construction, sound material and adequate strength and free
from patent defect and shall kept repaired and in eood working order,

(h) Every rope used in hoisting or lowering materials o 45 a means of suspension shall be of
durahle quality und adequate strength and free from patent defecs.
(ii} Every crane driver or hoisting appliance operator shall be properly qualified and no person

under the age of 21 years should be [n-Charge of any hoisting machine including any
scaffolding which gives signal to operator.

(i) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safc working load shall be ascertained by
adequate means.

Every hoisting machine having all gears referred to above shall be plainly marked with
safe working load. In case of  hoisting machine having a variable safe working load. each safe
working load and the conditions under which it is applicable shall be clearly indicated, No part
of any machine or any pear referred to shove in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

{iv) In case of Departmental machines. {he safe working lodd shall be notified by |he

Electrical Engincer-in-Charge. As regards Contractor’s machines the Condractor shall notify the
safe working load of the machine to the Cngineer-in-Charge whenever  he  brings  any
Machinery to site of work and get it verified by the Electrical Engineer concerned.

(12)  Motors, gearing, transmission, eleciric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguard. Hoisting appliance should be provided with such
means. as will reduce to the minimum risk of accidental decent of Lhe load. Adequale
precautions should be taken 10 reduce to the minimum risk of any parl of a suspended load
becoming accidentally displaced. When workers employed on electrical installation which are
already energized, insulating mask, wearing apparel, such as gloves, seeves and boots as may be
necessary should be provided, The worker should not wear any ring, watches and carry keys or
other materials which are good conductors of electricity,

TECTY  Am(p



2

(137 All scaffolds. ladders and other <afety devices mentioned or described hercin shall be
maintsned in safe conditions and no scaifold Ladder or equipment shall be altered or removed
while it is use. Adequate washing facilities should be provided at or near places of work.

(L4} Ihese safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for the compliance uf the sufety
cade shall be named there in by the Contractor.

(151 To ensure effective enforcement of the rules and regulations rekating 1o safety precautions, the
arrangements made by the Contraclor shall be open to inspection by the Labour Cifticer or
Engincer-in-Charge of the Authority or their representative.

{16 Mot withstanding the above Clause { I} to (15) there are nothing in these to cxempt (he
Cantractor from the operating of any other Act or rule in force in the Republic of India.
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITRY ARRANGEMENTS

FOR WORKERS EMPLOYED BY D.D.A. ORITS CONTRACTORS

1. Application '

These rules shall apply to alt building and construction warks in charge of Delhi Development Authority

in which Twenty or more workers are ordinarily employed in any day duning which the Contract work is

PTORress.

2. Definitions

“Waork place” means a placed where at an average fifty or more wurkers are ordinarily emploved in

connection with construction work.

| arge work place™ means o place where at an average 300 or more workers are ordinarily employed in

connection with construction work.

3. First Aid Facilities:

{a) At every work place there shall be provided and maintained. so as to be easily accessible during
working hours, first aid appliunces including an adequate supply of sterilized dressing colton
wool. The appliances shall be kept in good order and in large work place, they shall be placed
under the charge of a respensible person who shall be readily available during working hours.

] At large work place where hospital facilitios are not available within easy distance from the
work. First Aid posts shall be established and run by a trained compounder.

(c) Where fﬂrge work place are at remote from regular hospitals. an indoor ward shall be provided
with one bed for every 250 employees. - : )

{d} Where large work places are situated in cities, wwn or In their suburbs and no beds are

considered necessary owning to the proximity of city or town hospitals, suitable transport shall
be provided to facilitate removal of urgent cases 1o the hospitals at other work places. Some
conveyance facilities, such as a car. shall be kept readily available to take injured person or
persons suddenly serious to the nearest hospital.
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4. Drinking Vater

(Y] I evers wark place, there shall be provided und maintained at suitable places, which is casih
accessible to labour, g sufficient supply of cold water fit tor drinking. '

ib Where drinking water is obtained from an intermitlent public water supply. each work ploce
shall provided with storage where drinking water shall be stored,

{e) Every water. supply or storage shall be at distance of not less than 50 feet from any lat+ine, ()

o other source of pollution. Where water has to be drawn from an existing well which is within
such proximity of latrine. drain or any other source of pollution, the well shall be properiy
chlorinated before water is drawn form it for drinking. All such well shall be entirely closed in
and be provided with o trap-door which shall be dust and water proof,

() A reliuble pump shall be fied to each covered well, the trap-door shall be kept locked and
opened only for cleaning or inspection which shall be done at least ance a month.

(e The Contractor shall supply only potable water in the labour camps. Samples of water shall be
drawn Irom the sources of water supply in the fabour camps every month and got tested from
MCD lab by the Contractor, Wherever drinking water is supplied 1o the labour camps through
water tankers, sumples shall be drawn from the tanker and got tested. [n water storage tanks
chiorine tablets shall be added from time o time a3 per requirements so that potability of water
remains intact. No extra payment shafl be made on this account to the Contractor.

5, Washing and Bathing place: :

(i) Adeguate washing and bathing places shall be provided separately for man and
women.,
(i} Such facilities shall be conveniently accessible and places shall be kept clean, hygicnic

and in dried condition
6. Seale of accommodation in Latrines and urinals
(i) Latrines and urinals shall be provided within the premises of every work,

on the following scale:
No. of szats

(@) Where the number of persons does not exceed 50, 2
ib) Where the number of persons exceeds 50, but does k!
Mot exceed 100,
{c) In particular cuses the Executive Engineer shall 3 per 100

have the powers to vary scale where necessary.

(i} Latrines and urinal for women:

[T women are emploved, separate latrine and urinals, sereened those formen and marked in
the vernacular in conspicuous letter “For women only™ shall be provided on the scale |aid in rule
6 (i),

(iii) Latrines and urinals

Except in work- places provided with water flushed latrines, connected witha  water  borne
sewage system, all latrines shall be provided with receptacles on dry earth system which he
cleaned at least four times duilv and at least twice  every during working hours and kept in steictly
sanitary condition. The  receptacles shall tarred inside and out side at least once a year,
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(iv) Construction of latrines
The inside well shall be constructed of masonry of some suitable heat-resisting. non-absorbant

raterials and shall be cement washed inside and out side at least once a year, The dates of cemend

washing shall be maintained for this purpose and kept available for inspection. Latrine will not

be of standard lower than borehole system and should have thatched roof.

{v) Disposal of Excreta

Uniess otherwise arranged for by the Local Sanitary Authority, arrangements  for proper
dispesal of excreta by incineration at the work place shall be made by means of a suitable incinerator
approved by the Assistance Director of Public Health or the Municipal Medical Officer of Health

s the case may in whose jurisdiction the work place is stated. Alternatively  exrecta may be disposed

of by putting a layer of night soil at the bottom of pucca tank prepared for the purpose  and

covering it with a 6" layer of waste or refuse and then covering with a layer of earth for a

forthright (when it will tum into manure).

7. Provision of shelter during rest:

At every work place there shall be provided free of cost two suitable sheds, one for meals and
the other for rest separately for the use of men and women. The height of each of the shelter
shall not be less than 11 feet (3.35m) from the floor level to the lowest part of the roof. The
sheds should be of thatched roof and mud flooring will be provided with dwarf wall around not
less than 2-1/2 feet (76cm). Sheds should be kept clean and the space provided shall be on the
basis at least 5 square feet (0.465qm) per head.

8. Creches:

(a) At every work place, where 50 or more women workers are ordinarily employed, thers shall be
provide two tents for the use of children under the age of 6 years belonging to such women. One
it should be used for infant’s games and play and other as their bed room. The tent shall not
be constructed on a lower.
lower standard than the following:

{i) Thatched roof
{1i) Mud floor,
(iii)Planks spread over the mud floor and covered with matting.

The tents shall be provided with suitable and sufficient opening for light and ventilation. There shall be

adequate provision of sweeper to keep the places clean. There shall be two dais in attendance. Sanitary

utensils shall be provided to the satisfaction of the Health Officer of the area concerned, The

tent shall be restricted to children, their attendants and mother of the children.

(5 Where the number of women workers is more than 23 but less than 50, the Contractor shall
provide at least one tent and one dais to look after the children of women workers.

(c) The size of créche shall very according to the number of women workers.

(d) The créche shall be properly maintained and necessary equipment like toys ete. shall be
provided.

9, Canteen

A cooked food canteen on a moderate scale shall be provided for the benefit of workers
whenever it is considered expedient. of the Contracts.

L)
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CONTRACTOR'S LABOUR REGULATIONS

SHORT TITLE
These regulation, may be called the “Delhi Development  Authority Contractior's Labour
Repulations.

i. DEFINITION

In these regulations, unless otherwise expressed or indicated, the following words and
expression shall have the meaning hereby assigned to them respectively that is to say.

(1. “Labour™ means workers employed by Delhi Development Autharity or its Contractor directly
or indirectly though sub Contractor or other persons or by an agent on his behalf, on a pavment
not exceeding Rs. 3470/ per month and will not include supervisory stafT like Overseers ete.

(ii). “Fair Wages™ means wages, whether for time or piece work fixed and notified at the time of
inviting lenders under the provision of the minimum wages act from time to time not be less
than minimum rates of wages fixed by the Govt. of N.C.T. Delhi vide Notification
No.F.12(142)/02/’MW/Lab./1016 dated 13-3-2007 or as amended from time tir lime (plus
consumer price index) '

(iii).  “Contractor™ shall included every person whether & sub—Contractor o head man agent
employing labour on the work taken on Contract,

(iv).  “Wages™ shall have the same meaning as defined in the payment of wages act and includes time
and piece rate wages,

2(a)  Normally working hours of an employee should not exceed § hours a day. Working day shall be
so arranged that inclusive of intervals for rest, it shall not spread over more than 12 hours on
any day.

(b} When the worker is made to work for more than 9 hours on any day or for more than 48 hours
in any week, he shall be given overtime for the extra hours put in by him at double the ordinary
rate of wages and children shall not be made to work extra.

(e} Every worker shall be given a weekly holiday normally on Sunday in accordance wth i
provision of the minimum wages (Central) Rules 1950 as amended from bme o lme
irrespective of whether such worker is governed by the minimum wages act 1948,

3. Display of notice regarding wages ete.
(a) The Contractor shall before he commences his work on Contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in on -

place on the work, notice in English and in the local Indian Language spoken by the majonity of
the workers giving the minimum rate wages which have been certified by the Executive
Engineer, the Chief Engineer or Regional 1abour commissioner as fair wages and the hours of
work which such wages are eamed and the actual wages being paid. (and other relevant in
formation)

(b} Send a copy of such note to the certifying officer as EE/CE and required Labour
commissioner

4, Payment of Wages
(i) Wages due 1o every worker shall be paid him direetly or though other person

authorized on this behalf,

(ii) All wages shall be paid in current coin or in currency or in both.,
(iii) Arrears claimed after 3 months after the completion of the work shall not be
entertained. i
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5. Fixation of wage periods

The Contractor shall 1ix the wage periods in respect of which swages shall be pavable

() No wages period shall exceed one muonth,

i The wages of every worker cmploved on the Contracl shall be paid (a) in case ol
establishment in which wage period is one week, within three days fram the end of the
wage period und (b) in the case of other establishments.

Before the expiry of 7" day or 0™ day from the end of the wage period
according 1o the number of workers employed in such establishment doey

it exceeds 100,

{1} Where the employment of any worker s terminated by or on behall of the Contractor,
the wages eamed by him shall be paid before the expiry ofthe  day succeeding the one
on which his/her employments is terminated.
{iv) All payment of wages shall be made on a working day except when the work 18
completed before the expiry of the wage period in which case final payment shall be made
4&hours of the last working day at work site and during the working time.

Note:- The term “Working day” means a day on which the work for which

the labour employed is in progress.

5. Wage book and wage Slip etc.

(1)

()
(iii}

(iv)

rhe Contraclor shall maintain a wage book of each workerin sucha  form as may be

convenient, ai the place of work but the same shall include the following particular:-

a)  Name of the worker.

(b} Rate of daily or monthly wages.

(¢}  NMature of work on which employed.

(dy  Total number of days worked during each wage period.

(e} Dates and period for which worked overtime.

(f)  Gross wages payable for the during wage period.

(g  All deduction made from the wage with an indication, In each casg of the grom
which the deduction is made

(h)  Wage actually paid for each wage period.

Signature or thumb impression of the worker.

The Contractor shall ulso issue a wage slip containing the atoresaid  particulars 1o
each worker, emploved by him on the work at least aday  prior 1o the day of gishursement
of wages.

The Contractor shall issue an Employment Card in the prescribed form 11 10 cach
worker on the day of work or entry into his employment. [f the worker has already any such
card from the previous employer, the Contractor shall merely endorse thal employment

card with relevant entries. On termination of employment the employment Card shall
again be endorsed by the Contractor and returned to the worker.

#The Contractor shall issue an Attendance cum Wage Card as per Form iv
enclosed to each worker on the day of work on entry into his employment”
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7. Register of Unpaid wages:

The Contractor shall maintain a Register of unpaid wages in such form a5 may  be

convenient al the place of work hut the same shall include the following particula. s

{a} Full particulars of the labourers whose wages have not been paid.
(b} Reference number of the muster roll and wage register.
(e Rate of wages,
(d) Wage peniod,
4] Total amount not paid,
N Reasan for not making payment,
iz} Howe the amount of unpaid waees was utilized.
(h) Acquaintance with date
8, Register of Accidents
The Contractor shall maintin 4 register of accidents in such forms as may be convenient
at the work place but the same include the following particulars:
ia) Full particulars of the labourers who met with accident.
(b} Rate of wages,
(ch Sex
{d) Age
(e) Nature of accident and cause of accident,
{n Time and date of accident.
(g) Date & time when admitted in hospital
ih} Date of discharge trom the hospital
(i} Period of reatment and result of treatment,
() Percentage of loss of earning capacity and disability as assessed by Medical Otficer.
k) Claim required to be paid under Workmen's Compensation Act.
(1 Date of payment of details of the person to whom the same paid.
{m) Amount paid with details of the person Lo whom the same was paid
(n) Authority by whom the compensation was assessed.
(v} Remarks,
9. Fines and deductions which may be made from Wages
The wages of a worker shall be paid to him without any deductions of anv kind except
the fellowing.
(a)  Fines. (List of acts and Omission tor which fine can be imposed)
(i) Willlul subordination or disobedience, whether alone or in combination

with another.

(i) Theft, fraud dishonesty in connection with Contractor’s business or

property of the DLIDLA.

(iii} Taking or giving bribes or any illegal gratification.

{iv) Habitual late attendance

(v) Drunkenness’, fighting, riotous or indecent behavior,

(vi) Smoking near or around the area where combustible or other materials e,
stacked. .

{vii)  Habitual negligence,

{viii)  Habitua! indiscipline.

(ix) Causing damage to work in progress or to property of the D.DA. or the

Contractor.
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(x) Sleeping on duty,

(i) Malingering or slowing down work.

(xii)  Giving false information regarding name, age, father's name ete.
(xiii)  Habitual loss of wages cards supplicd by the employers.

(xiv)  Unauthorized use of employer’s property or manufacturing, or making of
unautharized articles at the work place.

(xv) Bad workmanship in constructions and maintenance by skilled workers which

isnol  approved by the Department and for which Contractors are compelled
to undertake rectification,

{xvi)  Making false complaints and or misleading statements.

(xvil) Engaging in trade with in the premises of the establishment.

(xvili) Any unauthorized divulgence of business alfairs of the employers

(xix)  Collection or canvassing for the collection of any money withinthe ~ premises  of
any establishment unless authorized by the employers.

(xx)  Holding Meeting inside the premises without previous sanction of the employer.

(xxi) Threatening or intimidating any workman or employee during the working hours
within the premises.

() Deduction for absence from the duty, i.e. from the place or places, where by the
terms of his employment, he is required to work. The amount of deduction shall be in
proportion to the period for which he/she was absent.

(e} Deduction for damage or loss of goods expressly entrusted to the employed
person, [or custody, or for loss of money or any uther deduction ~ which he is

required to account, where such damages or loss is directly attributable lo his
neglect or default.

(d) Deduction for recovery of advances or for adjustment of over payment of wapes,
advances granted shall be entered in a register.
ie) (i) any other deduction, which the Central Government may from time to time
allow.

(ii) No fine should be imposed on any worker save in respect of such  acts and
omissions on his part as have been approved by the Chief Labour Commissioner,

(iii) No fine shall be imposed on a worker and no deduction for damage or loss

shall be made [rom his wags until worker has been given an opportunity for showing
cause against such fines or deductions.

(iv) The total amount of fing which may be imposed in any one wage period on a
worker, shall exceed an amount to three paise in a upees of the total wages, payable fo
him in respect of that period.

(v) No fine imposed on any worker shall be recovered from him by installment or
affer the expiry of sixty days from the day on which it was  imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the Act or

omission in respeet of which it as imposed.

Register of fines, etc.

The Contractor shall maintain a register of fines and a register of deduction for damage or loss
in form Nos. 1 and 2 respectively which should be kept at the place of work.

The Contractor shall maintain, both in English-and the local Tndian Language, a list approved
by the Chief Commissioner. clearly stating the Act of Omission for which penalty, or fine can
be imposed on a workman and display it in a good condition in a conspicuous place on the
work.
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11 Preservation of Registers.
The wage book, the wages slips, the register of unpaid wages, the registers of zccidents. the
registers of fines, reduction required to be maintained under these regulations shall be preserved
for 12 months after the date of last entry made in the end and shall be made available fur
inspection by the Engineer-in-Charge, or Labour Welfare Officer or any othet officer,
authorised by Ministry of Urban affairs & Employment Government of India in this hehalf,

12 Power of Labour Welfare Officer to make investigations or Enquiry
The Labour Welfare Officer or any other person authorized by the Central Government on thelr
behalf shall have power make enquiries with a view to ascertaining and enforcing due and
proper observance of the fair wage clauses and provisions of these regulations. He shali
investigate into any complaint regarding the default made by the Contractor or Sth-Contracior
in regard 1o such provisions,

I3 Repart of Labour Welfare Officer

The Labour Weltare Officer or any other person authorized as aforesaid shall submit a report of
his investigation or enquiries (o the Executive Engineer concerned indicating the extent, il any
to which the default has been committed with a note that necessary deduction from the
Contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the Contractor under clause 14 of these regulations actual payment of
labourers will be made by the Executive Engineer after the Regional Labour Commissioner has
given his decision on such appeal.

The Executive Engineer shall arrange payment to the labourers concerned within 45 days from
the receipt of the report from the Labour Welfare Officer or the Regional Labour Commissioner
as the case may be.

14. Appeal against decision of Labour Welfare Officer.
Any person aggrieved by the decision and recommendations of the Labour Welfare Otficer or
other pérson so authorized may appeal against such decision to the Regional [abour
Commissioner within 30 days from the date of decision, forwarding simultaneously a copy of
his appeal to the Executive Engineer concerned but subject to such appeal, the decision of the
Officer shall be final and binding upon the Contractor,
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{5, Prohibition regarding representution Through Lawyer.

(i) A workman shall be entitled 1o be represented in any investipation of enguiry under these
regulations by:

(a) An officer of the Registered | rade Union of which he is a member,

(b} An officer of federation to Trade Unions to which the trade referred o in clause (a) Is affitiated.

(c) Where the employer is not & member of any registered trade union, by an officer of a Registered
Trade Uinions. connected with the Indusiry in which the worker is emploved or any other workman
employed in the Industry in which the worker is employed.

{ii) An employer shall be entitled to be represented in any investigation or enguiry under these

regulations by:

(a) An officer of an association of employers of which he is 4 member.

(b} An officer of an federation of associations of employers 10 which association referred to in
clause (a) is affiliated.

(e Where the employer is nol & member of any association of employers by an officer of

Association of employer connected with the industry in which the emplover is engaged or other
employer, engaged in the Industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or
Enquiry under these regulations.

16, Inspections of books and slip
The Contractor shall allow inspection of the wages books and the wage slips, the register of
unpaid wages, the register of accidents. and the register of fines and deduction to any of his
workers, or to his agent at a convenient lime and place after due notice is received from the
Labour Welfare Officer or any person authorized by the Central Govt. on his behall.

17 Subimission of Returns:
The Contractor shall submit periodical returns as may be specified from the lime to time.

18. Amendments:
The Central Government may frem time 1o lime add 1o or amend the regulations and or any
questions as to the application/interpretation or etfect of those regulations, decision of the Chief
{.abour Commissioner or Deputy Labour Commissioner the Government of the India or any
persons authorized by the Central Government on that behalf shall be final.
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GENERAL CONDITIONS

Defore tendering. the tenderer shall inspect the site of work and shall fully asguaint 15me=If
about the conditions with rezard w site. nature of oil, availabilitv of materials, extent of leads
and lifts involved in the work{cver the entire duration of Contract) including lncal conditions,
traffic restrictions, obstructions and other conditions for satisfactory execution of the work.
He should take into constderation all such factors and contingencies, while quoting his rates.
Mo claim whatsoever shall be entertained by the Department on this aceount.

Periphery of works area shall be the srea shown in the lay outl plan of the scheme,

The Contractor must study the Specifications and conditions carelully before wndering and
drawings referred in the tender documents are available for inspection of intending tenderers
in thee olfice of the Exceutive Engineer.  Tenderers, shall inspect the same and aquint
themselves with the work 1o be exccuted.  Tenderers who shall desirous to have these
drawings; can nhtain them by making payment as decided by the Enginver-in-Charge. The
Contractor shall have no claim with relerence to these drawings in respect of any ol the rates
after acceptance of the tender.

The Architectural, stroctural and other services drawings for the work shall at all 4ime be
properly correlated before executing any work and no claim whatsoever shall be entertained in
this respect.

The Contractor shall have to make approaches, to the site, il so required and keep them in
good condition for transportation of labour and materials as well as inspection of works by the
Engineer—in-Charge. Mathing extra shall be paid on this account. :
The building work shall be carried out in the manner o as w comply in all respects with the
requirement of relevant bye-laws ol the local body under the jurisdiction of which the work 15
o be executed. The work of water supply and internal sanitary installation, external water
supply. drainage and Electrical Work shall be carried out as per bye-laws of the local bady
and the Contractor shall produce necessarv completion certificate whenever reau ol 1o
such Authority after completion of work. Nothing extra shall be paid on this account, The
Contractor shall associates specialized apencies lor sanitary and waler supply, The work is w
be carried out through licensed plumber and sanitary installation agency, For electnical work,
special conditions for electrical work may be seen. The Contractor shall get external water
supply, sewerage & storm water design approved for the work from concerned Department
immediately afier awand of work at his level and nothing will be paid on this account by the
Department.

The work shall be carried out in such manner so a5 not o interfere or effect or disturb other
works, being executed by other agencies. ifany. He shall arrange his work with that of the
others in an aeceptuble and coordinated manner and shall pecform it in proper sequence to the
complete satisfaction of the Engineer —in-charge. Any damage done by the Cottractor to any
existing work shall be made good by him at his own cost.  Otherwise the same suall be got
done at his risk and cost.
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12.

13.

14.

16.

s

I'he Contractor or his authorized representative should always be available of the site of work
{0 take instructions Lrom Departmental officers, and ensure proper execution of work,

No work shall commenee in the absence of Contractor’s cngineers and they shall cedify in
writing about the correctness of Tayout, alignment of structure and shall ensure stability of all
structural and other huilding items.

All work and materials brought and left upon the ground by the Contractor or by his orders for
the purpase of forming part of the works, are to be considered to be the property of the DDA
and the same are not Lo be removed or laken away by the Contractor or any other person
withoul consent in writing of the Engineer -in-Charge but the D.0LA is not to be in any way
responsible for any loss or damage which may happen to or in respect of any such work ot
materials either by the same being lost or damaged by weather or otherwise,

Royalty at the prevalent rates and all other incidental expenditure shall have to be paid by the
Contractor on all the boulders, metal shingle, carth sand bajri ete. collected by him for the
axceation of the work directly to the concerned revenue Authority of the State or Central
Government. His rates are deemed to include all such expenditure and nothing extra shall be
paid.

The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience
to the owners, tenants of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution of smoke, streams and waterways, He shall make
good at his cost and o the satisfaction of the Engineer-in-Charge, any damage to roads, paths,
cross-drainage works or public or private property whatsoever caused by the execution of the
work or by traffic brought thereon by the Contractor. Utmiost care shall be taken to keep the
noise level to the barest minimum so that no disturbance as far as possible is caused to the
oceupants/users of adjoining buildings.

Existing drains, pipes. cables. overhead wires, sewer lines, water lines and similar services
encountered in the course of the execution of the work shall be protected against the
damage by the Contractor at his own expense. The Contractor shall not store materials or
otherwise occupy any part of the site in a manner likely to hinder the operation of such
services.

The work shall be executed and measured as per metric dimensions given in the Schedule of
Quantities, drawings etc.(FPS units wherever indicated are for guidance only).

One flat as directed by Engineer-in-Charge will be selected as sample flat in which samples of
all items taken in schedules of quantities shall be exccuted by Contractor and got it approved
by Engineer-in-Charge before such items arc executed on the project. However he shall
complete one sample unil within nine months from the date of start of the work.

The above site will be given on temporary basis. After the completion/stoppage/rescission of
the work. clear site shall have to be handed over to the Engineer-in-Charge. Similarly the site
for labour camp given to the agency shall be retuned after the completion/stoppage/
rescission of the work free from all the occupation.

All the above land is handed over only for the execution of shove mentioned work.  An
Agreement with regard to handing over fand for above mentioned use anly is to be made by

the agency.
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18 If the agency delayed the vacation of occupied area of land after the completion recorded!
stoppage/rescission of the work. he will charged at the rate Rs.1.30.000¢- per month per
hectare. The decision by the SE will be final and binding,

19. The Contractor shall give the following under faking in respect of laking over of land in the
tollowing proforma.

['We herby undertake that:
(i) Full site free from #ny encroachmenl has been handed over to mefus on......oooe

(it) The labour tenls........... in nos. pitlched by mefus at site us shown on the sile
plan duly signed be me/us belongs to mefus

(iii) The site oftice, casting yard, labouratory etc., will be constructed as per the plan

attached,

ivl  Construction of labour tents near the work siles shall be avoided as far as possible. The
tinal bill shall not be paid unless all the tents are cleared & removed from the site,

20, The Engineer-in-Charge shall not be precluded oc stopped for taking any measurements, and
framing of estimales or detaining any certification made either before or aller the completion
and uceeptance of the work and pavment. from showing the true amount and character of the
works performed any materials furnished by the Contractors and from showing that by such
measurements, estimates or certificates in nature are incorrectly made, such that the Engineer
in-charge shall not be precluded or stopped Fom recovering from the Contractor such
damages as il may be sustained by reason of his failure to comply with the terms and
conditions of the Contract.

21. Engineer-in-Charge shall have full powers (o send workmen employed on the premises to

~execute fittings and other work not included in the Contract for whose operation the
Contractor is to afford every reasonable facility during ordinary working hours provided that
such operations shall be carried on in such manner as not to hinder the progress of the work
included in the Contract.

22, The Contractor shall execute his work, 50 as not to interfere with or hinder the progres: ¢
completion of the work being performed by other Contractors or piece meal workers or by the
Engineer-in-Charge and shall as fur as possible arange his work, shall place and dispose off
the materials; being used or removed, so as not to interfere with the operations of the other
Contractor, piece meal workers, or of DDA or other Departments. He shall arrange his work
with that of the others in an acceptable manner and shall peform it in proper sequence.

23. Any permission, il required from police authorities or other Departments for closing or culting
of the road will be obtained by.the Contractor al his own, He will have no ¢laim [or any
financial |oss or extension of time on this account.
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24 Shops
Restarants, Tea shops or Kiosks shall not be allowed to put up by the Contractor in the works
areadlabour tents area. Temporary kiosksisiput up by the Engineer-in-Churge shall be laken
by the Comtractor on lease which i 1o be determined on the date of completion or termination
of Contract whichever
is earlier. and the rate of Rs.300.00 per kiosks per month shall be recovered from the
Contractor {rom the bills paid. On date of completion of the work or termination of Contract
whichever is earlier, the kiosksts) shall be vacuted by the Contraclor and a vacant possession
shall be given over to fhe Engineer-in-Charge failing which penalty shall be levied on the
Contractor at the rate of Rs. 130000 per day of delay involved,

25. Constraction of labour tents near the work sites shall be avoided as far as possible. Whenever
labour tents are pitched, the Contractor shall prepare & plan of the allotted area by the
Engineer-in-Charge for this purpose 1o be occupied by the labour of the construction agency
reflecting thereon, the number of lents to be constructed.  The final bill shall not be paid
unless all the tents are cleared from the site.

26 1 the event of ans ditference of opinion among site representative in carrying out the item of
work in accordance with the Agreement. the Engineer-in-Charge shall decide the issue and his
decision shall be final and binding on the Contractor and the Contractor shall be bound to
carry out the instruction to complete the work in time. At no point of time the Contractor shall
stop execution ol the work on any ground whatsoever.

21 Unless stated otherwise, rates quoted by the Contractor shall hold good for work at all heights
and depths. The Contrector shall not be paid any thing extra for maintaining in good
condition 4!l the work exccuted 11l completion of the entire work; nor o account of damage
to thee works caused by rains or other natural phenomenon during the execution of works,

28 Payment for work in different floors. extra for items for RCC, brick work above different floor
levels shall be made at rates provided for these items. For operations of these rates, the loor
level shall b considered as the top of main structural RCC slab in that [loor viz. top of RCC
slah in main room and not the top of any sunken or depressed floor for lavatory slabs.

29. The rate shall be inelusive of working under water and adverse conditions and wluding
pumping out or bailing out water. unless otherwise specified in the nomenclature. This will
include water encountered from any source such as rains, floods, sub-soil water table being
high or any cause whatsoever,

3. Lowest Rate of the item shall be paid in case the item appears in more than one Schedule
of Quantities of the same Confract.
il Cutting of holes in walls, floors, chhajjas. R.C.C. slabs etc- The tendered rates shall include

the cost of cutling holes wherever required and making good the same, nothing extra shall be
paid Jor this.

32 The material will be issued to the Coniractor at the place of delivery as mentioned in the
schedule of materials. If these are delivered at any other site, the difference due to carlage
will be adjusted accordingly. The Contractor shall have to cart at his own cost the materials o
the site of work as soon as these are issued. The muterial will be issued during the working
hours and as per rules of D.DA. godowns as framed [rom time to time.

33 The Contractor shall bear all incidental charges for cartage, storage and safe custody of
materials.
34, All materials obtained from DDA, store or otherwise shall be got checked by the Engineer-

in-Charge of the works on reeeipl of the same al site before use.
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Levy of Taxes.

Tendered rates are inclusive of all taxes and Jevies pavable under the respective statutes.
However pursuant (o the Constitution Act, 1982 [l any. further tax or levy 15 imposed 1
statute after date of receipt of tenders and the Contractor Lthere upan necessarily and properly
pays such taxes/levies, the Contractor shall be reimbursed the amount so paid provided such
payment. if aay, is not in the epinion of Superiniending Engineer{whose decision shall be
final and binding) attribute 1o delay in execution of work under the control of the Contractor.
The Contractor shall keep necessary hooks of account und other docunient for the purpose ol
this condition as may be necessary and shall allow inspection of the sume by u duly
authorized representative of DDA and further he shall  furnish  such  other
mlormation/documents as the Eneineer —in-charge may require.

The Contractor shall within a period of 30 days of imposition of any further 1ax or levy,
pursuant to this Constitution Act,1982 give a written nolice there of to the Engineer-in-
Charge that the same is given pursuant to this condilion together with all necessary
information relating thereto,

The Contractor shall leave such recesses. holes, openings ele. as may be required for the
clectric, air-conditioning and other related works for which inserts, sleeves, brackets conduits.
hase plates. clamps etc. shall be supplied free of cost by the Contractor unless otherwise
specifically mentioned and the Contractor shall fix the same at the time of casting of
concrete, stone work and brick works if required, and nothing extra shall be payable on this
accounts unless other wise mentioned in the item/Cantract.

The Contractor shall submil drawings of staging and shultering arrangement, electrical and
fire-fighting works for approval of Engineer-in-Charge . The Contractor shall aiso submit bar
binding schedule for approval of Engineer-in-Charge before execution.

The Contractor shall make his own arrangements for vbtaining electric connections, if
required, and make necessary payments directly to the Department concerned.  The
Department will however make all reasonable recommendations to the Autihority

this regard.

No foreign exchange shall be made available by the Department for the purpose of
procurement of equipment, Plants, Machinery, malerials of any kind or any other items
required to be carried out in execution of work.

The work of electrification, Horticulture and other internal and external servicss (i !
carried out simultaneously by other agencies with the work being tendered for against the
enclosed Contract documents. The Contractor shull aftord necessary facilities for the same,

The Contraclor shall be required to do the work of development simultaneousty along with
huilding work, us per the direction of Engineer-in-Charge.

Cantractor may be required to execute the work under foul position and nothing extra for
exccuting the work in foul position/condition is payable.

—_—
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No payment will be made to the Contractor for damage caused by rains. or other natural
calamity during the sxccution of the works and no such claim on this account will be
entertained unless specified otherwisc.

The empty containers shall not be remaved from the site of work till the relevant item of work
has heen completed and permission obtained from the Engineer-in-Charge.

The malba‘garbage removed from the site shall be disposed off by the Contractor &t any
suitable place as directed by the Engineer in-charge. Nothing extra payahle for this.

(a) The field staff shall keep the record of initin! levels and final levels of all such luw lying
area.

(b} The surplus soil/carth shall be disposed off as per directions of Engineer-in-Charge.

All materials which are specified to be tested at the manufacturer’s works shall satisfactorily
pass the test in presence of the authorized representative of Engincer-in-Charge before being
teed in the work. In case all requisite testing faclities are not available al the manufacturer's
premises, such testing shall be conducted at labouratory approved by the Engineer-in-Charge.
The item of External plastering shall be taken afier getting the approval of the Engineer-in-
Charge. The item of external finishing if got executed from another agency may need a close
co-ordination between the items of external plastering and finishing for which the Conlractor
shall have to work in close liaison with the second agency as pr the direction of Engineer-in-
Charge.

Rarricading of excavated trenches on both sides of the trench to the height of 1.60 meters with
galvanized steel plain sheet of 1.00mm thick(Class-l)fixed on 100mm dia Sal Ballies 3m,
apart with nails ete. will be done by Contractor as a safety measure and nothing extra will be
paid for. He will also provide red strips on sheets with aluminum paint 75mm wide
alternatively on outsides of sheets vertically and no extra payment wil be made on this
account.

The Contractor shall, during the currency of the Cuntract, when called upon by the Engineer-
in-Charge, engage and also ensure cngagement of sub-Contractors and other employee b the
Contractor in connection with the works, apprentices for such periods as may be requires o)
the Engineer-in-Charge. The Contractor shall then train them as required under the
Apprentices Act, 1961 and the rules made thereunder and shall be responsible for all
obligations of the employer under the said Act, including the liability to make payment(s) to
apprentices as required under the said Act.

)
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SAFETY OF WORKERS:

In respect of all labourers dircctly or indirectly emploved in the work for the performance of
the Contracior’s part of this Agreement, the Contractor shall at his expense arrange for the
safety provisions as per the latest edition of India Standard Safety Codes shown below and
shall at his own expenses, provide

for all facilities in connection therewith. In case the Contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be lable to pay penalty prescribed under
relevant clauses of these tender documents for each default and in additional the Enginesr-in-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover
the cost incurred in on that behalf from the Contractor and no claims shall be entertained,

iy LS:3006 Partl  Safety code for Scaffolds and Ladders.

i) L5 3696 Part 1l Safety code for Scaffolds and Ladders Part 1] Ladders.

iii) LS:76 Safety code for Excavation work.
iv) LE:4031 Safety code for Blasting and Drilling operations.
v) L8:4138 Safety code for working in Compressed air.
vil  1L.S: 5121 Safely code for piling and other deep foundations.
vii} 1.5: 5916 Safely code for constructions involving use of
Bituminous materials.
vili)  LS:7293 Safety code for working construction Machinery.
ix) L5 7969 Safety code for storage and handling of building
materials.
%) Any other ¢code as per directions of Engineer-in-Charge.

QUALITY CONTROL:

52,1 Contractor shall be fully responsible for the quality of work be executed as ner
prescribed specification, relevant BIS codes and drawings. All work unie
course of exccution or executed, in pursuance of the Contractor shall at all time be
apen to the inspections and supervision of the Quality Control Wing! Vigilance of
DDA & CTE. Contracter shall be required to uncover the hidden item whenever it
is required by CE (QC) or CTE for checking measurements, quality of work and
Specifications ete.

522 The Divisional Officer (Civil and Elect) of DDA will  also
examine the work executed from the point of view of scope of work, inventory of
fittings and fixtures and Specifications for the various item before the work is finalized.
If in the opinion of the CE (QC) or CTE, any of the work has been executed with
improper material or defective workmanship, failure to do so will make him liable for
penalty and other actions under clause 14 of PWD-8 of Agreement. [f during any of
the wisit, use of sub-standard material or improper workmanship is noted by the
Divisional Officer or his Superiors or CE(QC) or any of the authorized representative
or his supervisors, the same also be promptly rectified on getting a written notice to do

TR AR e
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Sewerage Works:
21| The Comiractor shall cary out the work of sewer lines in close co
ordination with works of the services in ine area.  The Contractor shall have po
financial or other claims arising out of lack of co-ordination,

L
tad

332 No payment shail be made for the excavalion for RCC pipe lines for the partion,
covered by excavation for construction ol manholes.
33.3 Carth excavated from trenches shall be stacked at a distance from the top edge of

excavation, equal to depth of the wrench below ground level or equal tol.5m
whichever is greater.

334 SFR.C. Covers should be engraved with dawe of manufacturing. name of
manufacturer and IS1 mark and DDA,

4 Where ever necessary the S.C.1. pipes and G.1. pipes shull be fixed in R.C.C.

columns, beams etc.with serub plugs and nothing extra shall be paid for it.

35. G.1. pipes of various size as specified & stipulated will be issued by the  Department from
1.0.A. stores only for item of water supply and sanitary instaflation. For ather item involving
the use of Gi.1pipes and M.S._pipes of various size such as hand rails, rain water pipes, spouts &
flush pipe etc. the Contractor shall make his own arrungement and no extra claim on this
account will be entertained by the Department. Fire Hydrant shall conform to 1.5, 909- 1975,

56. The Contractor is to provide, at all times during the progress of the works and the muaintenance
period, proper means of access, with ladders. pangwiys ete. and other necessary attendant to
move and adopt as directed for the inspection or measurements of the works by the Engineer
in-charge or his authorized representative.

57. The following specialized works shall be carried out by specialist persons or manufaclurers
with the written approval of the Engineer in-charge.

i} Stone & marble works.

i) Steel doors, windows and rolling shutters.

iily  Terrazzo tile flooring/ mosaic flooring/glazed tiles and ceramic tiles/exposed
aporegate finished plaster i/c prit wash.

iv)  Flush doors/fire doors.

v) Painting & polishing. )

vi) Water proofing treatment of roof, lerraces, baloonies, sunken

portions  of toilets in all floors, water lunks etc.

58. Where the Contractor is required o provide materials of certain sizes or weights whick may
have gone out of market due to change over to metric standard, substitutes conforming to the
nearest equivalents on the higher side, as approved by the Engineer-in-Charge, shall be used.
No ¢laim of extra payment shall be entertained on this account.

. The Contractor shall make the following available readily and in good working condition at
site to ensure proper quality of work. Theodolite. Dumpy level with staff, steel tapes, slop
watch, platform type weighing machine of 200 Kgs. Capacity, steel balance with weights,
spring balance, slump cone with tamping rod, 15 ¢m cube moulds, 24 Nos. Plumb Bob, spirit
level, Vernier! Micrometer, Calibrated cylinder, Hammers. thermometers etc.

60. The layout alignment and the orientation of the different members of the struciural works
should be carried out after thoroughly checking the drawing and obtaining clarification. if any
from the Engincer-in-Charge. The setting oul work should be carried outby the precision
surveying instruments and got approved from the Engineer-in-Charge.  The Contractor shall
arrange the neccssary equipment and instruments.

L
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I'he Engineer-in-Charge shall requireiwhere he deems 5o necessary) to provide grooves of
approved pattern between various surtaces such as timber/ plaster, exposed apgregate/ plaster/
concreted exposed concreted brick work, ceiling’ walls, skirting’ plaster between various
concreting operations of same or different members{ particularly in the uxpﬂscci conerele
wurk) or as required ete. such grooves shall be provided without extra charges and the
Coontraclor’s rate [or various items are deemed to include the cost of all labour, tools awd
materials required for making such grooves.

Large sized details shall take precedence over small sized drawings. The Contractor shall
verify all dimensions at site,

Where directed by the Engineer-in-Charge. the Contractor shall provide permanent bench
marks, Likewise, any other levels or line or points specifically required by the Engineer-in-
Charge shall be built-in. The Contractor shall carefully protect and preserve such important
mark during execution of work.

Whenever directed by the Engineer-in-Charge with a view to obtain exposed face concrete by
itself, form work shall have to be provided by the Contractor in specific pattern as required
and instructed. A sample of the exposed face finish shall be made by the Contractor and the
same shall be got approved
before the works is started. Due care shall be taken while removing the form work, Time
allowed for such shuttering shall be as per decision of Engineer-
in-Charge. On removal of form work, the surface shall be rubbed with carborandum stone, so
45 10 give a smooth finish and to match the surrounding surface. No patching up with cement
plaster or otherwise shall be allowed. If however, any honey combs, beoken edges, or ugly off
sets ete. are found, the Contractor shall have to re-do the work without any extra charges. The
material used for shuttering for exposed concrete shail be only timber with freshly sawn
surfaces or as approved by the Engineer-in-Charge.

The Contractor shall be responsible for getting the necessary tests certificates
concerned branch of Municipal Corporation and also to get connection for the draluage and
water supply from the concemned branch of Municipal Corporation.

The work shall be done in conformity with the plans and within the requirements of the
general Architectural, Air Conditioning, Electrical and Structural Plans. This work shall be
properly coordinated with the work of the other trades. Hangers and sleeves, struciur
opening shall be furnished in time for their installations as other work proceeds.

{a) The plumbing drawings are diagrammatic, but shall be followed as closely as actual
construction and work permits.

{b) The Architectural drawing shall be co-related with the plumbing drawings to all
dimensions and shall be followed.

(a) The recommended positions of the fitlings, fixtures, control value, tanks ele. as shown on
the drawing will be adhered 1o as Far as possible,

(b} If there is discrepancy due to incomplete description’ ambiguity or omission in the drawing
and other documents, whether original or supplementary, forming the Contract, either found
on completion or during progress of the work, the Contractor shall immediately, on
discovering the same, brought to the notice of the Engineer-in-Charge and the decision of the

Engineer-in-Charge shall be final and binding on the Caontractor.

WM amppy
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I'he Contractor shall submit the complete set of original and further two copies of additional
drawings to the Engineer-in-Charge after completion of the work. The drawings must give
with the following information.
(1) Run of all pipe and diameter on all floors and the vertical stacks.
(h) Location and seizes of all control valves access panels and other equipments.
{¢) LL, of all manholes including [.1.. at out fulls.
No completion certificate will be issued until the drawings as aforesaid are submitted by the
Contractor,
During the progress of the work, completed portions of the building may be occupied and put
to use by the D.D.A, but the Contractor shall remain fully responsible for maintenance of the
installations till the entire work covered by the Contract is satisfuctorily completed.
(a) Separate godowns shall be provided for OPC & PPC storage.
(b} No P.P.C. should be used in R.C.C. frame structure specially in the
exposed portion like ehajjas, balconies, open terraces, Wp roofs,
extendad beams, open stair cases and slab beams in toilets.
The Contractor shall be responsible for any activity, authorized or
Unautharized, going on within the site arca handed over to him by the
Department for construction/development/maintenance or for any other
purpose. The Contractor shall also be responsible for informing the Engineer
in-Charge, in writing, wherever their supervision is essential. Further this
shall not be a ground for seeking time extension in completion of the work
andior for claiming any loss and/or damage by the Contractor, if at all this
causes prolongation of completion of work.
SPECIAL CONDITIONS
The site for the work is available.
Sub-soil water table at work site is reported to be about....cooovinnn
helow the general ground level as per soil investigation report. The water level is likely to
rise during rainy reason, but nothing extra shall be paid for the work under subvsoil witer.
A detailed programme in the form of precedence network diagram is to be submitted to the
Engincer-in-Charge within 15 days after award of work. Any modification suggested by the
FEngineer-in-Charge shall be incorporated in the Bar Chart. It will be ensured by the
Contractor that the time schedule laid down in the aforesaid Bar Chart is adhered to. In
case of any slippage, the time lost will have to be made good by the Contractor by speeding
up the activities. In such case, he shall be bound to follow the revised programme decided
by the Engineer-in-Charge. The programme chart should include the following.
i) Descriptive note explaining sequence of various activities.
if) Network {bar chart/precedence network)
i} Programme for procurement of materials by the Contractor.
iv) Programme of mobilization of Machinery/equipment.
v)] Time schedule for the requirement of material to be supplied by the Department.
vi) Cash [low statement.
If the Contractor fails to submit the BAR chart, the Engineer-in-Charge shall get it
prepared at the risk and cost of the Contractor,
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Contractor shall give the Engineer-in-Charge on the 4" day of each month, the progress report
of the work done during the previous month, The progress of work will be reviewed periodically
by the Engineer-in-Charge with the Contractor and shorttalls, it any, will be sorted out. The
Contractor shall there upon take such action as may beé necessary to bring back his work to
schedule without additional cost to the Department.
The submission of detuiled programme. for approval by the Engineer-in-Charge, o the
fumishing of such particulars shall not relieve the Contractor from any of his duties or
responsibiliy under the Contract, This 15, without prejudice to the right of the Engineer-in-
Charge to take action against Contractor as per terms and condition of the Agreement.
In prder te adhere the programme, if the work i5 to be carried out in more than one shift and no
claim on this account shall be entertained. Contractor will have to give advance notice in wriling
to Engineer-in-Charge for executing any work in odd hours i.e. bevond normal working hours
between 1 AM to 3 PM. Contractor shall arrange suitable, to and fro transportation {or DDA
site stalf -+ their residences. in case the site staff is required to stay beyond office hours,
Contractor shall be allowed 15 days for mobilization from the date of issue ol letter of award for
the work.,  During this period Contractor will mobilize Plant & equipment and complete other
preliminaries like approval of quarry, mix design, trial mix ete.
(a)The Contractor shall provide and maintain C.G.1 sheet barricading not less than 2.5m n
height from ground level duly painted in white and green as
required according to the rules. Wherever, compound wallffencing exists this provision will not
be insisted upon. Nothing extra shall be paid for the same.
(b The Contractor shall take all necessary measures for the safety of traffic during constructicn
and provide, ercet and maintain such barricades. including signs, marking, flags, lights and
flagman as necessary, at either end of the excavation/embankment and at such intermediate
points, as directed by the Engineer-in-Charge for the proper identification of construction area,
He shall be responsible for all damages and accidents caused due to negligence on his part,
These provisions are in addition to the satety measures already mentioned in PWD-8
Contractor shall provide one signboard of size Imx3m, displaying name of the Department, anu
the project, architeets, consultant and main Contractor, as approved by the Engineer-in-Charge.
MNothing extra shall be paid on this account.
Some restrictions may be imposed by the security staftfDelhi Police on the working and for
movement of labour, materials etc.
1)The movement of trucks and vehicles shall be regulated in accordance

with rules and regulations as approved by competent Authority.
it§The Contractor shall be bound to follow all such restrictions/instructions and

nothing extra shall be pavable on this account.

i) No claim  whatsoever will be cntertained by the Department on
account of any restrictions (including temporary suspension of work ) imposed by the
security agencies in execution of work,
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QUALITY ASSURANCE

0.1 The Contractor shall ensure guality control measures on different aspects of construgtion
including materials, workmanship and correct construction methodologies to be adopted.

1.2 The Contractor shall intimate the source of various raw materials namely aggregate, cement,
sand, waler etc. to be used on the work and get it approved from the Engineer-in-Charge.
Trial mixes for controlled concrete shall be prepared using the approved materials. The
Contractor shall stick to the approved source unless it Is absolutely unavoidable. The
change,if any, shall be done with the prior approval of the Engineer-in-Charge for which
tests etc. shall be carried out by the Contractor at his own cost.

11.1 {a)SAMPLES OF MATERIALS: The Contractor shall submit to the_Engineer-in-Charge
samples of all materials to be used in the work for approval before procuring bulk supplies and
before commencing the work, These approved samples shall be preserved and retained in the
custody of the Engineer-in-Charge as standards of materials and workmanship till the
completion of the work. The cost of such samples shall be borne by the Contractor and nothing
shall be payable on this account. Preference shall be given to those articles which bear 15|
certification mark. In case articles bearing ISI Certification mark are not available, the quality
of samples brought by the Contractor shall be judged by the standard laid down in the relevant
181 Specifications. All materials and articles brought by the Contractor to the site for use shall
conforms Lo the samples approved which shall be preserved till the completion of the wark.

(b} Coarse sand will be used aller washing in case silt contents is beyond permissible limit.

112 SUB STANDARD MATERIAL/WORK: In case any material/work is found sub
standard the same shall be rejected by the Engineer-in-Charge and the same shall be
removed from the site of work within 48 hours, failing which the same shall be got
removed by the Engineer-in-Charge al the risk
and cost of the Contractor without giving any further notice and time.

113 TESTING OF MATERIALS: Even IS] marked materials may be subjected to quality test
al the discretion of the Engineer-in-Charge besides testing of other materials as per the
specification described for the item/materials. Whenever 151 marked materials are brought
to the site of work the Contractor shall if required by the Engineer-in-Charge, furnish
manufacturer test certificate or test certificate from approved testing laboratory to establish
that the material procured by the Contractor for incorporation in the work satisfy the
provisions of 18 Codes relevant to the miaterial and/or the work done.

114 The Contractor shall arrange to carry out all tests as required under the Agreement from the
laboratories as approved by the Engineer-in-Charge and shall bear all charges in connection
therewith including fee for testing. However, no testing charges will be payable by the
Conteactor for the tests conducied in DDA laboratories, if the materials passed in testing.
In all cascs, cost of samples and to & fro camiage shall be borne by the Contractor.
Allowing Lo establish the laboratary at site shall not absolve the Contractor from fulfilling
the criteria of getting the test done in independent lab. The decision of the Engineer-in-
Charge for allowing any test in the site laboratory or any other luboratory shall be final.

e
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() 75% Tests will have to he conducted in DDA Zonal laboratory and 25% 'n DDA
Central Laboratory at Khelgaon, Shahpur Jat, New Delhi.

(b) In case there is any discrepancy in frequency of testing as given in the list of
mandatary tests and that in individual sub-heads of wark as per C.P.W.D. Specificarons
1996/Vol.] to VI with Correction Slips 1 to 18 & 2002 for cement mortar, cemen! concrele
& R.C.C. work (higher of two frequencies of the testing shall be followed) and nothing
extra shall be payable to the Contractor on this account.

The quality of cement concrete and RCC shall be tested during the exceation of the jtesa of
work as prescribed in CPWD Specifications,

The Contractor shall provide, at no extra costy at site appliances such as weighing scale,
graduated cylinders, standard sieves, slump cones, C.1. or M.S, moulds, caliper, Lapes etc.,
for testing of materials at site of work .

Any cement slurry added over base surface or for continuation of concreting for better bond
is considered to have been included in the itemn ( unless otherwise specifically stated) and
nothing extra shall be payable or extra amount considered in consumption in this account.

The earth obtained from the execution of foundation shall be used for filling in plinth sides,
under the loors, courtyards and low lying areas ete. within the premises as per the direction
of Engincer-in-Charge. The Contractor if decided by the Engineer-in-Charge in writing
shall dispose the surplus earth outside the premises at the specified location for which exira
payment shall be made as per the terms and conditions of the Contragt,

The registers for cement, reinforcement bars, paints, lead, other material ete., testing and
other registers shall be maintained, as required by the Engineer-in-Charge as per format,
These registers shall be signed by the Contractor/or by his authorized representative angd the
junior Engineer & Assistant Engineer in charge of the work,

Factory made materials shall be procured only from reputed & approved manufaciio s
their authorized dealers. List of such approved manufacturers is available at ANNEXURE
= L For the items/materials not appearing in the list, the decision of Engineer-in-Charge
shall be final and binding,

Wherever specialized work is 1o be executed or materials are to be procured through
specialized agencies, their names shall be got approved well in advance from Engineer-is-
Charge. Failure to do so shall not justify delay in execution of work. It is supgested that
immediately after award of work, Contractor should negotiate with concerned specialized
agencies and send their names for approval to Engineer-in-Charge. Any material procured
without prior approval of Engincer-in-Charge in writing is liable to be rejected. Engineer-
in-Charge reserve his right to get the materials tested in labouratories of his chojce before
tinal acceptance. Non standard material shall not be accepted.

Contractor shall also submit the names of water proofing specialist along with information
about their technical capabilities and [ist of similar works executed by the specialized
agency in the past for the approval of Engineer-in-Charge within 30 days from the date of
award of work. The approved specialized agency for the work of water proofing will have
to execute a guarantee bond in prescribed proforma enclosed at ANNEXURE- 11l for
removing any defects for at least 10 years. Guarantee bond shall be signed by both the
specialized agencies as approved by the Engineer-in-Charge and the Contractor 10 meot
their liability under the guarantee bond. However, the sole responsibility about the
cfficiency of water proofing treatment shall rest with the building Contractor,
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1% of the cost of water proofing work stiall be retained as additional Seeurity Deposic and
the amount 5o withheld would be released afler ten years from the date of completion of the
entire work under the Agreement, 1[ the perfarmance of the work done is found
unsatisfactory and any defeets are noticed during the guarantee period, it shall be rectified
by the Contractor within seven days ol receipt of intimation of defects in the work. it the
defects pointed out are not attended within the specified period, the same will be gut done
by another ageney at the risk and cost aof the Conlractor.

“T'he tenderer shall indicate the names of at least 3 specialized agencies with wham they are
fikely to be associated for sanitary, water supply and electrical works. The kngineer-in-
Charge reserves the right to select anyone to whom the work could be assigned.

The Contractor shall necessarily use the surface vibrator for compaction of conerete in foor
glab ete. for placement of concrete al various levels tower crane of appropriate sise.
capacity and boom length or concrete punip shall necessarily be deployed by the
Contractor. However, mechanical hoist can be used by the Contractor for lifting other
construction materials.

The term machine batched machine mixed and machine vibrated design mix concrete used
anvwhere in Agreement shall mean the concrete produced in automitic concrete batching &
mising Plant and if necessary transported by transil concrete mixers, placed in position by

‘the conerete pumps and vibrated by surfuce vibratorneedle vibrator/plate vibrator, as the
P ) p

case may be, to achieve required strength and durahility,
{a)The mix design and testing of trial mixes shall be done in any of the

lahoratories listed below for the approval of Engineer-in-Charge.
(iiNational Council of Cement and Building Material, Ballabhgarh.
(ijC.R.R.L, New Drelhi.
{1iDLLT. Delhi.
The teriderer will indicate the system of centering and shuttering, he proposed Lo adept for
ensy ercetion and de-shuttering. Based on this system, the Lype of material 1o be used
shuttering will be determined. ?
The Contractor shall carry out disc test on all sewer lines and satisfy the Engineer-in-
Charge that the lines are absolutely clear, Any obstruction shall be removed by the
Contractor without any claim for extras, Decision of the Engincer-in-Charge with regand to
disc test and cleaning of the lines shall be final.
CONDITIONS OF CEMENT:
{a) The Contractor shall procure 43 grade (conforming to IS : 8112) ordinary Portland
cement as required in the work, fro— reputed manufacturers of cement, having production
capacity of | million lones or more per annum, stich o3 ACC. | &T, JP Rewa, Vikram,
Shree Cement, Birla Jule and Cement Corporation of India, as approved by Ministry of
Industry, Government of India, and holding licence to use [S[ certification mark for their
product. Supply of cement shall be taken in 50 Kg. bags bearing manufacturer’s name and
51 marking. Samples of cement arranged by the Contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of relevant BIS Codes. In case test
results indicate that the cement arranged by the Contractor does not conform to the relevant
BIS codes, the same shall stand rejected and shall be removed from the site by the
Contractor at his own cost within & week’s time of written order from the Engineer-in-
Charge to do so.
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T'he cement shall be brought at site in bulk supply of approximately 50 tones or as decided
by the Engineer-in-Charge.

(¢ ) The two cement godowns, one for the untested and the other one for cement that hus
been tested & approved. of capacity to store a minimum 2000) bugs of coment shali be
constructed by the Contractor at site of work for which no extra payment shall be mace,
Double lack provision shall be made to the door of cement godowns. The keys of the one
lock shall remain with Engineer-in-Charge or his authorized representative and the ey of
the other lock shall remain with the Contractor. The Contractor shall be responsible for the
watch and ward and safety of the cement godowns and no extra payment shall be paid for
the same. The Contractor shall facilitate the inspection of the cement godowns by the
Engineer-in-Charge or his authorized representatives at any time,

(d) The cement shall be got tested by Engineer-in-Charge and shall be used on work only
after test results have been received, The Contractar shall supply free of cost the cement
required for testing, The cost of tests shall he borne by the Contractor/Depariment in the
tanner indicated below:

(i) By the Contractor, if results show that the cement does not eontarm to relevant BES
vodes.

(i1} By the Department, if the results show that the cement conforms to relevant BIS
Codes.

{€) Cement brought to site and cement remaining unused after cormpletion of work shall
not be removed from site without written permission of the Engineer-in-Charge.

(f) Damaged cement shall be removed from the site immediately by the Contractor on
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within three
days of receipt of such notice, the Engineer-in-Charge shall get it removed at the cost of the
Contractor,

(g} The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the Contract, The theoretical consumption
of cement shall be worked oul as per procedure prescribed in Special Conditions at
SLN0.30 of the Contract and shall be governed by conditions laid therein. No pavment for
excess consumption of cement will be allowed, However, for lesser consumption bey ool
permissible theoretical variation recovery shall be made in accordance with conditions of
Contract without prejudice to action for acceptance of workfitem at reduced rate or
rejection as the case may be.

(h) For non-schedule items, the decision of the Superintending Engineering regarding
theoretical quantity of cement which should have been actually used, shall be fina! 4nd
hinding on the Contractor,

e
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25. CONDITIONS OF STEEL:
i) The Contractor shall procure steel reinforcement of Thermo Mechanically Treated Dars
conforming to relevant BIS Codes directly from the main producers i.e SAIL, TISCO, 15CO und
RINL. The Cantractor shall have to submit documentary proof to the satisfaction of the Fnginger-
in-Charge of having procured the sieel reinforcement from the main producers. In exceptional
circumstances of non-availability of particular diameter for limited quantity and for 2 fimited
period, procurement of sieel from secondary producers having valid BIS licence and having
thermax/tempcore Plant for production of TMT bars will be allowed with the prior approval of
Chief Engineer in writing and who shall salisfy himself independently about the non-availability
of particular diameter of steel forwhich request has been made by the Contractor for procurement
from the secondary producers. The Contractor shall necessarily produce documentary evidence
regarding non-availability of particular diameter of steel from the main producers. In case, of use
of TMT bars from secondary producers, reduction in rate of Rs.2.00 {Rupees two only} per
Kg from the quoted rate of Item No..........shall be made for the quantity procured from
secondary producers and used on the work. The Contractor shall have to obtain and furnish test
certificates to the Engineer-in-Charge in respect of all supplies of steel brought by him to the site
of work. Samples shall also be taken by the Engineer-in-Charge and got tested in aceordance with
provisions of relevant Specifications. In case, tesl results indicate that the steel arranged by the
Contractor does not conform to the Specifications, the same shall stand rejected and shall be
removed from the site of work by the Contractor at his own cost within 7 davs of wrillen order
from the Engineer-in-Charge to do so.
iiyThe steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more or
a5 decided by the Engineer-in-Charge.
iii)The stecl reinforcement shall be stored by the Contracior al site of work in such @ way as (o
prevent distortion and corrosion and nothing extra shall
be paid on this account. Bars of different sizes and leneths shall be stored separately to facilitte
easy counting and checking,
iv)For checking nominal mass, tensile strength. bend test, rebend test, ete. specimen of suilieion
length shall be cut from each size of the bar at random at frequency not less than that specified

below:
Size of bar For consignment below | For consignment oves |
100 tonnes. 100 tonnes. |
Under 10mm dia One sample for each One sample for each 40 tonnes
| Bars. 25 tonnes or part thereol or part thereof.
10mm to |6mm.dia One sample for each 35 tonnes | One sample for each 45 tonnes
bars. ot part thereof. or part thereof. -
Over 16mm dia One sample for each 45 tonnes | One sample tor each 50 tonnes
Bars. or part thereof. or part thereol

v)The Contractor shall supply free of charge the test pieces of steel bars required for testing.
The cost of tests shall be borne by the Contractor/Department in the manner indicated below:
a)By the Contractor, if results show that the steel does not conform to relevant BIS Codes.

b) By the Department, if the results show that the steel conform to relevant BIS Codes.

vi) The actual issuc and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 of the Contract. The theorelical consumption of steel shall
be worked out as per procedure preseribed in Special Conditions at S1.No. 30 of the Conlract
and shall be governed by conditions laid therein,
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The agency shall have (o provide cement slurry coating on the reinforcing bars as soon as
the same are brought ot site of work and shall be stacked on beickitimber platiorm above
30-40 em height from ground level. Nothing extra shall be paid on this account,
CONDITIONS FOR WATER:

The Contractor shall make his own arrangement for providing water for construction and
drinking purposes. Contractor shall nave to get the waler lested from any laboratory
upproved by the CEngineer-in-Charge at regular interval as per the revised CPWD
specifications 2002 for cement mortar, cement concrete and RCC works (which supercedes
the chapter 3.44&5 of CPWD Specifications 1996 Vol IT). All expenses twowards collection
of samples. packing transportation and testing charges. etc. shall be bome by the
Contractor.

If the tube well water s nol svitable, the Contractor shall arrange sultable water from
municipal of any other source al his own cost and nothing extra shall be paid to the
Contractor on this account. The water shall be wol tested gl frequency specitied in latest BIS
Code/CPWD Specifications.

Instructions for Composite Contract

a) The tenderer must associate with himsel! agencies of the appropriate class eligible to
tender for the other components individually-

b) It will be obligatory on the part of the tenderer to sign the tender documents for all the
components. (The schedule of quantities. conditions and special conditions ete).

The Executive Engineer-in-Charge of the major component will call tenders for the
composite work. The cost of tender document and Farmest Money will be fixed with respect
lo the combined Estimated Cost put to tender [or the compaosite tender. The Earnest Money
will become part of the Security Deposit of the civil work.

On acceptance of the composite tender by the competent Authority the letter of award will
be issued by the Executive kEngineer in charge of the major component on behalf of the
DDA

The work of internal electrical installation shal] be supervised and monitored by Electrical
Wing of [.DA. The Contractor for the main work shall have to get the electric work done
as per direction of Exccutive Engineer Electrical Division. The measurement part of
electrical work shall be done by Executive Engineer, Electrical Division and shall forvard
to Exccutive Engineer Civil for incorporation in the bills, The Security lcposn fia
electrical work shall be released only after a certificate regarding satisfactory completion of
waork is given by Executive Engineer (Electrical).

Conditions for Theoretical Consumplion of Materials

For the materials, which are not stipulatedissued from the store of Engincer-in-Charge,
Clause 42 will not be applicable and following conditions shall apply.

Ved {
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30430 After the completion of the work the theoretical quantities of the following materials,
duration of equipment |o be used in different ilems of work shall be caleulated on the basis
of statement showing quantities of materials to be used in different items of the work
provided in the DSR 200 with gte3-Correction Slips. In case any of the items is executed
for which the standard constants for the consumption of the materials/duration of
cquipment cannot be derived from the statement, the same shall be calculated on the hos
of standard foemula to be laid down by the Superintending Enginger of the Circle
concerned, Over these theoretical quantities of the materials/duration of equipment shall be
allowed a variation upto a percentage as given helow. In the event it is being discovered
that the quantities of the materialsduration of cquipment used is less than the
materials/duration of equipment as ascertained as here before said, provided (allowing
variation on the minus side as stipulated above). The cost of quantities of the materials and
equipments not so used shall be recovered from Lhe Cantractor on the basis of double of the
market rates, The market rates of such materials/duration of equipment shall be ascertained
and to be approved by the Suptdz. Engineer of the Circle concerned and the same shall be
final and binding on the Cantractor. The above procedure will also be repeated along with
cach and every running
aceount hill and recovery, if any, shall be made simultaneously;
S.No. Item Variation on minus side

{51y

Cement 2%

Steel il
Bitumen il
All other Muterials il

[ e

1} The provisions made above are without prejudice to the rights of the Delbhi  Development
Authority to take action against the Contractor under the conditions of the Contract for not doing
the work according to the preseribed Specificalions.
(Hii) The Contractor shall construct suitable Godowns at site of work for storing the  materials
safe against damages from Sun, Rain. Dampness, Fire, Thelts ete. e shall also employ necessary
watch & ward establishment for this pUrpose.
fiv) Cement bags shall be stored properly so that it cannot be affected by weather 4t
by any other cause. The day today receipt and issue statement verifiable
should be submitied to the Asstl. Engincer daily showing the work done
against the cement issued duly signed by the Contractor or his authorized agent.
The statement must show the consumption variation as per above Clause(i).
{v) There will be two or more cement godowns. so that only godown from where cemenl
has been tested and conforming to CPWD Specification can be operated.  The podown will not be
operated till Test Report of cemert is reccived from Laboratory and conform to CPWD
Specitications.
(vi) The same criteria of test mentioned above shall apply Mutatis-Mutandis in  case of other
materials brought at site by the Contractor.
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(il Cement bags shall be stored 10 separate godown as per typical godman skeich
attached. with pucea Noor and whelher prool roefs & walls, Each godown shall be provided with a
sittgle door with two locks: The keys of one lock shall remain with DDAs Junior Enzinger |
Charge of work  and that of the other ook with the authorized agent of the Contractor at the site of
wirrk, so that the cement issued from the godown according to the daily  requirement with  the
knowledge of both the parties. The cement bags shall be stacked on proper floor cansisting of (wo
layers of dry bricks laid — on well conzolidated earth at a level of at least one foot above ground
level, These stacks shall be in rows of 2 bags and 10 bags high within minimum

29" clear space around.  The bags should be placed horizontally  continuous in each line
shown in the acecompanying sketch. The day to day  receiptand issue accounts of eement shall be
muintained by the Junior  Engineer-in-Charge and signed daily by the Contractor or his authorized

agent, Materials will be issued to the Contractor during working hours as per tule  of
Delhi Development Authority frame from time to time,

{viii} The Contractor shall bear all incidental charpes, storage and safe custody for the
materizls.
3. All the Services i.e. Sewer, Storm Water Drain and Water Supply shall

be designed and got approved from the respeetive Civic Agencies like
D.LB., M.C.Dy, Dist com ete. by the Contractor and Hand Over these

Services, including Roads & Paths, to the respective Civie Agencies, by
getting the Joint Inspection conducted, obtaining Defi clcm}' Esttmﬂtcs

and Payment thereof by the Contractor.

1. Maintenance of Installations

During the progress of the Work, completed portions of the building may be  occupied and
put to use by the D.D.AL but the Contractor shall remain Tully  responsible  for mad
installations till the entire work covered by the Contract is satisfactorily completed,

13, The Contractor shall be responsible for any activity authorized or  unauthorized
poing on with in the site area handed over to him by Department for  Construction.
Development, Muintenance or for any other purpose. The Contractor shall aiso o opunanie
for informing the Engineer-In Charge in writing, wherever their supervision is essential, Further
this not be ground for seeking time extension in completion of the work and /or for claiming
any loss and/ or damage by the Contractor if at all this clause propagation completion of work.

7

W foaes

B ap )



-

GENERAL SPECIFICATIONS

I Specification:
Speeification 1o be followed for execution of work shall be ;-

1.1 The entire work shall be executed as per CPWD Specifications 1996 Vel.l to VI with
Correction Slips No.| tw 18 and Revised CPWD specification 2002 for Cement Mortar,
Cement Concrete and RCC works (which supercedes the chapter 34 & 5 of CPWD
Specifications 1996 Vol. 11} and particular Specifications attached herewith, tll the date of
opening of the tender. However, in case of any discrepancy in the description of any items
as given in the schedule of quantities uppended with the tender and the specification
relating to the relevant item that shall be sorted out as per CPWI Specifications 1996 Vol [
to V1 Correction Slips | w 18 & revised CPWD specification 2002 for Cement Mortar,
Cement Concrete & R.C.C. work. the former shall prevall over, il the Specification for anv
items are, not available in CPWD Specifications relerred above, relevant BIS Specifications
shall be followed, In case BIS Specifications are also not available, the decision of the
Engincer-in-Charge shall be final.

1.2 CPWI Specifications Pt-1 {Int) 2005 and PLI(ExL) 1994 with upto date Correction Slips
for Electrical works shall be followed.

1.3 Samples of all building materials, doors and windows fitting, sanitary wares and other
articles required for execution of works shall be gol approved from Engineer-in-Charge
shall only be used. Adticles classified as First quality by the manufacture shall be used
unless otherwise specified.

1.4 The Contractor shall give a performance test such as smoke test/pressure test of the entire
installations as per standard Specifications before the work is finally accepted and nothing
extra whatsoever shall be payable to the Contractor for the test.

1.5, The weep holes. expansion joints, wherever required in S.W.drains, may be
provided at suitable intervals as per specification and nothing cxtra shall be maid on
this account.

20 Brick Work:

Zl Contractor shall procure cement [y ash bricks from the following manufacturer as given

below:

{n) Rajghat Power Houwse, New Delhi.

(b} LPStation, New Delhi.

(¢ ) Badarpur Thermal Power Station, New [elhi

All mortars shall be mixed in Mechanical mixtures, no hand mixing shall  be allowed for
mixing of mortar,

-
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3.0 RC.C,

3.1 FORM WORK:
{2} Cleaning and Treatment of Works:
All rubbish, particularly chipping shaving and saw dust shall be removed from the InLerior
ol the forms before the concrete is placed. The form work in Contract with the conerete
shall be cleaned and thoroughly wetted or treated with an approved Compositim lu e vl
adhesion between lorm work and concrete. Care shall be taken that such approved
compaosition is kept oul of Contract with the reinforcement,
(b) For the execution of centering and shuttering, the Contractor shall use propriety
Reebole” chemical mould release agent of FOSROC or equivalent as shuttering oil as
recommended by the manufacture and nothing extra shall be paid on this account.
{c } Stripping Time:

In case the concrete gain the required strength the de-shuttering shall be executed as

follows:

Walls, columns and vertical faces of

structural members, 48 hours.
Removal of prop under slab:-

4) Spanning upto 4.5 m. 7 davs.
b) Spanning over 4.5m. 14 days,
Removal of props under beams and arches:- :

a)  Spanning upto 6m. |4 days.
b} Spanning over 6 m. 21 days.

In case of hot weather or cold weather these period may be varied at the discretion of
Engineer-in-Charge. The number of props, their size and disposition shall be such as to be
able 1o safely carry full dead load of the slab, beam or arch as the case may be together with
any live load likely to oceur during placing of concrete, curing or further construction.

{d) Removal of Form Work:
Form work shull be removed in such a manner as it would not cause any shock ur vibration
that would damage the-concrete, Before removal of soffits and props concrele surface shall
be exposed to ascertain that the concrete has sufficiently hardened,

32 DESIGN MIX ( Ready Mix)

a}  Design mix ( Ready Mix) concrete shall be used in the work for all structitral 1

computerized automatic batching Plant of minimum capacity 150 cum per day { 8 hours
working) shall be installed at site or Ready Mixed concrete with O.P.C. from reputed
manufacturer to be approved by Engineer-in-Charge shall be allowed.
Concrete for all reinforced concrete works in columns, wall, fuoting, beams, slab and the
like shall be laid and well consolidated by vibrating using portable mechanical vibrator.
The rest of the concrele such as chajjas and shelves efc. shall be laid and well consolidated
by pouring & tamping. Care shall be (aken to ensure that concrete shall be poured through
CONCIELe pumps.
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The minimum quantity of cement for M-23 & M-35 grade R.C.C. will he 360 Kg. per Cum.
amd 378 Lo per Cuin respectively. The Admixtures, complying with 15, 9103, can be
used for improving workability and their performance shall be monitored as per clause 5.3
LS. 456-2000 and clause 4.1.3 of C.P.W.D, specification 2002. Admixtures should not
impair durability of concrete nor combine with the constituent to from harmful compounds
nor increase the risk and corrusion of reinforcement, Nothing extra shall be paid for use of
admixtures improving the workability of concrete. Nothing exira will he paid for pumping
the concrete as well.

The maximum water cement ratio for a particular concrete grade shall be kept as
specified in IS : 10262 and shall not exceed the value given in Table
15: 456-2000 which are as follows:

M2S - 0.50
Mo - 0.45
M35 - 0.45
M40 - (.40

The concrete mix design with and without admixture will be carried oul by the Contractor
through one of the following laboratories/Test houses and ready mix concrete shall conform
to aceepted design mix.

(i) 1T, Delhi.

(i) National Council for Cement & Building Materials, Ballabhgarh.

(iii) CRRI, Delhi.

In the event of all the three laboratories being unable to carry oul the requisite
design/testing the Contractor shall have to get the same done from any uther laboratory
with prior approval of the Engineer-in-Charge.

The Contractor shall submit the mix design report obtained from any of above approved
laboratories for approval of Engineer-in-Charge within 30 days from the date of issuc of
award letter. No concreting shall be carried out until the mix design is approved.

The cost of packaging, sealing, transportation, loading, unloading. cost of samples and the

testing charges for Mix design in all cases shall be borne by the Contractor.

a) For procurement of ready mix concrete from RMC Plants, the Contractor shall, within
15 days from award of the work, submit list of at least three RMC Plant companies of
repute along with details of such Plants including details of transit mixer, pumps efe. o be
deployed indicating name of owner/company. its location, capacity, technical
establishment, past experience and text of MOU proposed to be entered between purchaser
( the Contractor) and supplicr (RMC Plant) to the Engineer-in-Charge who shall pive
approval in writing (subject to drawl of MOU). The Contractor shall draw the MOU with
approved RMC Plant owner/company and submit to Engineer-in-Charge within a week of
such approval. The Contractor will not be allowed to purchase ready mixed-concrete
without completion of above stated formalities for us in this project.

b} Notwithstanding, the approval granted by Engineer-in-Charge in aforesaid manner, the
Contractor shall be fully responsible for quality of concrete including input control,
transportation and placement etc.

¢} The Engineer-in-Charge will reserve right to inspect the RMC Plant at any stage and
reject the conerete if he is not satisfied about quality of product. The Contractor should
therefore draw MOU/Agreement with RMC owner/company very carefully keeping all
terms and conditions/Specifications forming a part of this tender document,

ko
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3.8 The Enginecr-in-Charge reserves the right to exercise control aver the:
(i} Ingredients, water and admixtures procured, stored and 1o be used in the congrete
including conducting of tests for checking quality ol Materials, recordings of test results
and declaring the Materials fit or unfit for use in production of mix.
(ii} Weighing and quantity check on the ingredients, water and admixtures  added v
hatch mixing.
(i) Time of mixing of concrete. :
(iv) Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for
use. This will include continuous control on the waorkability during production and taking
corrective action,
For exercising such control, the Engincer-in-Charge shall periodically depute his authorized
representative at the RMC Plant. It shall be responsibility of the Contractor to ensure thal
all necessary quipment manpower & facilities are made available to Engineer-in-Chargefor
his authorized representative at RMC Plant.

39 Ingredients, admixtures & water declared unfit for use in Production of mix shall nor be
used. A batch mix found unfit for use shall not be loaded into the truck for transportation,

310 All required relevant records of RMC shall he made available to the Engineer-in-Charge or
his authorized representative, Engincer-in-Charge shall as required, specify guidelines &
additional procedures for quality control & other parameters in respect of materials and
production & transportation of concrete mix, which shall be binding on the Contractor &
the RMC Plant.

3.1143 grade OPC (Conforming to 15-8112) of brand/make/source as approved by Engineet-in-
Charge shall only be used for production of concrete.

3.12 The RMC produced conerete shall he accepted by Engincer-in-Charge at site after receipt
of the same after fulfilling all the requirements of mix mentioned in the tender documents,

313 The item of Design Mix cement concrete shall be inclusive of all the ingredients including
admixtures if required, labour, Machinery T&P ete, | except shuttering v [T
measured & paid for separately) required for a design mix concrete of required strength and
workahility. The rate quoted by the agency shall be net & nothing extra shall be pavahble on
account of change in quantitics of concrete ingredicnts like cement and ageregates and
admixtures ete. as per the approved mix design.

114 Ready mix concrete shall be arranged In quantity as required at site of work. The ready mix
concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-Charge

305 Precast cover blocks in cement mortar 1:2 mix { | cement : 2 coarse sand) of about 4xdem.
Section will be placed between form work and reinforcement to achieve uniform and
required cover of concrete in slab and beam bottom. For beam side and columns factory
made round type cover blocks shall be uses,
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Jg  sCAFFOLDING:
| e seaffolding for domne the brick work for all external walls shall be done from
outside. The supnarts shall be sound and strong, tied together with the horizontal  pieces.
The holes for horizontal scalfolding poie shall be provided only in header course. The
holes in the masonary work for supporting the scaffoiding shall be filled and made goud
before plastering. The contractor shail be responsible for providing and  maintaining
sulficiently strong scattolding so as to withstand all loads likely to come
upon it Nothing exira is payable on this sceount.

Double steel scalTolding having two sets of vertical supparts shall be provided
fur external wall finish, cladding erc.
Due care shall be taken by the comractor to ensure the execution of brick
masonary walls in plumbs. The outer face of the building shall be kept as true face.
317 WOOD WORK:
Waooden shutters as specified. shall be procured from factories as approved by the

FEngineer-in-Charge and shall conform to relevant 15 Code. The  Contractor shall inform well in
advance 1o the Engineer-in-Charge the  names and address of the factory from where the Contractor
intendsto procure/get the shutters manufactured. The Contraclor will place order for

manufacturing of shutters only after written approval of the Engineer-in-  Charge in this
regard is given. The Contractor is bound toahide by the  decision of the Engineer-in-
Charge and recommend a name of another factory from the approved list in case the factory
already proposed by the Contractor is not found competent to the  manufacture  quality
chutters.  Shutters will however, be accepted enly if they meet the specified tests.

The Contractor will also arrange stage wise inspection of the shutters at factory by
the Engineer-in-Charge or his authorized representative. The Contractor will have no claim
if the shutters hrought at site are rejected by theEngineer-in-Charge in part or
in full Jot due to bad workmanship fquality. Such shutters will not be measured and paid
The Contractor .2 shall remove the same from the site of work within 7 days after the

written instructions in this regard are issued by the Engineer-in-Charge.
4.2 All fittings & fixtures shall be gol approved from the Engineer-in-
Charge before procurement well in advance and the approved samples shall be kept at

site till completion of work.

5.0 STEEL WORK:

5.l The manufacturer/fabricator of the lollowing items of steel work shall be got doue ar
from the workshops approved by the Chief Engineer:
(i)Pressed Steel Door frames.
{ii)Steel Doors. Windows, Ventilators and Composite Units.
(iiipGrills.

52 The names of suitable workshops having technical capability and experience in
executing similar work shall be submitted well in advance for approval of the Chief
Engineer.

53 10 mm dia M.S. tie bar shall be provided at the bottom end of pressed stecl/Tee iron
frames to maintain them in teue alignment and nothing extra is to be paid for the same.

54 The railing height shall be elear height above the finished floor/tread. The height of
vertical bars at the turning points of the stair case railing shall be adjusted so as 1o
provide smooth curvature to the raiting.
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All the welded joints for Doors and windows shutters und frames shall fvve contioons
arciflash bull welding. The welding joints shall be properly finished by prinding before
applying coat of primer,

The hinges of door shuters shall be welded o angle iron frames at full length of
Contract aren each Eyes and hooks shall he provided Lo such frames as per
requirement.  Nothing extra shall be paid for this work or for providing wooden
padding for fixing the fitting to suit angle iron frames,

Rates for steel window shall be deemed to exclude the cost of providing M.S. stays and
windows fastner of approved type each. The rate of M.S. Grills shall cover all work
provided. No distinction shall be made hetween plain and omamental grills for
payment. The grill should be welded along the full length of the structure with M.S,
trames of doors & windows,

Welding wherever reguired in the structure |ike grill, railing and frames shall be done
in full length along the Contract area of the member, tuck welding is not allowed.

FLLOORING:

All the work in general shall e carried out as per CPWD Specifications.

Only machine cut stone true Lo shape, size and dimensions elc. as specified shall be
used for flooring work, Nothing extra shall be payable.,

The ceramic tiles shall be as specified in the item. The tiles shall be of specified
colours as shown in the drawings and will be paid in pattern as per architectural
drawings. Nothing extra shall be paid for laying tiles in specific pattern, The tiles shall
be of first quality of approved make. The Ceramic Floor Tiles shall be of Group-V of
approved make.

Proper gradient shall be given 1o flooring for toilets, verandah, kitchen, courtvard elc,
sor that the wash water flows towards the direction of floor lrap. Any reverse slope. if
found, shall be made good by the Contractor by ripping open the floor/grading -

and nothing extra shall be paid for such rectifications.

The flooring and skirting will be exceuted as per pattern shown in the Architectural
drawings and as per approval of Engineer-in-Charge and nothing extra shall be payable
on this account,

Samples of Hooring material will be procured well in advance and submited o 11
Engineer-in-Charge for approval. Approved samples should be kept at site with the
Engineer-in-Charge and the same shall not be removed with out written permission of
Engineer-in-Charge. No payment whatsoever will he made for these sumples.

Kota stone slab flooring shall be laid as per pattern approved by the Engincer-in-
Charge. The stone slabs shall be machine cut and size us approved by Engineer-in-
Charge.

The rate of items of flooring is Inclusive of providing sunk flooring in bathrooms,
kitchen ete. and nothing extra on this secount is admissible. The fooring is 1o be laid in
pattern of various combinations as per architectural drawings. The flooring in treads
and risers of staircase is to be laid in single piece. Nothing extra shall be paid on these
accounts. The measurement shall be made for finishing work of flooring.

I
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WATER SUPPLY AND SANITARY INSTALLATIONS:
For various fitting in internal services, the dimensions given in the following table shall
be maintained.
e Height above Distance from
Floor levelimm) e of walllmm)
Bath Room

Jib Cock 800 200
Shower Rose 2100 500
Stop Cock for Shower Rose. 1100

Ww.C.

Bib Cock 250 100
Other fittings

Wash basin front Edge  BOU

Mirror: Bottom 1260

Fop 1800

Glass shell 10511

[owel Rail [ 100

Kitchen Sink QM)

Kitchen bottom Tap 500 20M)

The SCHCIPVC ete., pipe and G.Lpipe ete. wherever necessary shall be fixed 1o RCC
columns. heams elc, with raw plugs and nothing extra shall be paid for this.

i\The Contracter shall submit completion plans for water supply, internal sanitary
installations and building drainage work within thirty days of the date of completion.
These plans are to be submitied on drawings preparcd preferably by computers (1
original copy plus 3 .

Photostat) on suitable scales to show the general arrangement and desired details. In
case the Contractor fails to submit the completion plans as aforesaid, the Security
Deposit shall not be released.

iiyThe variation in consumption of material shall be governed as per LWl
specification and clauses of the Contract to the extent applicable.

iiiyThe pig lead to be consumed for 100 mm, 7Smm, SCI pipe joints shall not be less
than (.98kg and 0.88 ke. per joint respectively. However, in case of less consumption
of pig lead by more than 3% of quantity of pig lead specified above shall be recavered
from the Contractor at market rate to be determined by Engineer-in-Charge whose
decision in the matter will be final.

iv)The Contractor shall bear all incidental charges for cartage, storage and safe custody
of materials and shall construct suitable godowns, yards at the site of work for storing
materials so as to be safe against damage by sun, rain, fire or theft etc. at his own cost
and also employ necessary walch and ward establishment for the purpose at his own
cist.

v)Concealed piping or sanitary work shall be carried out with the help of suitable
chases to be cut in the wall by chase cutting tools only. In no casz haphazard cutting of’
wall by chisel shall be allowed. After fixing of pipes in chases, the chases shall be
filled with cement mortar 1:3 { | cement : 3 coarse sand) and nothing extra shall be
paid on this account, f

Sanitary fixtures shall be of the best quality approved by the Engineer-in-Charge.
Wherever particular makes are mentioned, the same shall be provided as per the tender
specification after approval of Engineer-in-Charge.

A
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VDAL fixtures ynd fittings shal] he provided with ull such accessaries ds are required to complete the
item in working condition whether specifically mentioned ar not in the Schedule of Quaritizs
Specifications, ¢lsewhere in this tender document & drawings. The quoted rates shall be decmed to be al|
inclusive for a complete item it for e including all materials, |abour T&P, specials, equipmen, testing
& COmMISSIoNing ete. Accessories shall include proper fixing arrangement, brackets, nuts, bolts, serews
and required connections pieces, Nothing extra whatsoever shall be puyable on this account,
villFixing screws shall be half round head chromium plated brass serews with C.P.washers where
flecessary or otherwise as provided in the Item.
viii}Porcelain sanitary ware shal] be gluzed vitreous china of first quality free from warps, cracks and
glazing defects and shaj] conform to 1.5.2556- 1947, Colour of sanitary ware, shall he specified or as
selected by the Engineer-in-Charge. Nathing extra shal| be payable on this account,
IXJANL fittings and fixtures shall be fixed in a ney workman like manner, true 1o required fevel and
heights and in aceordance with the manuthctuser recommendations and as per directions of Engineer-iy-
Charge. Care shall be taken 1o fix all inlet and outlet Pipes al correct positions.
Horizontal pipes running along ceiling shall be fixerd on structural adjustable: clamps of approved
design. Horizontal pipes shall be laid to uniform slope and the clamps adjusted to the proper levels so
that the pipes fully rest on them and are properly secured.
7.3 Clamps:
Structural clamps shall be fabricated from M.5.structural members i e, rads, angles, channels flats as
per detailed drawing or as directed. Contractor shall provide all nuts, halts, welding material and
paint the Clamps with one coat of red oxide and twn or more coats of black enamel paint,
Whereay M.S.clamps are required to be anchored directly to brick walls, concrete slabs, heams or
columns, nothing extra shall be pavable for clamping arrangement and making good with cement
concrete 1:2:4 mix | cement : 2 voarse sand : 4 graded stone aggregate 20 mm nominal size) or as
the mix of ¢lement (heam or column) as directed by the Engineer-in-Charge.
74 China Flushing Cistern & European Water Closet:
European W.C. shall be Jow volume flushing { 10 litres) P or S trap type set flushed by means of Jow
volume cistern. The cistern shall be in vitreous china or in ADS plastic, as specified in the schedule
of quantities, with 4| “omponents in non corrosive materials, I'he flush pipe shall he p. brass with
suitable adopter for warer closet inler
Each W.C. seat shall be Provided with a sole plastic seat of colour given in the scheusie o
quantities, rubber buffers and chromsium plated hinges. Plastic seat shall be so fixed that it remaing
absolutely stationary in vertica| position without falling down on the W.¢.
Rate for providing and fixing of water closet shall include all jtems and operations stated {n the
respective Specifications and Schedule of Quantities fo provide 2 complete item fixed for use and
nothing extra’is puyahle, Quoted Rates shall also he inclusive of cutting heles and chases ang
making good the same, C.P. Brass screws, nuts, bolts and any fixing arrangements required and
recommended by manufacturers including lesting and commissioning.
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1.6

7.7

1.4

LR

Flat Back Wash Basin:

Flat Back wash basin shall be white glazed vitreous china of size “mentioned in
schedule. Each basin shafl be provided with RS, or C.I. brackets and clips and the
Basin securely fixed to wall, Proper silicon sealant shall be applied hetween the
junction of stone and wash basin lip £r sealing any virds.,

Linplasticised PYC Pipes & Fittings:

UIPVC pipes and fittings shall conform Lo [S: 4985 of specified class.

Jointing shall be done as per the manufacturers recommendations. The pipes anc
fittings must have matching dimensions for a perfect joint.

Loose at excessively tight joints in the system shall not be accepted, Fittings must have
sufficient gap ( approx. 10mm) for permissible thermal expansion of pipes.

LPVC pipes shall be clamped to the wall with approved lype UUPVC or Galvanized
Iron saddle clamps.

Rates for all items quoted shall be inclusive of all work and items given in the above
mentioned Specifications and Schedule of Quantities and applicable tor the work under
floars, in shafis or at ceiling level at all heights and depths. All rates are inclusive of
cutting holes and chases in RCC and masonry work and making good the same.

All rates are inclusive of pre-testing and on site testing of the installation, materials and
commissioning,

All UPVC rain water pipes shall be measured net when fixed correct 1o a centimeter
including all fittings along its length. No allowance shall be made for the portions of
pipes lengths entering the sockets of the adjacent pipes or fittings. The above will
apply to both case i.e. whether pipes are fixed on wall face or pillars or embedded in
masonry or pipes running at ceiling level.

Rate for providing and fixing of P trap inlet fitting shall include all items and
aperations stated in the respective Specifications and Schedule of Quantities t provide
a complete item fixed for use and nothing extra is payable. Rates for all items under
Specifications paras above shall be inclusive of cutting holes and chases anu e
food the same, any fixing arrangements required including testing and commissioning
ete, complete,

Special Fittings:

C.P. Brass Taps and Stop Cocks as specified in the schedule shall be providad. All
floor trap grating in toilets and shower areas & kitchen shall be SCItype.

The H.D.P.E. waler storage tanks should be F.D.A. (Food Drug Addition) approved
and tested by C.B.R.1, Roorkee and Public Health Engineering lLaboratory. If necessary
the Engineer-in-Charge will be at liberty to get the tanks tested for the various lests
laid down by test house approved by the Engineer-in-Charge o ensure their strength
and suitahility for storing potable water, The testing and other incidental charges shall,
however be borne by the Contractor and the Contractor shall also provide the guarantee
covered by the manufacturer and the same shall duly endorsed 1o the DDA with
manufacturer’s guarantee for all the above materials,
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i)

Measurements;

Rates for all fiems quoted shall be inclusive of all work and items given 10 the ahove
mentioned Speeifications and Schedule of Quantities and applicable for iy weel: 1
floors, in shafls or at ceiling level at all heights and depths. All rates are inclusive of
cutting holes and chases in RCC und masonry wark and making gond the i,

All rates are inclusive of pre testing and on site testing of the installations, materialy
and commissioning,

WATER PROOFING:

1. All areas where water proofing is to be done (he water proofing shall be got dece
through firms specialized in water proofing.

The Item of water proofing in schedule of quantities pertaining to the builiding works,
shall be guaranteed against seepage/leakage for a period of ten years. The Coniractor
shall have 1o execute & performance bond in the prescribed Performa enclosed in the
tender documents.

2. The praportion of the water proofing compound of approved makes to be used in
cement shall be 1% by weight ie. ke of chemical of approved quality and
manufacture shall be mixed with 100 kz. of cement or in the proportion recommended
by the munufactures,

GUARANTEE BOND:

9.0
a1
9.2

Ten vears Guarantee Bond in prescribed proforma attached at
Annexure HI herewith shall be submitted by the Contractor which shall also be signed
by hoth the specialized agency and the Contractor (o meet their liability/liabilities
under the guarantee bond. However, the sole responsibility about efficiency of water
proofing treatment shall rest with the building Contractor.,
(Ten per cent) of the cost of water - proofing work shall be retained as additional
Security Deposit and the amount so withheld would be released after ten » o h
date of completion of the entire work under the Agreement, if the PEHORENCE l il
work done is found satisfactory. I any defect is noticed during the guarantee period, it
shall be rectified by the Contractor within seven days of receipt of intimation of defects
in the work. If the defects pointed out are not attended within the specified period, the
same will be got done from another agency at the risk and cost of the Cantroctu
However, the Security Deposit deducted may be released in full against bunk guarante;
of equivalent amount in favour of Engineer-in-Charge, if so decided by the Engineer-
in-Charge.
The Security Deposit against this item of work shall be in addition 10 the Security
Deposit mentioned elsewhere in Contract form.
FINISHING:
The work shall be carried out as per CPWD Specifications.
The primer, ready mixed paint, distemper etc. of makes as per Annexure | shall only
be used and brought to the site of work, in the original sealed containers. The material
brought to the site of work shall be sufticient for at least 30 duys of work. Th> material
shall be kept under the joint custody of Contractor and representative of the Lngineer-
in-Charge. The empty comtainers shall not be removed from the site 1l the completion
of the work without permission of the Engineer-in-Charge.
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10k CLEANING AND DISINFECTION OF PIPELINES:
On completion of hvdraulic tests and before a pipe is disintected, it shall be proved to
be free from obstruction, debris and sediment by scouring or by any other process
which the Engineer-in-Charge may prescribed. Upon satistactory completion of testing
und eleaning, the pinelines shall be disinfected as under:
Chlerine solution shall be applied at the charging point as the pipeline is being filled
and dosing shall be continued until the pipeline is full and at least 50 parts of chlorine
per million parts of water have been made available and distributed evenly . IF ordinary
bleaching power is used. proportions will £30 gms of powder to 1000 litres of water. 1f
a proprictacy brand 15 wsed, the proportion shall be as specified by the manufacturers,
The treated water shall be lefl in pipeline for a period as directed but not exceeding 24
hours. Chlerine residual tests shall be taken al varous points along the pipeline. The
disinfection process shall be repeated until the sample of water 1aken from the pipeline
are declared G for human consumption by o recognized laboratory,

11.0 SPECIFICATIONS FOR WATER SUPPLY, SEWERAGE & DRAINAGE:
General:

11.1'the seope of work comprises supply, laving. installation, commissioning and testing of

water supply, sewerage and drainage works Including samitary  fixtores and  fttings.
These works shall be executed as per the Specifications of items attached and CPWD

Specifications (1996) Volume [ & V1 with | to 18 Correction Slips.

1.2 All the water supply and sanitary works shall be carried out by the licensed plumbers
approved by the local authorities and skilled workman, experienced in the trade.

113 Al the works shall be completely concealed either within shafts or chases and dropped
ceilings. unless specifically shown in drawings or required otherwise,

(4 The Contractor shall be responsible for coordinating the work with works of other

trades sufficiently ahead of time 1o avoid unnecessars hold ups. Hanpers, sleeves,
recesses, ete. shall be left in fime as the work proceeds whether or nol these are shown

in drawings.

1.3 Only material of specified make subject to the approval of the sample by Hngineer-in-
("harpe shall be used.

1.6 The Contractor shall submit, as directed by the Engineer-in-Charge. samples,

manufacturer’s drawings, eauipment characteristics and capacity. date ete. of all the
equipment, accessories. devices ete. that he proposes to use in the installation 1o the
Engineer-in-Charge Tor appraval,

1.7 Before the work is handed over (he Contractor shall clean all fixtures removing all
plaster, stickers, rust stzins and other forcign matter, feaving every part in acceptable
condition and ready for use to the satisfaction of the Engineer-in-Charge.

{a) All sanitary wares and fittings shall conform to L8, standards. The
Contractor shall submit samples of all fittings and fixtures proposed to be used to the
Engineer-in-Charge for his approval, The approved samples shall remain
with the Engineer-in-Charge 4ill the completion of the wiork.
Bicsamalmens
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(b} The G.1fittings shall be of same grade and specitication as prescribed lor  Cilpipe

All the workmanship shall confirm to Indian Standard Codes of practice; The txing ard
linishing shall be neat, true 1o level and plumb. Manfacturer’s instruction shall he
followed closely regarding installation and commissioning.

10.0
1211

12.2

13.2

14.0
l4.1
15.0
15.1

15.2

15.3

All fixtures: shall be protected throughout the progress of the work [rom
damage, Special care shall be taken to prevent damage and scratching of the fittings
Tool marks on exposed fixtures shall be removed with hot water only afier the Sl
completion of the work.

CERAMIC GLAZED TILES:

The Agreement item provides for white glazed tiles. coloured tiles. however b 1s2d 5s
per the direction of Engineer-in-Charge if these tiles are available at the rate of white
glazed tiles, In such case no extra pavment shall be admissible.

All fixtures and accessories shall be fixed in accordance with 4 set pattern matching the
tiles, or interior finish as per architectural requirements. Wherever necessary the
fittings centered to dimensions and pattern desired.

Preparation of surface & laying;

Base concrete or the RCC slab an which the tiles to be laid shall be cleaned wetted A&
mopped. The bedding mortar shall be as specificd in the item of the work. The average
thickness of the bedding mortar shall be 20mm while the thickness under any portion
ol the liles shall not be less than |0mm.

Mortar and tiles shall be laid as per paras 11.15.4.2, 11.15.4.3, 111544, 111545 &
11.15.4.6 of CPWD Specilications 1996,

GLAZED TILES:

Work shall be carried out as per item of schedule of quantity and CPWD Specifications
1996 Paras LL16.1, 11162, 11163, 11.16.4.11.16.5, 11.16.6

The Agreement item provides for white glazed tiles, coloured tiles, however he isied a5
per the direction of Engineer-in-Charge if these tiles are available at the rate of whis,
glazed tiles. In such case no extra payment shall be admissible.

EXPANSION JOINTS:

Expansion joints are to be covered with A.C.sheet/as per item of Schedule of yuani iy
CONSTRUCTION JOINTS:

The Contractor shall give his proposal for location and treatment of construction juints,
The construction joints shall be provided only at places and in the manner as approved
by Engineer-in-Charge.

Except where shown otherwise on the drawing, reinforcement shall consinue through
construclion joints,

The foreign matter and laitance shall be cleancd properly by compressed air before
starting further work.

JE(T)  AE(p)
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7.0

PRECASTING WORK:

The precast kerb stone, as stipulated in the schedule of quantities shall be procured by
e Contractar from one of the approved list of manufacturer. Belore execution of
work . Centractor shall submil Engineer-in-Charge the name of the firms along with
their quality assurance svstem. The Engineer-in-Charge have right to inspect the
fpeturies of munufacturer hetire and during production of precast members. During
muntfeturing ol previse members at least six cubes of size 1 30mmx 1 30mmx |5 0mm
out of the concrete min shall be casied in the factory ol precasting for each day ol
manufacturing in e presence ol representative of Engineer-in-Charge. the three
cubes shidl

b tested wher 7 davs of casting and balanee 3 cubes shall be tested after 28 days ol
casting. After manulaciuring and curing ol precast members, and their supply at site,
Engineer-in-Chirpe shall have right to iy conduet any pen-destructive test on procast
members o assure the gualine of members it lound necessary by tests. However,
rinien o ame fo non destruetive: test'rebound. hammer test shall be done by
Engineer-i-Charge o one precast mentbers: oat ol 300 membersikert stone so
produced and supplied

EXTERNAL FINISHING:

The external finishing with rough cast plaster shall be Jone as per CPWT Specification
and as per ilem of Schedule of Quanuty andd samiple of such plaster <lould be prepared
by (he Contractor and pul approved hy Engineer-in-Charge belore undertaking mass
weirk.
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Annexure-|

List of Approved make of materials,
(Far Civil Works).

Specification/brands names of materials (Refer materials, whichever are applicable for the scope o
workjand finishes approved by the Architect are listed below. However, approved equivalent materials
and finishes of any other specialized firms may be used, in case it 15 established that the brands specified
below are not available in the market and subject to approval of the alternate brand by the Engineer-in-

Charge (also see Conditions of Contract),

| TREATMENT HINEHUSTAN WATER PROOTING

S.No. | Materials ) Approved Make )
I POLY-SULPHID SEALANT PIDILITE, TUFFSEAL, CHOKSY CHEMICALS.
12, T.M.T. STEFL SAIL, TISCO, RINL. [ISCO
3. STRUCTURAL STEFI SECTIONS IATASAIL. LLOYD METAL, SUPREME
| 4, SHUTTERING PLYWOOD ANCHOR. SWASTIK. KITPLY
3. ADMIXTURE FOSFORC BY M/S, S.G. FOUNDARY AIDS MC-
BY BAUCHEMIE INDIA PVT. LTD. ROFFEE |
CONSTRUCTION CHEMICAL |
6. | PORTLAND CEMENT(GRADE-43) L& T, ACC, LK., JP.REWA, VIKRAM. BIRLA
JUTE. CEMENT CORPORATION OF INDIA.
SHREE CEMENT
T, WHITE CEMENT LK. WHITE, BIRLA WHITE
8. ANDODISED ALUMINIUUM [ ECIE,  EVERITE,  SIGMA(ISI _ MARKED] |
B HARDWARE ADARSH, ARAGENT, CLASSIC. ARKEY
g, BLOCK BOARD COMMERCIAL | SITAPLR. DURO.  NATIONAL,  RIT
| VENEERED WOODCRAFT, SWASTIK, JAWALA, JYOT i
10, FLOAT GLASS MODIFLOAT, SEINT GOBAIN. |
1. WIRE MESH STERLING  ENTERPRISES, TRIMURTY |
o WELDED MESH _‘
12. | SYNTHETIC ENAMEL PAINT | & N, BERGER, NEROLAC. ASIAN. [.C.L
|13 | WATER PROOF CEMENT PAINT SNOWCEM. ACQUCEM ' ) =~
14, GLAZED CERAMIC TILES TOHNSON,  SOMANY.  KAJARIL. 5614
| | CERAMIC. _
15, | MARBLE TIPS  [BARODA, DEIRADOON. [DAIPUR. 1AS PER |
' . APPROVED SAMPLES).
16, WATER PROOFING COMPOUND | TAPCRLFE. CICO, ACCOPROOF
17. BITUMEN ' LOCLHP.CL B o o
18, BRICK-COBA WATER PROOFING | OVERSEAS W.I'. C0. ROOFERS

AND  ACRYLIC  IMPREGNATION COMBINE. - DEVICON  INTERNATIONAL

”-“ML,

oy
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TREATMENT WATER PROOFING -

19, PL-FOAM INSULATION & | LLOYD INSULATION, LLYOD PROJECTS.
ELASTOMERIC MEMBRANE W.P,

20, PLYWOOD/FLUSH  DOOR! PLY | DUROKITPLY, SWASTIC, HANSO SUNMICA,
BOARD IYOTL =

2k ADHESIVE PIDILITE, DUNLOP, VANORGANIES

22 | TILE ADHESIVE CICO, PIDILITE

23. LOOKING MIRROR ATUL, GOLD GLASS, S.K.GLASS.

T AR
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List of Manufactuares of Approved Makes of Materials,

S

2. | Plastic W.C Seat

. | CPBrassFitlings |
L

I .

—

|
~ Ta2sam

 S.No. [ Materials __ [15Ng [ Brand Name
I | Vitreous China | 23%n Parry
- Swnieyweare | S—
e I_r:Rn
o o —I___| Hindustan( Hﬁm__

NYCFR, Commander
Hﬂjnmut Hesmlnte
Jaquar

GEM

Diripless

Parko ESSCO Orient

E.LD. Parry(india) Ltd., Madras

Grujrat
| Hindustan Sanitaryware &
Indusiries Hﬂhadurgarh
D.p, (JUP[H and Co. New Delhi

| Jaquar Ind(Pv_ Lid, Delhi

Lid., Delhi
Dripless Faucets(India) New
Delhi.

T Prakash | Brass Work Industries, |

T Miadhosadian e T——

GEM Sanitary Appliances Pyt

J | e New Delhi.
4. | C.P.Brass Accessories | [ EsEs Ess Ess Bathroom Products v,
| Ltd. Panchkula
| | Cripless Detta Delta Marketing Pve Ltd,
| Mew Delhi.

| — | | Lotus | | DP.Gupta & Co. New Lyelhi,

5 | Soil Waste & Raimwater | 1720 NECO | Mgpm Engg. Co, Nagpur
Pipes & fittings.
| a) Sand Cast
BIC B.C. Foundaries Agra
I' | RIF Ra) fron Foundaries, Agra
HIF
3 | G.1. Pipes/M.S Pipes 1239 TATA,LT.C. TISCO Tubes Division
Jamshedpur, Indian Tube Co,
= | L Lid., Caleutta,
o N i GST. S CmrulS[LL] Tubes Ca,, Gujrat

| _ W NNDAL HISSAR dindal dal Tubes Lid. Hissar

7. | Gi.L.fittings (Mallcable I879(Ps | R - I’m Fngg. Works, Ahmedabad,
Cast Lron) -1 ta
' K5 .5, Engg. Works, Ghaziabad
| Unik Engg. Works Jalandhar
| UNIK S 5

g | Stoneware Pipes & Gully | 651 Perfect, Bhasker Perfect Potteries Traps. Jabalpur, |

| Trap

JLI'l‘—-
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| 9. R.C.C. Pipes |akshmi Sood & Kamal,
| - B Indian Hume Pipe
10, 1. Class LA Pipes 1336 [Kesoram kesooram Spun Pipe &
Foundries, Caleutla.
Electrn steel Elecro steel Casting Lid., West
. | Hengal |
1. C.1.double flanged sluice | 780 Kirloskar Kirloskar Bros.Ltd,, Pune
valves g
' [VC Indian Valve Co. Ltd. Calcutta
- Burn Martin, Bum & co. Ltd., Calcutia
[ 12 PVC PIPE SUPREME Supreme Industries Mumbai
' PRINCE, PARKASH, AKG | Selfshine Industries Ltd.
| FINOLEX Finolex Ind, Lid,, Pune ]
13. | HDPE PIPE HASTI Harvel Irrigation Pyt Ltd., Delhi
14 | [Dash Fastners Hilti
15 Roof drain fittings. clean NEER Sage Metal Works, New Delhi.
| out plugs ] _
16, SFRC Manhole Cover Arzoo, K.K., Moonlight Bee-
kev. Leader, LK., GPA.
SANT. 80 LOTO
17, Brass Stapeock & Leader. LK. GPA, SANT SO !
Bibcock LOTOL
18. Ductile Iron Pipes 532y Llectro Steel Flecro steel Casting Ltd., Jindal
| Jindal Saw Ltd.
19, Ductile Iron Special 9523 Electro Steel Electro Steel

¥
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Annexure-11

FORM OF PERFORMANCE SECURITY
BANK GUARANATEE BOND

. Inconsideration of the Lo Governor of Delhi (hereinafter callod “the DDA™)

naving agreed under the terms and conditions of Agreement
no. dated made between

and [hereinafter called the said Contractor{s}}

for the work _

(hereinatter called the said Agreement)

having agreed to production of a imecoverable Bank guarantee for Rs.

only) as a Security/Guarantee from the Contractor (s) for

compliance of his obligations in accordance with the Terms & Conditions in the said

Agreement, We {hereinafter referred to as “the Bank™)
{Indicate the name of the Bank)
hereby undertake to pay to the DDA an amount not exceeding Rs,

(Rupees only) on demand by the DDA,

. We _do hereby undertake to pay the amounts due and
{Indicate the name of the Bank)
payable under this Guarantee without any demure, merely on a demand from the DDA staling Uial

the amount claimed is required 10 meet the recoveries due or likely to he due from the said
Contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee, However, our liability under this guaraniec Jai be

restricted 1o an amount not exceeding Rs. only.




< | (18-
3. We the said bank lurther undertake to pay to the DDA any money so
demanded not withstanding any dispute or disputes raised by the Contractor(s) in
any suit or procecding, pending before any court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal.
I'he payment so made by us under this bond shatl be a valid discharge of our
liakility for pavment there under and the Contractor (33 shall have no claim against
us [or making such payvment,

4. We further agree thal the guarantee herein
{Indicate the name of the bank)
contained shall remain in full force and efTect during the periad that would be taken

fior the performance of the said Agreement and that it shall continue to be enforceable

till all the dues of the DDA under or by virlue of said Agreement have been tully paid
-107-

and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the DDA

cerlified that the terms and conditions of the said Agreement have been [ully and

properly carried out by the said Contractor (s) and accordingly discharge this

Guaraniee.

5.We further agree with the DDA that
i Indicate the name of the Bank)
The DDA shall have the fullest liberty without our consent and without affecting in any manne

obligations hereunder to vary any of the terms and conditions of the said Agreement ot to extend
time of performance by the sald Contracton(s} from time to time or to postpone for any time or from
time to time any of the power exercisable by the DDA against the said Contractor(s) and to for bow
or enforce any of the terms & conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said Contractor
ar for any forbearance. act of omission on the part of the DDA or any indulzence by the DDA ta the
said Contractor (5] or by any such mater or thing whatsoever which under the law relating to sureties
would, but for this provisions, have effect of so refiving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or (e
Confractor ().

7. We lastly undertake not to revoke this
(Indicate the name of the Bunk) _
Guarantee except with the previous consent of the DDA in writing.
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8. This Guarantee shall be valid upo unfess exterded on

demand by MDA, Not-with-standing anything mentioned ahove, our liahility againsgt thiz Guarapte

is testricted to Rs 1 Rupees ofly)

and unless a claim in writing is lodged with us within six months of the date of expiry or the
extended date of expiry of this guaranteed all our liabilities under this guarantee shall stand
discharged.

Dated the day of 200

For
{Indicate the name of the Bank)

/

ley AR (py
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GUARANTEE BOND TG 8E EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The  Agreemenl made S day  of.........fwo thousand  and
e betwEE L ey SO OF  ovevevsrnresserennenneoderemmaller  called  the
Guarantor of the one part) and the Delhi Development Authority (heceinafter called the DDA of the other

part],

WHEREAS THIS Agreement is supplementary to a Contract (hereinafter called the Contract)
dated i and made between the GUARANTOR OF THE ONE part and the 12.0.A, of the other
part, whereby the Coniractor, inler alia, undertook Lo render the buildings and structures in the said
Contract recited completely water and leak- proof.

AND WHEREAS THE GUARANTOR agreed to give a Guaraniee to the effect that the said
structures  will remain water and leak -proof for Ten years lo be reckaned from the date afler the
saintenance Period prescribed in the Contract.

NOW THE GUARANTOR herby guarantees that water proofing treatment given by him will
render the structures completely leak- proof and the minimum life of such water proofing treatment shall
be Ten vears to he reckoned from the date after the maintenance period prescribed in the Contract,

Provided that the Guarantor will not be responsible for leakage caused by -earthquake or
structural defects or misuse of roof or alteration and for such purpose: .

a)  misuse of roof shall mean any operation which will damage water proofing
treatment, like chopping of firewood and things of the same nature, which might
cause damage to the roof.




—
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h) alteration shall mean construction of an additsonal storey or a part of the roof cr
construclion adjoining to existing rool wherehy water proofing treatment s
removed in parts.

¢} the decision of the Engineer-in-Charge with regard to cause of leakage shall he
[inal.

During this period of guarantee. the Guarantor shall muke pood all defects and in case ol unt
defects heing found, render the building water proof to the satisfaction of the Engineer-in-Charge at s
cost and shall commence the work for such rectification within seven days (rom the date of issue . the
notice from Engineer-in-Charge calling upon him 1o rectify the defects failing which the work shali be
got done by the Department by some other Cenlractor at the GUARANTOR’S cost ard risk. The
decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and hindipg.

That if. Guarantor fails to execule the water prooting or commils breach thereunder then the
Guarantor will indemnify the Principal and his successors against all loss. damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this Supplementary Agreement. As to the amount of loss andfor damags
andtor cost incurred by the DDA, the deeision of the Engineer-in-Charge will be final and binding on the
partics.

N WITNESS  WHEREOQF  these  presents  have  been  executed by the
Obligor _and by _and for an on behall of the Delhi
Development Authority. on the day. month and year first ahove written.

SIGNED,SEALED and delivered by OBLIGOR in the presence of -

2.

SIGNED for and on behalf of THE DELHI DEVELOPMENT AUTHORITY by in
the presence of -
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ANNEXURE-IV

FORM OF SUPPLMENTARY AGREEMENT

Agreement  made  this  day  the 200 between

hereinafier, called the First Party which expression shall include his

heirs, executors and administrators! {heir successors and assigns and the Chairman, DDA through

L

a)

b)

[}

dj

)

_hereinafier, called the Sevond Parly. which expression shall include his

successurs and assigns. The terms of the Agreement shall be us under:

That this Agreement shall be called as Supplementary - Agreemenl o the Agreement
No. refuted to the Construction of - entered into by the parties o this
Agreement.

That WHEREAS the First Party has substantially completed the execution of the work described in
and covered by the Schedule *A” of Ttems of the Agreement No._ and Whereas the items of
the work mentioned in the Sehedule ‘B’ annexed W this Agreement cannot now be executed, and
Whereas both the parties are desirows that the items mentioned in this Schedule *B* annexed o the
Agreement should be executed by the First Party at the time of actual handing over of the physical
possession of the flats 1 the Allottees or as and when otherwise desired hy the Engineer -ip-
Charge, it is, hereby, further agreed as under:-

That the First Party shall and exccute the works covered by Lhe items mentioned in the Schedule
‘B’ annexed to this Agreement (in partsjat the rates and as per the terms and conditions of the Main

Agreement No. __whenever called upon to do so by the Second Party,
Thal the time period for the execution of entire work covered under Schedule *B' would
b —__or a5 extended from time to time by lhe Engineer-in-

Charge with mutual consent of both the Parties.

That the First Party shall complete the execution of all the items mentioned in Schedule ‘B’ as well
as any other work emanating from the execution of itets covered by Schedule ‘A’ under the
Original Agreament in a particular flat/ flas within the period fixed by the Engineer-in-Charge, on
the receipt of Tetters written /verbal instructions to thaut effiect from time 1o time.

That the total time period specified under Para *h* shall automatically get reduced. if the Second
Party, by virtue of provisions contained in para “c’ instruct the First Party from time to time in 4
manner which may result in the completion of all the flats before the time so Stipulated therein,
That the First Party shall have absolutely no claim of whatsoever nuture against the Second Party
for doing the wark mentioned in Schedule *B* annexed to this Agreement as required under sub-
clause(a) above, except that to which he would be entitied under the Original Agreement
No, .

That the First Party shall be liable to execute all other items arising out of the Original Agreement
No.__ __ which in the opinion of the Engineer-in-Charge, are necessary,

Ihat the Final bills relating to the works cover under Schedule ‘A* and Schedule *B* shal| he
prepared independently after the completion of the respective parts of the wark as per the terms and
conditions of Main Agreement and/or Supplementary Agreement as applicable.
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That on the due execution of this Supplementary Agreement by the parties, the bill of the First
Party in relation o the work already done by him under Schedule *A” of the Original Agreement, (f
completed [n all respects as per the terms and conditions of the Agreement, shall be finalized by the
Second Party. subject, however, to fullillment of all other obligations as per terms and conditions
of the Agreement by the First Party, and due payment shall be made 1o the First Parly as ner e
terms and conditions of the Original Agreement.

Security Deposit for Original Agreement may be released. retaining an amount equivalent o 56%
of Security Deposit or [0% of the Tendered Cost of work to be executed under the Supplementary
Agreement, whichever is more l.e. Rs. as Security Deposit til] the completion of work
covered by Supplementary Agreement and maintenance peried thereafler. The Second Party shall
have a right to deal with the said amount of Security Deposit as it thinks proper under the ferms and
conditions of the Original/Supplementary Agreement. Further, on the due exccution and
completion of this Supplementary Agreement, to the satisfaction of the Engineer —in-Charize, the
first party shall be entitled to refund of this amount of Security Deposit relating to the work in
question, subject to the right of the Second Party to retain such amount as it thinks reasonable as
mentioned in above, soon after the maintenance period, as mentioned in Clause 17 of the Original
Agreement, is over,

That during the operation of Supplementary Agreement, the warch and ward of the entire work
including that completed under the Original Agreement shall continue to remain the responsibilits
of the First Party, The First Party shall be paid extra on this account at quoted ! predetzrminzd
rates,

The first party shall be liable to make good any loss or damage to the work executed under both,
original as well as Supplementary Agreement during the operation/currency of Supplementary
Agreement as well as subsequent maintenance period, for which nothing extra shall be paid to the
First Party.

Except as modified by this Agreement, the said Original Agreement No. shail ienmau
Full Force and effect in all respects including Technical Audil, Defect Liability ete.

IN WITNESS WHEREOF THE ABOVE MENTIONED PARTIES HAVE PUT THEIR
SIGNATURE ON THIS DAY THE

Contractor Executive Engineer

Fm anpy
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TABLE OF MILESTONE(S)

S.No. | Description of Milestone(Physical) |

Time Allowed in | Amount to be withheld in case

Months{From of non achievement of
- Date of Start) Milestone B
1.
2, 3 / )
3 4537/
4, =
L
OR
S.No. [ Financial Progrerss Time Allowed | Amount to be withheld in case of
(From Date of | non achievement of Milestone
S _ e
1. 1/8" (of the whole work) 114" (of the In the event of not achieving the
| whole work) necessary progrerss as assessed
from the running payment, 1% of
the Tendered Value of work will be
withheld for failure of each
Milestone,
2. 3/8" (of the whole wark) 1/2 (of the ~do-
whole wark)
3. 3/4™ {of the whole work) 3/4" [of the T do-
whole work)
4, Full Full -do-

L

_JECT) | AE(P
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SCHEDULE €)F MATERIALS TO BE ISSUED
{Annexure to Clause 10)

SN0, | Deseription of Hem | Unit | Rate Plac;.ut‘l}elivury _l
[ Ordinary | M.T. Any DDA Store of
PortlandPozzolona Cement Delhi M. Delhi L
2 M T/Cald Thwisted REER -do-
Deformed Bars /
Bl M.S. Round Bars M.T. Ao
4 5.C.1 P'ipes | Meter L~ ~do- ]
{a) 100mm dia Meter P -do-
(b} 735 mm dia Meter i -do- B
| fe) S0mmdia Meter ] ~do-
5 C.1/D.L. Pipe Class LA,  Meter T 7 ~do-
J/ |
// |
Z |
{,//
| |
CONDITIONS ;

1. The materials shall be issued to the Contractor at the place of delivery mentioned against each

p
charges,

item shown. Nothing shall be paid for cartage of the same to different sites as required and as
directed by the Engincer-in-Charge,
The Issue rates mentioned in schedule of materials (o be issued are inclusive of 2% starage



.i:n_

SCHEDULE OF TOOLS & PLANTS TO BE ISSUED
(ANNEXURE TO CLAUSE - 34)

S.No. |  Description of Plant & Machinery Hire Charges P.Day Place of issue

4
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SPECIAL CONDITIONS FOR PILE FOUNDATION

1. SOIL INVESTIGATION

1.1 Report for the Soil Investigation carried out by the Department can be seen in the office of the
EES DDA, The Contractor should satisty himself about the Characieristic of S a¢
site. No claim dug to variation in the soil daa wil| be enlertained by the Department,

SPECIAL CONDITION FOR PILE FOUNDATION

1.2 The Cantractor shall get the piling work executed by piling Contractor enlisted  with

DDACPWINMES Civil wing of P & T/Railways,

.5 The Engineer-in-Charge may madify the layout as per architectural or other requiremenlts

and the Contractor shall be bound to execute the work as per the modified lavout,

Nothing extra will be payable on this account,

14 The layout of piles, grade beams and pile caps shall generally be as per siructural drawing, The
length indicated in schedule is the maximum length to be provided. Actual length to be
provided during execution shall be determined by the tenderer, so as 1o ensure the capacity of
pile laid down in the nomencliture of the item in the schedule
of quantitics. The length of pile shall be measured below the bottom of the grade beam or pile
caps, 17 however, the bottom of the grade beam or pile cap is ubove natural pround level, the
length of structural pile shall be measured from the cut of level to bearing end of pile,

The reduced level of the grade beam, pile caps shall be given by the Engincer-in-

Charge at site carried out as per 15 2911 (Part-IV) 1985 while determining the load carryving

capacity of pile,

1.3 Routine test of two piles per 100 Nos. of piles or part thercof or number, as decided by the

Engineer-in-Charge to satisfy the Department about the capacity of piles constructed by him, is lo

be carried out by the Contractor, Payment for these would be made against items contained in

schedule of quantities. Piles shall be tested as per procedure given in IS 291 1{Pt.IV)-1985.

L6 M8 liner shall be provided in the sub soil waler/loose soil and no exira payment

be made for the same,

1.7 Initial Test shall be done as per procedure given in 1S: 2911(Pt.4)-1985.

1. CONCRETING OF THE PILES

2.1 Before concreting, the depth of the bore shall be measured and compared with  the

measurement already taken. The check is required to ensure that soil has not collected inside the

bore since the first measurement. The bore hole is again  flushed with fresh bentonite slurry o

ensure that the bottom of the bore is free  from debris after placing the reinforcement,

2.2 Slump of the concrete shall range between 150 10 200 mm.

2.3 Concreting of pile shall be done as soon as possible after completing the bore  hole and not

later than 12 hours,

2.4 The dropper and pipe of the tremie shall be clean and water tight throughout. ~ The pipe shall

at all time penetrate the concrete which hus previously been placed and shall not be withdrawn from

the concrete until completing of concretin - At all times sufficient quantity of concrete shall be

maintained  within the pipe to ensure that pressure from it exceed that form the drilling fluid.
The internal diameter of the tremic pipe shall not be less than 150mm.

R S
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25 The record of depth of each bare finle. tevel of water tabie, tength of pile, stegl reinforcement.
the slump. strength ang quantity of cancrere of each pile shall he maittained and signed by the
representative of the Depariment und the  Contractar
26 The quantities of concrete actually used shall be compared with theoretical guuantity i
every pile. However, any extra conerete vsed due to in accuracies i boring or 1or extia Jenth o
pites above natural ground level or hetow, the extra concrele shall not be paid 1or such extry work

but the cement required for the cancrete used shall be considered while catenlating theoretival
Quantity of  cement in the work, -
27 FINISHING PILE HEADS:

The top of the pile should be brought up sufficiently abave the cut aff level t permit all
tolerance and weak concrete 1o be removed, to ensure good concrete at the cut off Jevel for proper
embeidment into (he pilefgrade heams., Conereting shall not be stopped. below water table. Paricular

attention shall be paid (o the laying of concrete in top une meter of the pile.  Any defective
concrete in the head of the completed pile shall be cut away and make good with fresh concrete el
blended to the old, The reinforcement in the pile should be extended for required  lenpth gy

permit adequate embedment in the pile caps.
3. METHOD OF INSTALLATION

3.1 Suitable installation technique to suite the particular site condition shall be adopted  with
prior approval of Engineer-in-Charge. While working under sub  sail water. wherever otherwise
required, the hore hole be filled with bentonite drilling mud. The  bentonite shall conform to

Appendis *E* of

IS5 2911 (Part-111) 1980 with up to date Correction Slip. The level of drilling — mud  shal
abways be kept ut about one meter shove water lable orthe level &t which caving in is noticed
whichever is higher. If the situation demands, continuous circulations of drilling mud and
positive pressure shall be maintzined,
32 Constant watch shall be excrcised to maintain the specific gravity of the bhenii
sturry within the limits specified n the code during execution, Decrease in speciiic g Wy Lu
to increase in subsoil water inside the bore shall not be allowed. During boring operations, the
fresh bentonite slurry  would Bot contaminated with seils and would gradually become heavy.

Suilable settling tank shall be provided in which heavier particles are allowed 1o settle and  the
specific gravity corrected before the slurry is reused.
33 Following criteria will be followed far socketing the pile== When (he depth of

horehole reaches bed rock where niles to be scatted in socket, a haiter sampe ot

the rock shall be produced at this depth for the examination and approvil of

Engineer-in-Charge, An approx guide to pile having reached hard bearing

strtit could be the depth of penetration being less than 20m/hr. 11 the sample

produced is a hard rock, the boring operation shall be carried out further 1o

socketing depth only in hard rock, otherwise the bering operation shall be

resumed and continued il the ahoy e condition is achieved. Pile shall be

socketed to depths indicated in drawingfordered by Engineec-in-Charge in

writing mto 2 hard rock. Huwever, in case of refusal to the further penetration,

boring, for minimum 6 working hour shall be done, However when such

positicn arises Engincer-in-Charge will bring it in the knowledge of CE(DWE)

and finally he wilt deicide about this socketing of pile Bailer samples shall he

tested and compared with the sumples of rock kept by Engineer-in-Charge at

site of work for deciding whether the rock met with is sofl or hard, As arough

guide, rate of penetration for saff rock s 20em-30cmour and for hard rock rate

of penetration is less thun 2em hour, However, this rate of penetration will be

used enly to decide when 1o wke builer samples and sole criteria to decide the

Lype of rack shall be e comparisin with the sample kept at site as mentioned

above for which Engineerin-Char ee's deision shall be final and bindimg
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14 Bodng operation will generally be dune Dy rutary of percussion Type driiling rigs Laing

direct wud circulation oc reverse mud circnlutizn methods to bring  the cuttings out.

15 The bore is than flushed with bentontc and the depth of the bore measured. The bore  hole 15

checked for being in plumb, The reinforcing cage shall thea be jowered into the bore hole

maintaining correct alignment and cover.

1.6 The minimum cover for the longitudinal bars in piles shall be 40mm. The cover block shall be

as small as possible consistent with their pumpose. They shall he of cement concrete with

| minimum aggregate size and shall have strength not less than of the congrele in the piles,

grade beams/caps above the boitom level of grade beam, pile cap.

4. Control of Alignment

41 The pile shall be installed vertically and in frue position. The deviation from  the true

vertical position shall not exceed 1.5% of the pile length subject to maximum of 75 mm at the level

of the bottom of pile cap/grade beam.
4.2 However, if the tolerance specified i para 4.1 15 exceeded, the Engineer-in- charge may at
his discretion reject the pile and call upon the Contractor 1o provide additional piles or may redesign
the pile cap/grade beam, The cost of excess over the criginal shall be borne by the Contractor.
43 If certain piles arc rejected by the Engineer-in-Charge on account of the improper
lgeation or deviation from the vertically be more than the specified wlerance  due 1o defective
construction or due to any other reason, the Contractor shall pull all such rejecied piles and reinstall new
piles with proper workmanship and materials to the satisfaction of the Engineer-in-Charge and no cxtra
payment shall be made. The Engineer-in-Charge may however atlow the rejected piles to the lefl
in their places and additional piles be installed o take up the load of the rejected piles, withoul
any extra payment, il consider feasible and correct. If any such change involve addition:]
expenditure due to increased size of pile cap/grade beam, the same shall be borne by the

Contractor. However, the cement and steel required for such cotrective measure shall  be

considered while calculating the theoretical consumption of  cement and steel Additional pile in place
of rejected pile, i any, shall be  casted in such way that Centre of Geavite of piie group & pile ran
coincides. The same shall be got approved from Engineer-in-Charge.

5 MODE OF MEASUREMENT FOR THE PILES

5.1 The length of pile shall be taken to the clear distance from the bottom of the pile
cap/grade beam to the bearing end of the piles for payment purpose. IT however, the bottom of

grade beam/pile cap is above natural ground level the length of structural pile shall be measure

from the natural ground to the bearing end of piles. In case piling is started from a level higher

than the finished level  of pile, no payment shall be made for the extra boring and pilling work, No
payment shall be made for the projection of the pile into the grade heam/pile  cap.

5.2 No deduction in the quantity of earth work for pile cap/grade beam shall be made for portion
coming under bores while making payment under item of excavation.

53 In case of pile coming above the ground level, necessary arrangements for centering und
shuttering for doing concerting of the piles above ground level has to be made by the Contractor
and nothing extra is payable on this account 1o him for centering and shuttering. concreting and
reinforcement in place of boring.
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The cost of reinforcement left above the pile for embedment in Zrade beamepile cap is in buill in
respective item of the schedule of quantities yny nothing extra is payible on b account.
PILE CAPS AND GRADE BEAMS
Pile caps shall pe constructed integral with the grade heams as directed by the Enginecr-in.
Charge,
The details of the dowel bars to pe lelt fir the extension of column shall be as per details
supplied by the Department.
The clear cover for main reinforcement i pile capsigrade beams shall be as per structurg)
design.

einforcement taken ahove the pile cap for casting columns above syl be measured and paid,

Any deviations from the designed locations, alignment, load CarTying capagity of any pile shal|
be promptly reported to the Erlginuer-in-(_:harge. Plan-allowing such deviations and proposid
corrective measure shal| he submitted to the Hngl'necrain-Chargc.

The corrective measures iaken shall be entirely at the risk ang cost of the Contractor,

LOAD TESTING

Initial load tests and routine tests shall he ¢ per IS code 2911 of 1985 and other refevant |5
codes. The piles tn he tested and the number for which tests are i be carried out shall be as
decided by the Enginecr—jn-ﬂhzu'ge.

To start with the work the Contractor shall hore test piles as per directions of Engineer-in-
Charges. The work shall be proceeded only after the resulis of test piles are found satisfactory,
The payment for the testing of piles, vide items in the schedule of quantity shall he made tor the
Contractor only when the rouling test is carried out and completed under the directions and 19
the entire satistaction of the Engineer-in-{?harge with cantellage” R S, jomnts and bore ete,
Routine tests will he cartied out in each group of 100 piles or pare thereal, The routine 1os
any of the working piles if not found satisfactory, the result of these tests would pe taken 1o iy
applicable to entipe group of 100 piles, The Contractor shall submit proposal for removal of the
unsatisfactory Eroups and obtain the approval of the Engjnw-in{.‘h&rga, Additional
expenditure on such scheme mezsures shall be borned by the Contractor.

For test which are foung 1o b unsatisfactory or incomplete due 1o 4ny reason what so evey,
payment shall be made to the Contractor,

Ifa pile fails to comply with the routine tesi, further piles as dirceted by the Engineer-in-Charge
shall be tested by the Contractor at his own cost.

On the basis of the resulls of these routing tests, the safe working load for pilesigroup of piles
will be worked out by !heEnginear-in-Chargu. If necessary additiong] pifes, if any required due
to reduction of safe working load of piles(s), o sustain the design load, shall be installed by the
Contractor, without 4Ny extra payment. Additional length of piles as well as additional quanity
of concrete in pile Cap ele. required on this account shall also not be paid to Contractor.
However exira quantity of cement and stee| issued by the Department shall be accourited for
thearetical cons umption,

e AT 1
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1.5 Hefore any load test is conducted by he Contractor. the proposed arrangement for conducting
the test shall be get approved by the Enzinger-in-Charge. A complete record of all readings anmij
lest reports shall be filed by Contractir with the Department without any extra panvment. All the
readings Juring tests shall be recorded in the presence of the Engineer-in-Charge or his
authorized representative.  The decision of the Cngineer-in-Charge wilh regard o the
comrectness of reading observed during the 1ests stiall b final and binding on the Contractor
At the jnstruments used for testing of piles shall be got catibrated by (he Contractor fram it
Govt, approved Laboratory before use. Nuthing extra shal! be paid for the same.

7.9 Any deviations [rom the designed locations, dlignment, inad carrving capacity of any piles shall
he prompily reported 1o the Engineer-in-Charge, Plan showing such deviations and propuosed
corrective measures shall be submitted (o the Engineer-in-Charge,

910 The corrective measures shall be carried out only it approved by the Engineer-in-Charge.

7.1 The corrective measure laken shall be entirely at the risk and cost ol Contractor.

212 In case additional piles are required 1o be provided to replace the defeetiverrejected pules as
directed by the Engineer-in-Charge. the same shall be provided by the Contractor at s onen
cost without claiming any payment from the epartment,

713 The defectiverrjected pile muy be removed or lett i place as direcied by the Engineer-in-
Charge. '

714 The reinforcement of plies shall be carricd mn inside the caps and anchored o develop full
tension values as directed by the Engineer-in-Charge.

715 The Contractor shall at his own cost, execute all necessary formalities Tor insuring against all
claims that may arise out of any damage 10 adioining property or structurs due 1o piling work
done by him.

716 The Contractor shall indemnify the Department against uny claim or obligation arising out ol
any damage 0 adjacent property/structures of [ any: iyury 1o any person/persons o account
of the piling work.

717 The rates for all items are for ali lifts and leads, nothing extra shall be pavable for incidentals
fike bailing/pumping oul waler etc. Afy damage W work from rains o tfrom anv other cause
shall be made good by the Contractor at s own cost until the work is taken over by the

Drepartment.
ADDITIONAL CONDITIONS & SPECIFICATIONS FOR ELECTRICAL WORKS
L1 The work us indicated in the schedule of guantitics attached herewith including any

moditications, additionsfalterations  ordered subsequently, shall be carried oul ds per
Specitications indicated below:
a) CPWD Specifications for Electrical works, Delhi Part-(Internal) 1994 and Partr-11 External
1394 with Correction Shipss upto date.

b} Indian Electricity Rules 1936 with Correction Slipss upto date.

1.2, An Annexure indicating the makes, governing Specifications and other details in respec of
some of the important materials 1o be used in the work is atiached. These Specifications shall
have precedence vver those indicated in 1.1 ahove.

1.3 Only materials bearing [SVBIS, certification mark shall be used in the work. Where material
bearing ISIBIS certification mark are not available material conforming to 1SI/B1S make shall
be used, with the prior approval of Engineer-in-Charge.

4. Sample of material proposed 10 be used shall be got approved from the Engmneer-in-Charge.
prior to execution.

oy
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.5 lhe sample mstallation shal| by executed in selecte SHMPe units- ) appraoprivte time s
required and as per the instructions of Erigfnum'-in-{'.‘hargv:.
|5, Whenever required, he J-,ngfne::r—in-{.'hﬂrg:: shall be at liberty 10 1ake samples, for the purpos
ol testing of any, materiq) (by random sampling ) Brought 10 site for Use in the work,
1.7, The Contractor shaly submil completion certificate ay per appendix “F* of the Geneps|

Specifications fr elecerical work(Part-llmernal- 1994 within one after apqual date of
vompletion, fuiling which an amaunt of Rs.2 500/ Rs. Two thousand five hundred only | shall
be deducted from Ny amount due to the Contractor from DA

L8, Drawing showing the favout of interngl electrical installation are altached herewith e
E'nginc::r—in-t"lmrge FESLTVES right to make any mudifications to the layout al any stage during
the execution of work, No extra claiins shall be entertuined on account of the sume excep|
under the provisions of clause 12 & 12:A in the printed conditions of fhe Contraer.

1.8 The Contractar shali IS50e tes| report form duly tilled ang signed for obtaining eleetric rAeter
conneetion as per instruations ol thy Engine&r—in-fjhargu.
Lo After the work s awarded the Contractor will enter into & separate Agreement for clectriea|

works & it will he obligatory on the part of the tenderer 1o sign the tender docurnents to
electrical works.

L1, In addition g provision  contained clause 36 of PWD-7:8 (he Cuntractor  shall

ENEaReassociatae with J|imsclr'agenc:y of appropriate ¢lass eligible 1w tender for the electrical

work. for execution of WOTks.

TECHNICAL SFECIF]CAT!UNS.

The work shall be carried Ot In recessed PVC conduii wiring. No horizonta| chasing in brick

wall for looping theough horizontal condyir shall be permitied, except wherever specifically

desired or approved by the I_-'ngim:cr—in-f.‘harge.

2.2 Chases/recess in the masonry for embedding the conduit boxes and DBy ere, shali be | | o
line and 1o reguired depth. Any consequential damage shall be made good to the satisfaction
it the I-.ngineur-in-{"ha_rge Alter the conduit/boxes ete. are fixed. the chases/recess shall be
filled with cement mortar 1:4( leement:4 coarse sand)andmade flush with masonry surface and
cured adequatels,

2.3 Recessichases, ir available in the building structure fioy laying conduits, Instalfation
distribution hoards ete, the filling and finishing 1o the required surface in al| such cases, after
the erection of conduits'DBs shall be done, within the quoted rutes,

2.4, The Contractor wil] ensure that the pipe laid is froe from any concrete slurry - or building

-

b FJ

malerial etc, for this purpose, thorough checking will be carried oul soon afler the conduits are

laid/shuttering is remoyed W avoid difficulyy 4l later stage in wiring and possihle damage to the

roof slab/walls, After checking, G.1 fish wire of Lemm/| 2mmq 16 SW.G/18 8.W.Gshall he
drawn which shall be removed at the time of wiring. No exira payment shall be made

on this account,

233, No paviment to the Contractor shal| be released till the Engine¢r~in-f_‘hargr is satisfied that
the fish wire in conduyit have been drawn properly,

2.6. Any ordinary or special avcessories e, PVC or metal boxes, if required, for the purpose of
branching of conduis shall form part of the sub main/circuit/point wiring.

2.7 The edges for as switch/fan boxes and junction boxes ete. shall be neatly finished to match

with the finished surface within the quoted rates.
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For light points, fan points, call bell points, light plug points & power plug points,
switches/socket outlets/bell pushias the case may be) will b provided.
A)  Six pin sockel outlet shall be provided for power plug points(except for tolletjwithin
the quoted rates of the respective them.
B For exhaust fan point in the kitchen, 3 pin ceiling rose shall be provided within the
guoted rates of the respective them
The light points where no fittings are (v he provided under this Contract shall have to be
provided with extended wire for phase, neutral and earth at least 25 ems in length shall have to
be provided by the Contractor within the quoted rutes.
Parcelain shall be provided for terminating light points, fan points, cal bell points etc. where
no fittings are to be provided.
lem No. .1 of sub-head 1 for paint e earthing the regulator even if regulators are not be
provided under the scope of this work, the Contractor shall provide the necessary loop earth
wire for earthing of regulators either looped from the third pin of the socket in the hox or from
any other convenient point within quoted rates.
The metal boxes to be used in the work shall be palvanized, for accommodating the
accessories like switches, sockets, fan regulator as required, Ihe minimum depth of metal box
as meant for accommodating fan regulator shall be 7T5mm.
The screws for fixing phenolic laminated sheet to cover metal boxes shall be provided 1o
adequate length so that it covers the full thickness of the threaded portion of the box. For this,
cadmium plated round headed screws with fiat washers will be acceptable. All the {Tat'round
headed screws for the covers of
junction boxes, loose wire boxes, fan box covers shail also be cadmium plated.
All G.1. boxes shall be earthed with suitable size of copper arth wire within the quoted rates.
Adequate length of phase and neutral wires of circuit/submain wiring atboth ends shall be
extended in order to have proper future maintenance and also proper connection in distribution
hoard/main switch board. The measurement of the circuit/sub-main shall be done upio the
termination of the conduit and nothing extra shall be paid for extended which of
circuit'submain.
Copper bare earth wire wherever required in the boxes shall be sleeved with close fitted PVC
sleeve within the quoted rates. The sleeve portion should be from the end terminal to at feast
10 ¢rn inside the conduit.
Suitable rain protection cover made of 18 S.W.G. M.S, sheet on switch box open 1o rain,
wherever required has to be provided by the Contractor within the quoted rates.
‘The dimensions of items indicated with drawings attached for meter boards are nominal.
Tolerance of + 20mm shall be permissible in lincar dimensions.
Marking such as L & P and quarter aumber as required by the Engineer-in-Charge shall be
made on the meter board within the quoted rates,
For controlling group control point in the corridor. 15 AMP Piano type switch shall be
provided within the quoted rates.
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METER BOARD ITEV N33 &34

Meter chamber shall be provided with 75 mm wide
covared with 2mm thick clear Acrylic sheet,

Meter board shal! be Spray painied internally as wel| as externully
after applying a coat of zine chromate primer.

The bus bars shall be pyve lapeds sleeved with proper colour coding,
Knock outs aff 2mim/2Smm

12 B.W.G. G
terminal(s) provided or the mater boards v
End termination of DISCOM service cable |
within the quoted rates.

Meter board shall pe duly compartmentalized 1o have se
In the item of meier Board, ferrule shal)

thin the quoted rates.
n P& N switch shall he

be provided with the
RNING SPECIFICATION MAKE O

—— L Specfications | :
Phenalic | 1s:2036 Hylam/Formicas Coprihans with

Liminated Sheey 151 Mark

Brass Baater,/ Iﬁﬁﬁ
Angle holder

vonel)

Antex/Kinjal/Pheonix with [51 |
Mark, |

| P¥Ceonduit [ 159337 parry BEC/ Precision/Allwin/ ARG

and 100mm long windows

Remarks,

|
| The sheet shall be /
Imm thick., The

1 fronl

with approved coloyr paint
shall be provided tor submain wires on lop of the meter hoard,
wire shall be used for loop carth of the Energy meters [rom earthing
done by the Contractor.
Parate space for cach meter.

identification tag on gach wire
FMATERIALS TO BE USED

—

sheet shall be ¢
vertical and edges
n:r_undedif'f_

nuts and hushes gre
to be used.

a) Wires of size
2.55qmm & above
shall be standard

| type ife earth hare

conduetor, |
bh) End terminals of |
all stundard wirgs

| shall be done by

| { Medium) Wwith 15T Mark,
| | |
| PVC insulated | [S:607 Nataional/Grandlay/Piazza
copper Kalinga with 1SI Mark.
| conductors wires. | |
|
|
K . |
|
|
IIFJ N

means of crimped
copper lugs.

¢) Twisted joints
shall not be
permitted any
where in
installation,

= I-Tu:ﬁcrminaifun of [
| PVC conduit pipe
| in boxés no check



Pon®™

d) All cables lugs

[ should be PVC

tapped/sleeved ant
end terminals.

]EII::T) ’ AE'P‘.P

3 MCB [5:5K28 MDOS/INDOKOPP ACTTON Breaking capacity
I S with 181 Mark. o | 1D KA at 415 Vol
fi. snB MDS INDOKOPP! ACTION Factory fabricated
OB MS sheet
enclosure & MOT
[— ] - | of same miake.
7. 125A TPN 1S: 4064 I & TiSiemens/Cromplon ' '
switeh Cireaves '
disconnector fuse
. | umit -
| Fianio Type 15:3854 AnchorKone/CPL! Precision Shall be of
Switch with IS] approved colour.
9. Socket out-let 15:1203 “AnchorKone/CPL/ Precision Shall be ot
" with 15| Mark approved colour. |
14, PV junction [8:3419 . Junction hoxes for
Boxes use in ceiling shall
e Hllmm deep
- nominal size on
wall 25mm deep
minimum size.
1 PVC bends and | 15:3419 - These shall be push
elhows, fit/'grip lype
junction with PVC
conduit pipe shall
be done with an
approved PVC
ﬁ-ﬂ' £ cement.
12. G Boxus. Galvanisingof | - a) Shall be made
Class 1V as per put of 18 SWGMS
18:277 of 1977 sheet uple size of

Z50mnx 30mm
and above this size
16 SWG MS sheet
#inc coated.

by The earth
terminals of
syitable size boll
with nuts and
spring washers

P Lo mameedad




|3, | Telephone wire. | - lilazw'KaHngm’ Pheonix

L 14, TV Wire, | - | Plazza/Kalinga/Pheonix.

Note: IS Specifications(mentioned against column No.3Jamended upto the date of supply
material shall be applicable.

BT ey
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ROFORMA FOR PERFORMANCE BOND

The Agreement made this . el day of el Two thousand
. beiween Sh S . . Sen of _. r Dne part) and ths

Chairman Delhi Development Autharity Hereinafter Called the Delhi Develepment Autharity{ of

the other part). WHEREAS This Agreement is supplementary to a Contract hereinafter calied

the Contractor dated......... and made between the GAURANTOR OF THIS ONE part and the

Delhl Development Authority of other part whereby the Contractor inter alia undertook to a

Contract (hereinafter called the Contractar) dated. .. and made

between the Guarantor of this one part and the Delha Develepment Authenty ei the other par

whereby the Contractor inter alia undertook to render the buildings and structures in the said

Contract received completely water and leak — proof AND WHEREAS THE guarantor agreed to

give a guaranteed to the effect that the said structure will remain water proofing treatment, Npw

THE GUARANTOR hereby guarantees that water proofing treatment given by him will render

the structure completely leak-proof and the minimum lifeof such water proofing treatment shall

be Ten years to be reckoned from the date after the maintenance period prescribed in the

Contract Provided that the guarantor will not be responsible for leakage caused by earthquake

or structural defects or misuse of roof or alteration and for such purpose.

{a) Misuse of roof shall means any operation which will damage water proofing Treatment
like chopping of fire wood and things of the same nature which might cause damage to
roof

(B) Alteration shall mean construction of an additional story or a part of the roof or
construction adjoining to existing roof where by water proofing treatment is remove in
part.

(c) The decision of the Engineer-in-Charge, calling upon him to rectify the defects failing
which the work shall be got done by the Department by some other Contractor at the
GUARANTOR constant risk. The decision of the Engineer-in-Charge as to the oz,
payable by the guarantor shall be final and binding. That if Guarantor fails to execute
the water proofing or commits breach there under then the Guarantor will immediately
the Principle and his successors against all loss damage and or cost incurred by the
Delhi Development Authority the dacision of the Engineer-in-Charge will be final and
binding on the parties.

In Witness where of these present have been executed by the obligator ... ... .

and by ...................... and for and on behalf of the Delhi Development Autharity on the

manth and year first above written.

Signed Sealed and Delivered by OBLIGOR in the presence of -

SIGNED FOR AND ON BEHALF OF THE DELHI DEVELOPMENT AUTHORITY BY

............................................................................. iln the presence of -
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Apnexure to Additional condition claase 34(j) showing quantities of materials of area of road roller
of surfacing considered for working out the minimum period for which hire charges are to lie

recovered *Road wark™.

S No faterials of surfacing Quantities of area o
L. Consolidation af earth Subgrade 1 86(sgm.
2 Consalidation of sub base with 90¢m to 45cm graded stone metal 42cum
3 Consolidation of wearing courses of stone ballast 7.5cm To 11.15cm.  3tcwm
4 Censolidation of wearing course of bricks ballast 10cm. thick 60cu.m
5 Spreading and consolidation of red bajrl 6mm. I8 6agm,
6. Painting one coat using stone aggregate 13.2mm nominal size
(a) @@ 1.65 cum per 100 sqgm. And paving bitumen A-90 or 5-50 530sqm

@ 2.25 Kg. per sqm. Or (b} @ 1.3 cum.Per 100 sqm.
Hitumen emulsion or road tar & 1.93 Kg. per sqm,

7. Painting two coatls using
{a) For first stone aggregate 13.2 mm nominal size.

(i) @ 1.5 cum per 100 sqm. With paving bitumen A-90 or 5-90 Al0sgm.
e Bg.sgm.

(i} @ 1.35 cum per 100 sqm. With bitumen emulsion f; 2Kg /sqm. Or

(iii) @ 1.5 cum per 100 sqm with road tar @ 2.25Kg./sqm

(B) For 2 coat, stone aggregate 11,2 mm. nominai size 1.0 cuper [iksgm.

With (i) One Kg. of paving bitumen emulsion Per sqm. Or

(i) 1.25 Kg. of bitumen emulsion per sgm. 6Tsym.

{a) (ii) 1.25 Kg, of hitumen emulsion per sgm.

B. Repainting with stone aggregate 11.2 mm. nominal size (.9 cum
Per 100 sqm. With (a) 1.10 Kg. of paving bitumen A-90 Or s-90 167 0sqm
Ritumen emulsion per sqm. Or (b) 1.22Kg. of bitumen of emulsion
per Sdgim.

9 Yom. premix carpet surfacing using 2.4cum. Of stone aggregate
| 1.2mm. nominal size per 100 sqm. and binder including tack coat 93 0sgqm.
the binder being paving bitumen s-90 Or hot cut hack bitumen
or bitumen emulsion @ 96Kg./cum of agg. In specified quantities.

100 2.5¢m. thick premix carpet surfacing using 3cum of stone aggregate
11.2mm.nominal size per 100 sqm. and binder including tack coat 930sqm.
the binder being paving bitumen S-90 Or not cut back bitumen
emulsion in specified quantities.

1. For cm. thick concrete surfacing using stone aggregate 3 8cum.

(69% 20mm. nominal size and 40% 12.3mm. nominal size) per
100sqm. And coarse sand 1.90cum. per 100 and hot cut back 370sgm,
bitumen over a tack coat of hot cut back bitumen.




“i0s

12, Smm nominal size) per 100sqgm. And coarse sand | Hicun:.
per 100 and hot cut back bitumen over a tack coat of hot cul 370sqm
back hitumen 370sqm. Back bitumen over a tack coat of hiit
cut back bitumen.
13 6 cm thick bitumen concrete surfacing using stone aggareynte
5.8cum.(60% 40mm nominal size and 40% mm nominal size) 2804,
Per 100 sqm. And coarse sand 2.9 cum per 100 sqm. and hot cut
Back bitumen over a tack coat of hot cut back bitumen it 30kg,
Per cum, OF aggregate.
14, 7.5 cm hitumen conerete surfacing using stone aggregale 7.3 cum, 23lsgm,
(60% S0mm nominal size and 40% 40mm nominal size), per 100sgm.
And hot cut back bitumen over a tack-coat of Tiot cul back bitumen.
and coarse sand (@ 3.6 cumy/100) sqm.
15, 2.5 em hitumastic steel using stone aggregate 1.65 cum, 230sgm,
{60%: 13 Inmny nominal size, 40% 1 1.2mm nominal size), per 100sqm.
and coarse sand 1.65cum. per 100 sym. and hot cut back bitumen over a
tack coat of hot cut back bitumen,
16. 4 em. bitumastic steel using stone aggregate 2.6cum. Salsgm,
{00% 13.2mm nominal size, 40% 11.2mm noming! size).
Per 100sqm. coarse sand 2.6cum. per 100 sqm. and hot cut
back bitumen over a tack coat of hot bitumen.
17. Laying full grouted surface using stone ageregate 40mm nominal
Size 6.10 cum, per 100sqm. with binder binding with 20mm to 13.2
nominal size stone grit 11.2 mm nominal size 1.07 cum/100 sq.

the binder being hot bitumen or tar, 4 specified. 460sgm,
18, Laying full grouted surface using stone aggregale 30mm nominal

size 9.14 cum, per 100 sqm. with binder binding with 40mm nominal

LOT cum./100 sqm, the binder being hot bitumen or tar, 3M0sqm.

19. 4 cm thick premix macadam surficing using stone ageregate 25mm

nominal size 4.57 cum, per 100 sqm. and hot bitumen binding with stone

aggregate 13.2 mm nominal size 1.32 cum per 100 sqm. and seal coat

of hot bitumen and stone aggregate 11.2mm nominal size, 1.07 cum,

per 100 sqm. . S60sqm.
20, Sem thick premix macadam surfacing with stone aggregate 23mm nominal

Size 6,10 cum, per 100 sgm. and hot bitumen hinding with stone aggregate

13.2 nominal size 1.52 cum, per 100 sqm. and seal coat of hot bitumen and stane

aggregate |1.2 mm nominal size, 1.07 cum/100 sqm. 460sqm.
21. Seal coat to premix and with paving bitumen S-90 using 128kg. of bitamen

per, cum of sand and 0.73 cubic meter of sand per hundred sq.meter of road

surface. 1 B6lsqm.
22, Consolidation of granular sub base course with power vibratory roller. [33cum.

23. Consolidation of CC 1:4:8: base course with power vibratory roller,  133cum.
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BiTLMEN

The bitumen of required penetration manufactared tiy 1GC, B and HP shall be allowed

For use in the work.

After completion of the work, theoretical quantity of bitumen 1o be used at wark shall

DBe calculated on the basis of CPWD schedule showing the quantity of bitumen in different items of work
pravided in the DSR2002 with upto date correction slips.

Difference in the quantity of bitumen actually consumed by the contraztor in the work

and theoretical quantivy so calculuted ineluding authorized variation, if difference is on the minus side,
the work executed with less bitumen shall be rejectid and the word is to be

re-executed by the ugency at his cost,

Uhe contractor shall have to submit their original voucher for procurement of bitumen along with
manutactures iest reports as a testimony of the material supplied conforming too referred

BIS code & CPWD specification 1996, Vol-| 1o V] and revised specification 20072

(Madification to chapter 3,435 of CPWD specification Vol-11in pursuance to-1S:456-2000 with
correction slip | 1o 18 wherever these yre superior to the BIS specification.

The quantity of bitumen taken in the nomenclature of the item is 1o oplimum, Contractor shall have 1o gl
the design mix appevved from CRRI or any premier Govt, inslitution( The decision

Of the Engineer in-charge in this regard will be final and no further request of any kind will be
enlertained ), In the cased of quantity of bilumen in the design mix exceeds the quantity in this item, the
contractor shall have to execute the work as per approved design mix and nothing extra shall be paid for
extra quantily of bitumen used in the work, The contractor shail have o bear the cost of ettinge |

of design mix approveil from Lhe above staled institution and nothing extra shall be paid.

In case the quantity of bitumen in the design mix is reduced that that provided in the item of work, the
rate of the item of work shall be reduced far hitumen anly.

SPECIFICATION FOR INTERLOCKING CONCRETE BLOCK PAVEMENT

1.0 The intertocking con
and colour from the rep
specification and well gsta
procurement action by the ag

te hlocks for the pavement shall be procured of the approved shape, size
manufacturers having facilities of production of required
(hed laboratory for conducting-in-charge in writing well before the

2.0 The engineer-in-charge reserves the Mt to inspect the mantfacturing plant, manufacturing
progress and to collect the samples at fac ¥ or work siteand ..,
the tested in the laboratory of his choice to entire satisfaction. The testing charges payable if
any shall be born by the contractar,
a0 Unless otherwise specified in the nomenclature of items or in the drawing the concrete paving_D;
block, shall conform to the grade(s) as specified in TableNhereunder for various uses.

4.0 All paver block, shall be sound and free of eracks or ather visuahdefects which wil| interfere
with the proper paving of the unit of impair the sirength or performdmee of the pavement
canstructor with the paver blocks. Minor defects in the form of chippinsg, resulling from the
customary methods of handling during delivery, not larger than 10 mm1 in et more than 3% nf

consignment shall not be deemed grounds for rejection.

g—{ R‘E{-ev I18-1F f;g% ' 200 M
cs,,..J..r,qb |

! !‘::..} : cj

bkl JE (1) i AE(pJ
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Sampling for Testing:

The paver blocks required for carrying out the tests laid down in this standard shall be taken b
one of the rnethods given in 5.2 and 3.3 in either case, u sample of 20 blocks shall be taken from
wery consignment of 4000 blacks or parts or part thereol of the same size, shape and thickness,
and the same brand of manufacture fros: these samples, the hlocks shali be taken strandom for
ling the tests.

quired number of paver blocks shall be taken at regular intervals during the loading of the
vehicle\yr the unloading of the vehicle depending on whether sample is (o be taken betore
delivery o after delivery, When this is not practicable, the sample shall be 1aken from the stack,
in which cive the required number of hlocks shall be taken at random from zcross the top of the
stacks, the sidlgs accessible and [rom the interior of the stacks by opening Lrenches from the top.
Bach designatdgd section or part thercol in a consignment of blocks shall be divided into ten risl
or imaginary, approximately equal, group. Two blocks from each group shall be randomly
selected for testing,
The sample paver Blocks shall be marked for future identification of the consignment it
represents the blocks\ghall be kept under cover and protected from extreme conditions of
temperature, refative Rymidity and wind il they are required for test. The test shall be
undertaken as soon as phacticable atter the sample has been tuken.

All the 20 paver blocks shall be inspected for visual defects. Out of the 20 blocks, 10 blocks
shall be subjected to the test for measurement of dimensions, chamfer, aspect ratio, plan area,
wearing surface wrea and devigtion from squaren®ss and in the case of two layer blocks, for
measurement of the thickness &f the waler absorption, blocks density and compressively
strenpth, In that order. The remaSping 5 blocks in this group of 10 shall be subjected to flexural
strenpth test, and remaining if the'glocks are used for road pavement carrying vehieular traffic.
Acceptance Criteria

L5

ing to the requirements of the specificution if the

The lot shall be considered as contog
following conditions are satisfied:-
Dimensions & tolerances:-

The recommended dimensions and tolerandys Tor Type AB and O paver blocks, measure as per
“Annexure B ™ are given in Table 2. Amondhe sampled 20 blocks the number of blocks with
visual defects outside the tolerance limit shall not e more than three.

Water absorption:
Water absorption, being average of the five units, When determined in the manner deseribed in
“Annexure C " shall not be more than 5% by mass.
Blocks density:

The blocks density of concrete paver, being average of tiye units, determined in the manner
described In *Annexure.[d 7, shall not be fess than 2200 ky/m3.

Compressive strength:
The concrete blocks when tested for compressive strength us pep method specitied in.

« A nnexure.E ™ shall conform to the requirement and tolerancespr different grade as given in
Table 3.

Flexural strenpth:
The fexural strength the block, shall not be less than 4.0 Mpa when teg
specified in *Appendix F ™.

Abrasion Resistance:

The abrasion index of the paver blocks sample determined by method specific
G " shall conform to the values given in Table 4.

Marking:

Concrele paver blocks manufactured in accordance with laid down specification shall be marked
permanently with the following information:

i) The identification mark of manufacturer:

by The grade of concrete used for manufacturing of payer blocks.

as per method

—

“mm . AER)

in *Appendix "'D.-"' :
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8.0 For details guidelines for the use of interlocking concrete bincks pavemen
IRC: SP: 63-2004 may be referred to.
9.0 Technical specifications for laving concrete paving blocks are available In Annexure “A",

100 Paymeni
T he finished area shall be measured nearest to 0,01 sgm. for the purpose of payment. The

payment for edge restraint shail be made separately which shall be measured on per cum. hasis.
Table 1: Recommended grade of concrede for production of paver blocks

. Light traftic is delined as a daily traftic of up to 150 commercial vehicles exceeding

30 EN laded weight, or an-equivaleni of up tu 0.3 million standard axles (MSA) for
a design life of 20 years { A standard axle is defined as a single axle load of
B 1LAKN).
3. Medium naific is defined as a daily traffic of 150 10450 comunercial vehicles
exceeding 30 KN ladea weights, or an equivalent of 1.5 to 2.0 MSA for a design Iife
ol 20 vears a - :
4. Heavy taffic is defined as 2 daily traffic of 450 to 1500 commercial vehicles
exceading 30 KN laded weight, or an equivalent of 2.0 to 5.0 MSA for a design life
of 20 vears.
3. Wery Leas v traltic is defined as a daily traffic of more than 1300 commervial |
vehicles excecding 30 KN laden weights, or ar equivalent of more than 3 million

MSA for a design life of ];iycm.

_-—-'-'-

L

Concrete { Grade Specified Recommended Typical Examples OF
classification "\ Designation Characteristic Lse For Application
Compressive Production OF
Strength of Blocks For
1 30mm. cubes Application
AL 28 Davs Linder
i Nimm2) Traftic
— Category. —
Standard hl-25-1= 3 23-30 Mon-Tratfic Building Premises.
Concrete Manumen! Premises,
Landscapes, Public,
Crardens/Parks, Embankment
Slopes, Sand Stabilisation
Y el
M= 30-1-33 Light Pedestrian Plazas, Shopping
Complexes, Ramps, Dairy
Farms, Car Parks, Office
' Driveways, Housing
F Colomes, DiTice Compleses
Rural Roads, Farm Houses,
Bench Sites, Tounst Resorls
| —— elc.
s M-33-M-43 Medivm Cily Streets, Smali and
Medium Market Roads, Low
Vaolume Rowds, Uiy Cuts
anarter) Wonds Service ,
Stagion efe. |
M-45-M-59 43-39 Hlea Bus Testimonial, Industeial |
Complexes, Mandi, House |
Road on Expansive Soil :
Factory Floors And |
| . | - Pavement el |
| dadghs M) ol Nery N\ | Container Tenhvais Port: |
Stenghe R | Aand Adul Abwve l Heavy \:.lehmk Yard, Mine Access |
o ) | - B | ad; :
Couterede : A | - ‘ D%’Cargn Handling Area:
| | | Airppre, Pavemenisete.
MNotes X
I, Hoo-trafTic urea woe dutired as areas where no velicular o pedestrian traffic oceur,
4

N
=7
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labie i: Recommended dimensions and rolerances for type A, B, and C paver blocks,

SN, \ Dimension Medsurement Recommended | Tolerance Limit !
| | Mlethod | Valugs
| LF __ \ Width, W Asper Annex B B to 115 mm = I mm
N N Length, L Asper Amex B [ (1503 3XW | £2mm
3, Nbickness, T As per Annex B | 60t 120 mm + 3 ]
4, | .#s}il(mt'r.ﬂ _ Asper Anmex B | Maximum: 4.4 | +va.27s
(L5 )
5 B Chmﬂfu?‘}_ As per Annex D Maximum: Smm +1 mm
i Thickness ¢ As per Anacx B Maximum:15mm | - 2mm o
Wearing Layel
T Plan Area. Asp. N\ | Asper Annex B | Maximum: + 300 m2
. |'”-U-1‘.T.“2 :
| 8. Wearing surface Adper Annex [3 75% of plan Area | + 1%
L k1= PN
ER Squareness Asper Agex B | Nil |+ 2mni
Table: 3 Compressive strength requidements of concr :ic paver blocks.
5.No. | Grade of | 23 Day compreésive Streagih (MPa) of i
.| Concrete | Chamfered |
' Paver Blocks of Thickpess |
tlimm  Emm 00byn 12600 !
. M-25 %5 [ 295 NGRS
2 M-30 3L | 354 372 Ngrai
3. | M35 7 (a3 (ad (R
|4 M- 424 472 (496 [ aiIN_
5 | Mas 477 [ 534 5.8 omz . D}
b IM3G [530 1390 [ezb  (edw | ¢
R e T T 7> T T
% [ M-60 [ 636|708 |74 | 780 |

Mpicr A 1 pervent liwes tolerance limit in eompressive strenath shall be allowed.
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