

(1)



Delhi Development Authority

search:

- Home
- Procedures
- Notices
- FAQs
- SiteMap
- Feedback

TENDER DETAILS :-

1	Tender No.	6/EE/WD-7/ DDA/09-10
2	Name of Work	Protection of DDA Land under the
3	Name of Work/ Supply/Service	Jurisdiction of Dir. (MM) DWK zone.
4	Mode of Tender Enquiry	SH. clo boundary wall and c.i.i. barbed wire fencing for vacant land at various places under the jurisdiction of Dir. (MM.)
5	Date of Publication of NIT in News Paper/ Notice Board	Publication by Press tender notice. 15-5-09
6	Date of Uploading of NIT on Website	15-5-09
7	Type of Bidding	By call of tender.
8	Last Dt. of Receipt of Tender	
9	Nos. of Tenders Received	4ND
10	Nos. Names of Parties not Qualified after Tech. Evaluation	—
11	Whether Contract Awarded to Lowest Tenderer/Evaluated L1	Yes.
12	Date of Award of Contract	15-6-09.
13	Name of Contractor	M/s Harm Singh & Bros.
14	Value of Contract	Rs. 1125656 →
15	Schedule Date of Completion of Supplies Contract	24-12-2009
16	Actual Date of Start of Work	25/06/09
17	Actual Date of Completion	work in progress.
18	Reasons for Delay, if any	

अधिकारी अभियन्ता
 विभाग-7
 दिल्ली विकास प्राधिकरण

2




Delhi Development Authority

search:

- Home
- Procedures
- Notices
- FAQs
- SiteMap
- Feedback

TENDER DETAILS :-

- | | | |
|----|--|---|
| 1 | Tender No. | 7/EE/WD-7/DDA/09-10 |
| 2 | Name of Work | Short term & long term measures to improve unfiltered water supply system in New Delhi/ Delhi areas on a sustainable basis. |
| 3 | Name of Work/ Supply/ Service | SH, making connection from pump house to distribution lines of effluent treated water supply line and other misc. works at Baschim. |
| 4 | Mode of Tender Enquiry | Publication by press tender notice. |
| 5 | Date of Publication of NIT in News Paper/ Notice Board | 27-4-09 |
| 6 | Date of Uploading of NIT on Website | 27-4-09 |
| 7 | Type of Bidding | By call of tender. |
| 8 | Last Dt. of Receipt of Tender | |
| 9 | Nos. of Tenders Received | 7 NO |
| 10 | Nos. Names of Parties not Qualified after Tech. Evaluation | — |
| 11 | Whether Contract Awarded to Lowest Tenderer/Evaluated L1 | yes. |
| 12 | Date of Award of Contract | 24-6-09 |
| 13 | Name of Contractor | M/S New ways Const. Co. |
| 14 | Value of Contract | Rs. 703,352 |
| 15 | Schedule Date of Completion of Supplies Contract | 03-09-09 |
| 16 | Actual Date of Start of Work | 04-07-09 |
| 17 | Actual Date of Completion | 04-07-08 work in progress |
| 18 | Reasons for Delay, if any | |


 अधिकारी अधिकारी
 परिवर्तन संख्या-7
 दि. वि. प्रा. सं. दिल्ली